Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220090
PID 102754
D08-Bridge Maintenance FY2022
Federal
Type: BRIDGE REPAIR
Letting Date: 2/17/2022
Completion Date: 11/1/2022

Contract Awarded To: BECDIR CONSTRUCTION COMPANY
Award Amount: $1,966,171.49

Engineer's Estimate: $1,611,000.00

Bidder 1
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $1,966,171.49

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,988,639.40

Bidder 3
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $2,186,104.08

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,358,340.81

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,500.00	$7,500.00
	3	$13,500.00	$13,500.00
	4	$7,000.00	$7,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (11 SY)**	
	Awd	$74.00	$814.00
	2	$70.00	$770.00
	3	$53.00	$583.00
	4	$200.00	$2,200.00
Ref #3	**202E32000**	**CURB REMOVED, (10 FT)**	
	Awd	$2.65	$26.50
	2	$12.00	$120.00
	3	$48.00	$480.00
	4	$150.00	$1,500.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (300 FT)**	
	Awd	$6.50	$1,950.00
	2	$5.00	$1,500.00
	3	$6.00	$1,800.00
	4	$6.00	$1,800.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$105.00	$210.00
	2	$250.00	$500.00
	3	$100.00	$200.00
	4	$100.00	$200.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (56 SY)**	
	Awd	$8.00	$448.00
	2	$15.00	$840.00
	3	$10.00	$560.00
	4	$15.00	$840.00
Ref #7	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.12 MILE)**	
	Awd	$2,100.00	$252.00
	2	$5.00	$0.60
	3	$2,000.00	$240.00
	4	$2,000.00	$240.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$31.50	$7,875.00
	2	$25.00	$6,250.00
	3	$30.00	$7,500.00
	4	$30.00	$7,500.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (2 EACH)**	
	Awd	$2,800.00	$5,600.00
	2	$2,700.00	$5,400.00
	3	$2,650.00	$5,300.00
	4	$2,650.00	$5,300.00
Ref #10	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,625.00	$10,500.00
	2	$2,500.00	$10,000.00
	3	$2,500.00	$10,000.00
	4	$2,500.00	$10,000.00

Ref #11	**609E24510**	**CURB, TYPE 4-C, (50 FT)**	
	Awd	$85.00	$4,250.00
	2	$65.00	$3,250.00
	3	$60.00	$3,000.00
	4	$85.00	$4,250.00
Ref #12	**621E00100**	**RPM, (14 EACH)**	
	Awd	$157.50	$2,205.00
	2	$390.50	$5,467.00
	3	$390.50	$5,467.00
	4	$390.50	$5,467.00
Ref #13	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (14 EACH)**	
	Awd	$27.00	$378.00
	2	$25.00	$350.00
	3	$14.00	$196.00
	4	$50.00	$700.00
Ref #14	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$15,000.00	$15,000.00
	3	$3,600.00	$3,600.00
	4	$9,000.00	$9,000.00
Ref #15	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$1,250.00	$1,250.00
	2	$2,500.00	$2,500.00
	3	$1,000.00	$1,000.00
	4	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$50,258.50**
2	**$59,447.60**
3	**$53,426.00**
4	**$65,997.00**

Ref #16	**659E10000**	**SEEDING AND MULCHING, (1620 SY)**	
	Awd	$3.45	$5,589.00
	2	$7.00	$11,340.00
	3	$3.25	$5,265.00
	4	$1.00	$1,620.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.27 TON)**	
	Awd	$1,050.00	$283.50
	2	$1,500.00	$405.00
	3	$1,000.00	$270.00
	4	$1,000.00	$270.00
Ref #18	**659E31000**	**LIME, (3.24 ACRE)**	
	Awd	$201.00	$651.24
	2	$10.00	$32.40
	3	$200.00	$648.00
	4	$750.00	$2,430.00
Ref #19	**659E35000**	**WATER, (4.86 MGAL)**	
	Awd	$1.05	$5.10
	2	$20.00	$97.20
	3	$1.00	$4.86
	4	$1.00	$4.86

Ref #20	**832E30000**	**EROSION CONTROL, (500 EACH)**	
	Awd	$1.00	$500.00
	2	$1.00	$500.00
	3	$1.00	$500.00
	4	$1.00	$500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,028.84**
2	**$12,374.60**
3	**$6,687.86**
4	**$4,824.86**

Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.00" DEPTH, (4766 SY)**	
	Awd	$5.80	$27,642.80
	2	$3.75	$17,872.50
	3	$5.50	$26,213.00
	4	$5.50	$26,213.00
Ref #22	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (3 CY)**	
	Awd	$950.00	$2,850.00
	2	$800.00	$2,400.00
	3	$470.00	$1,410.00
	4	$900.00	$2,700.00
Ref #23	**304E20000**	**AGGREGATE BASE, (10 CY)**	
	Awd	$235.00	$2,350.00
	2	$175.00	$1,750.00
	3	$300.00	$3,000.00
	4	$200.00	$2,000.00
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (431 GAL)**	
	Awd	$10.50	$4,525.50
	2	$3.00	$1,293.00
	3	$10.00	$4,310.00
	4	$10.00	$4,310.00
Ref #25	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (134 CY)**	
	Awd	$370.00	$49,580.00
	2	$280.00	$37,520.00
	3	$350.00	$46,900.00
	4	$350.00	$46,900.00

Section 3 - PAVEMENT - Totals

Awd	**$86,948.30**
2	**$60,835.50**
3	**$81,833.00**
4	**$82,123.00**

Ref #26	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (16 EACH)**	
	Awd	$14.70	$235.20
	2	$10.00	$160.00
	3	$10.00	$160.00
	4	$10.00	$160.00

Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (12 EACH)**	
	Awd	$10.50	$126.00
	2	$10.00	$120.00
	3	$15.00	$180.00
	4	$10.00	$120.00
Ref #28	**644E00104**	**EDGE LINE, 6", (0.39 MILE)**	
	Awd	$9,250.00	$3,607.50
	2	$8,795.00	$3,430.05
	3	$8,795.00	$3,430.05
	4	$8,795.00	$3,430.05
Ref #29	**644E00300**	**CENTER LINE, (0.42 MILE)**	
	Awd	$8,415.00	$3,534.30
	2	$8,015.00	$3,366.30
	3	$8,015.00	$3,366.30
	4	$8,015.00	$3,366.30
Ref #30	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (130 FT)**	
	Awd	$5.00	$650.00
	2	$4.75	$617.50
	3	$4.75	$617.50
	4	$4.75	$617.50
Ref #31	**646E10010**	**EDGE LINE, 6", (0.31 MILE)**	
	Awd	$15,000.00	$4,650.00
	2	$14,230.00	$4,411.30
	3	$14,230.00	$4,411.30
	4	$14,230.00	$4,411.30
Ref #32	**646E10200**	**CENTER LINE, (0.27 MILE)**	
	Awd	$9,750.00	$2,632.50
	2	$9,295.00	$2,509.65
	3	$9,295.00	$2,509.65
	4	$9,295.00	$2,509.65

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$15,435.50**
2	**$14,614.80**
3	**$14,674.80**
4	**$14,614.80**

Ref #33	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$71.00	$28,400.00
	2	$85.00	$34,000.00
	3	$90.00	$36,000.00
	4	$80.00	$32,000.00
Ref #34	**614E11630**	**INCREASED BARRIER DELINEATION, (3978 FT)**	
	Awd	$3.35	$13,326.30
	2	$2.00	$7,956.00
	3	$3.20	$12,729.60
	4	$3.20	$12,729.60
Ref #35	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (62.5 FT)**	
	Awd	$17.00	$1,062.50
	2	$40.00	$2,500.00
	3	$16.00	$1,000.00
	4	$16.00	$1,000.00

Ref #36	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (7 EACH)**	
	Awd	$2,200.00	$15,400.00
	2	$2,100.00	$14,700.00
	3	$2,100.00	$14,700.00
	4	$2,100.00	$14,700.00
Ref #37	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (93 EACH)**	
	Awd	$18.00	$1,674.00
	2	$10.00	$930.00
	3	$17.00	$1,581.00
	4	$17.00	$1,581.00
Ref #38	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (42 EACH)**	
	Awd	$17.35	$728.70
	2	$10.00	$420.00
	3	$16.50	$693.00
	4	$16.50	$693.00
Ref #39	**614E13360**	**OBJECT MARKER, TWO WAY, (137 EACH)**	
	Awd	$23.00	$3,151.00
	2	$15.00	$2,055.00
	3	$22.00	$3,014.00
	4	$22.00	$3,014.00
Ref #40	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.51 MILE)**	
	Awd	$4,000.00	$2,040.00
	2	$3,815.00	$1,945.65
	3	$3,815.00	$1,945.65
	4	$3,815.00	$1,945.65
Ref #41	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (1.01 MILE)**	
	Awd	$3,750.00	$3,787.50
	2	$3,565.00	$3,600.65
	3	$3,565.00	$3,600.65
	4	$3,565.00	$3,600.65
Ref #42	**614E22308**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE II, (0.03 MILE)**	
	Awd	$23,000.00	$690.00
	2	$22,000.00	$660.00
	3	$22,000.00	$660.00
	4	$22,000.00	$660.00
Ref #43	**614E24602**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (0.03 FT)**	
	Awd	$2,100.00	$63.00
	2	$2,000.00	$60.00
	3	$2,000.00	$60.00
	4	$2,000.00	$60.00
Ref #44	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (700 FT)**	
	Awd	$21.50	$15,050.00
	2	$20.50	$14,350.00
	3	$20.50	$14,350.00
	4	$20.50	$14,350.00
Ref #45	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1080 FT)**	
	Awd	$25.00	$27,000.00
	2	$23.50	$25,380.00
	3	$23.50	$25,380.00
	4	$23.50	$25,380.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$112,373.00**
2	**$108,557.30**
3	**$115,713.90**
4	**$111,713.90**

Ref #46	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$35,000.00	$35,000.00
	3	$34,000.00	$34,000.00
	4	$40,000.00	$40,000.00
Ref #47	**509E20000**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$2.00	$200.00
	2	$1.50	$150.00
	3	$1.70	$170.00
	4	$4.00	$400.00
Ref #48	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (10 EACH)**	
	Awd	$20.00	$200.00
	2	$20.00	$200.00
	3	$90.00	$900.00
	4	$125.00	$1,250.00
Ref #49	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (8 CY)**	
	Awd	$3,000.00	$24,000.00
	2	$1,750.00	$14,000.00
	3	$3,400.00	$27,200.00
	4	$4,500.00	$36,000.00
Ref #50	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (743 SY)**	
	Awd	$27.00	$20,061.00
	2	$21.50	$15,974.50
	3	$33.50	$24,890.50
	4	$21.50	$15,974.50
Ref #51	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (682 SY)**	
	Awd	$29.00	$19,778.00
	2	$25.50	$17,391.00
	3	$30.00	$20,460.00
	4	$30.00	$20,460.00
Ref #53	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (360 FT)**	
	Awd	$42.00	$15,120.00
	2	$40.00	$14,400.00
	3	$40.00	$14,400.00
	4	$40.00	$14,400.00
Ref #54	**607E98200**	**FENCE, MISC.:VANDAL PROTECTION FENCE REMOVED AND R, (LUMP SUM)**	
	Awd	$7,650.00	$7,650.00
	2	$2,500.00	$2,500.00
	3	$7,250.00	$7,250.00
	4	$25,000.00	$25,000.00
Ref #100	**842E10000**	**CORRECTING ELEVATION OF CONCRETE APPROACH SLABS WI, (5000 LB)**	
	Awd	$5.00	$25,000.00
	2	$4.65	$23,250.00
	3	$4.65	$23,250.00
	4	$6.00	$30,000.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$157,009.00**
2	**$122,865.50**
3	**$152,520.50**
4	**$183,484.50**

Ref #55	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$162,500.00	$162,500.00
	3	$150,000.00	$150,000.00
	4	$85,000.00	$85,000.00
Ref #56	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,500.00	$3,500.00
	3	$8,400.00	$8,400.00
	4	$15,000.00	$15,000.00
Ref #57	**509E10000**	**EPOXY COATED REINFORCING STEEL, (9123 LB)**	
	Awd	$2.15	$19,614.45
	2	$1.50	$13,684.50
	3	$2.00	$18,246.00
	4	$2.00	$18,246.00
Ref #58	**509E20000**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$2.00	$200.00
	2	$2.00	$200.00
	3	$1.70	$170.00
	4	$3.00	$300.00
Ref #59	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (13015 FT)**	
	Awd	$0.90	$11,713.50
	2	$2.00	$26,030.00
	3	$1.80	$23,427.00
	4	$2.00	$26,030.00
Ref #60	**509E40000**	**REINFORCING STEEL, MISC.: GALVANIZED REINFORCING, (7413 LB)**	
	Awd	$2.75	$20,385.75
	2	$2.50	$18,532.50
	3	$2.75	$20,385.75
	4	$3.50	$25,945.50
Ref #61	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (1736 EACH)**	
	Awd	$15.00	$26,040.00
	2	$20.00	$34,720.00
	3	$19.50	$33,852.00
	4	$25.00	$43,400.00
Ref #62	**511E34460**	**CLASS QC SCC CONCRETE, BRIDGE DECK (PARAPET), (124 CY)**	
	Awd	$1,650.00	$204,600.00
	2	$1,650.00	$204,600.00
	3	$977.00	$121,148.00
	4	$1,800.00	$223,200.00
Ref #63	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (743 SY)**	
	Awd	$39.00	$28,977.00
	2	$21.50	$15,974.50
	3	$29.75	$22,104.25
	4	$21.50	$15,974.50

Ref #64	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (101 SY)**	
	Awd	$35.00	$3,535.00
	2	$25.50	$2,575.50
	3	$99.00	$9,999.00
	4	$30.00	$3,030.00
Ref #65	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$12.00	$204.00
	2	$12.00	$204.00
	3	$16.50	$280.50
	4	$10.00	$170.00
Ref #66	**516E31010**	**2" DEEP JOINT SEALER, (16 FT)**	
	Awd	$30.00	$480.00
	2	$25.00	$400.00
	3	$66.00	$1,056.00
	4	$45.00	$720.00
Ref #67	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (43 SY)**	
	Awd	$450.00	$19,350.00
	2	$550.00	$23,650.00
	3	$475.00	$20,425.00
	4	$550.00	$23,650.00
Ref #69	**530E13000**	**SPECIAL - FORM LINER, (2466 SF)**	
	Awd	$8.00	$19,728.00
	2	$20.00	$49,320.00
	3	$8.00	$19,728.00
	4	$12.50	$30,825.00
Ref #70	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (721 FT)**	
	Awd	$42.00	$30,282.00
	2	$40.00	$28,840.00
	3	$40.00	$28,840.00
	4	$40.00	$28,840.00
Ref #71	**625E25500**	**CONDUIT, 3", 725.04, (822 FT)**	
	Awd	$50.00	$41,100.00
	2	$34.00	$27,948.00
	3	$57.00	$46,854.00
	4	$57.00	$46,854.00
Ref #72	**625E29940**	**BARRIER JUNCTION BOX, (6 EACH)**	
	Awd	$2,300.00	$13,800.00
	2	$1,592.00	$9,552.00
	3	$2,200.00	$13,200.00
	4	$2,200.00	$13,200.00
Ref #101	**842E10000**	**CORRECTING ELEVATION OF CONCRETE APPROACH SLABS WI, (5000 LB)**	
	Awd	$5.00	$25,000.00
	2	$4.65	$23,250.00
	3	$4.65	$23,250.00
	4	$6.00	$30,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$608,009.70**
2	**$645,481.00**
3	**$561,365.50**
4	**$630,385.00**

Ref #74	**AA2**	**607E40000**	**SPECIAL - VANDAL PROTECTION FENCE(AESTHETIC VANDAL, (721 FT)**	
		Awd	$370.00	$266,770.00
		2	$280.00	$201,880.00
		3	$349.00	$251,629.00
		4	$365.00	$263,165.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$266,770.00**
2	**$201,880.00**
3	**$251,629.00**
4	**$263,165.00**

Ref #75		**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
		Awd	$500.00	$500.00
		2	$35,000.00	$35,000.00
		3	$7,800.00	$7,800.00
		4	$175,000.00	$175,000.00
Ref #76		**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (2648 SY)**	
		Awd	$18.00	$47,664.00
		2	$20.00	$52,960.00
		3	$33.00	$87,384.00
		4	$20.00	$52,960.00
Ref #77		**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
		Awd	$15,000.00	$15,000.00
		2	$150,000.00	$150,000.00
		3	$192,000.00	$192,000.00
		4	$215,000.00	$215,000.00
Ref #78		**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (2180 SF)**	
		Awd	$25.00	$54,500.00
		2	$36.72	$80,049.60
		3	$41.25	$89,925.00
		4	$55.00	$119,900.00
Ref #79		**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (537 SF)**	
		Awd	$235.00	$126,195.00
		2	$135.00	$72,495.00
		3	$190.00	$102,030.00
		4	$158.00	$84,846.00
Ref #102		**842E10000**	**CORRECTING ELEVATION OF CONCRETE APPROACH SLABS WI, (4000 LB)**	
		Awd	$5.00	$20,000.00
		2	$4.65	$18,600.00
		3	$4.65	$18,600.00
		4	$6.50	$26,000.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$263,859.00**
2	**$409,104.60**
3	**$497,739.00**
4	**$673,706.00**

Ref #81	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$12,500.00	$12,500.00
	3	$7,200.00	$7,200.00
	4	$15,000.00	$15,000.00
Ref #82	**518E43300**	**6" PIPE DOWNSPOUT, INCLUDING SPECIALS, (100 FT)**	
	Awd	$210.00	$21,000.00
	2	$475.00	$47,500.00
	3	$200.00	$20,000.00
	4	$350.00	$35,000.00
Ref #83	**518E62100**	**STRUCTURE DRAINAGE, MISC.: CLEANING BRIDGE DRAINAG, (200 FT)**	
	Awd	$13.00	$2,600.00
	2	$30.00	$6,000.00
	3	$41.00	$8,200.00
	4	$110.00	$22,000.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$28,600.00**
2	**$66,000.00**
3	**$35,400.00**
4	**$72,000.00**

Ref #84	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$35,000.00	$35,000.00
	3	$11,750.00	$11,750.00
	4	$15,000.00	$15,000.00
Ref #85	**509E10000**	**EPOXY COATED REINFORCING STEEL, (239 LB)**	
	Awd	$4.35	$1,039.65
	2	$1.50	$358.50
	3	$1.68	$401.52
	4	$3.25	$776.75
Ref #86	**509E20000**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$2.00	$200.00
	2	$1.50	$150.00
	3	$1.78	$178.00
	4	$6.00	$600.00
Ref #87	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (10 EACH)**	
	Awd	$20.00	$200.00
	2	$20.00	$200.00
	3	$72.00	$720.00
	4	$35.00	$350.00
Ref #88	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (5 CY)**	
	Awd	$1,000.00	$5,000.00
	2	$3,500.00	$17,500.00
	3	$5,025.00	$25,125.00
	4	$8,500.00	$42,500.00
Ref #89	**513E20001**	**WELDED STUD SHEAR CONNECTORS, AS PER PLAN, (22 EACH)**	
	Awd	$20.00	$440.00
	2	$35.00	$770.00
	3	$20.00	$440.00
	4	$50.00	$1,100.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE No.: - Totals

Awd	**$31,879.65**
2	**$53,978.50**
3	**$38,614.52**
4	**$60,326.75**

Ref #90	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
	3	$16,500.00	$16,500.00
	4	$24,000.00	$24,000.00
Ref #91	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$156,000.00	$156,000.00
	3	$250,000.00	$250,000.00
	4	$65,000.00	$65,000.00
Ref #92	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$7,500.00	$7,500.00
	3	$10,000.00	$10,000.00
	4	$7,000.00	$7,000.00
Ref #93	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$40,000.00	$40,000.00
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$338,000.00**
2	**$233,500.00**
3	**$376,500.00**
4	**$196,000.00**