# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220101
PID 112568
MED-US 42-23.02 (Pearl Rd)
Federal
Type: MISCELLANEOUS
Letting Date: 2/17/2022
Completion Date: 9/1/2023

Contract Awarded To: CATTS CONSTRUCTION INC
Award Amount: $6,535,568.58

Engineer's Estimate: $6,257,000.00

**Bidder 1**
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
**Bid $6,535,568.58**

**Bidder 2**
PERK COMPANY INC
8100 GRAND AVE SUITE 300

CLEVELAND, OH 44104-3110
**Bid $6,841,051.25**

**Bidder 3**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $8,808,220.03**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $3,123.00 | $3,123.00 |
| | 2 | $100,000.00 | $100,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (4368 SY)** | |
| | Awd | $15.00 | $65,520.00 |
| | 2 | $15.00 | $65,520.00 |
| | 3 | $25.00 | $109,200.00 |
| **Ref #4** | **202E30001** | **WALK REMOVED, AS PER PLAN, (10357 SF)** | |
| | Awd | $2.00 | $20,714.00 |
| | 2 | $1.50 | $15,535.50 |
| | 3 | $2.50 | $25,892.50 |
| **Ref #5** | **202E32001** | **CURB REMOVED, AS PER PLAN, (10748 FT)** | |
| | Awd | $8.00 | $85,984.00 |
| | 2 | $9.50 | $102,106.00 |
| | 3 | $12.00 | $128,976.00 |
| **Ref #6** | **202E58100** | **CATCH BASIN REMOVED, (8 EACH)** | |
| | Awd | $90.00 | $720.00 |
| | 2 | $100.00 | $800.00 |
| | 3 | $425.00 | $3,400.00 |
| **Ref #7** | **204E10000** | **SUBGRADE COMPACTION, (3442 SY)** | |
| | Awd | $1.00 | $3,442.00 |
| | 2 | $1.50 | $5,163.00 |
| | 3 | $1.00 | $3,442.00 |
| **Ref #8** | **204E13000** | **EXCAVATION OF SUBGRADE, (75 CY)** | |
| | Awd | $30.00 | $2,250.00 |
| | 2 | $200.00 | $15,000.00 |
| | 3 | $75.00 | $5,625.00 |
| **Ref #9** | **204E20001** | **EMBANKMENT, AS PER PLAN, (489 CY)** | |
| | Awd | $10.00 | $4,890.00 |
| | 2 | $100.00 | $48,900.00 |
| | 3 | $55.00 | $26,895.00 |
| **Ref #10** | **204E21001** | **GRANULAR EMBANKMENT, AS PER PLAN, (238 CY)** | |
| | Awd | $25.00 | $5,950.00 |
| | 2 | $75.00 | $17,850.00 |
| | 3 | $75.00 | $17,850.00 |
| **Ref #11** | **204E50001** | **GEOTEXTILE FABRIC, AS PER PLAN, (1455 SY)** | |
| | Awd | $1.00 | $1,455.00 |
| | 2 | $3.00 | $4,365.00 |
| | 3 | $1.12 | $1,629.60 |
| **Ref #12** | **608E10001** | **4" CONCRETE WALK, AS PER PLAN, (48166 SF)** | |
| | Awd | $6.25 | $301,037.50 |
| | 2 | $9.50 | $457,577.00 |
| | 3 | $9.00 | $433,494.00 |
| **Ref #13** | **608E20000** | **2" ASPHALT CONCRETE WALK, (1000 SF)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |
| | 3 | $4.00 | $4,000.00 |

| | | | |
|---|---|---|---|
| **Ref #14** | **608E52001** | **CURB RAMP, AS PER PLAN, (2160 SF)** | |
| | Awd | $20.00 | $43,200.00 |
| | 2 | $35.00 | $75,600.00 |
| | 3 | $30.00 | $64,800.00 |
| **Ref #15** | **623E39501** | **MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN, (6 EACH)** | |
| | Awd | $900.00 | $5,400.00 |
| | 2 | $850.00 | $5,100.00 |
| | 3 | $800.00 | $4,800.00 |
| **Ref #16** | **623E40900** | **MONUMENT, MISC.: CUYAHOGA COUNTY CENTERLINE MONUME, (2 EACH)** | |
| | Awd | $850.00 | $1,700.00 |
| | 2 | $850.00 | $1,700.00 |
| | 3 | $1,425.00 | $2,850.00 |
| **Ref #17** | **623E40900** | **MONUMENT, MISC.: CUYAHOGA COUNTY MONUMENT BOX, (2 EACH)** | |
| | Awd | $650.00 | $1,300.00 |
| | 2 | $850.00 | $1,700.00 |
| | 3 | $1,425.00 | $2,850.00 |
| **Ref #18** | **623E40900** | **MONUMENT, MISC.: MONUMENT REFERENCING, (5 EACH)** | |
| | Awd | $260.00 | $1,300.00 |
| | 2 | $100.00 | $500.00 |
| | 3 | $250.00 | $1,250.00 |
| **Ref #19** | **690E50000** | **SPECIAL - MAILBOX SUPPORT, (43 EACH)** | |
| | Awd | $120.00 | $5,160.00 |
| | 2 | $125.00 | $5,375.00 |
| | 3 | $295.00 | $12,685.00 |
| **Ref #20** | **690E50100** | **SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (43 EACH)** | |
| | Awd | $165.00 | $7,095.00 |
| | 2 | $125.00 | $5,375.00 |
| | 3 | $325.00 | $13,975.00 |
| **Ref #100** | **203E10000** | **EXCAVATION, (578 CY)** | |
| | Awd | $32.00 | $18,496.00 |
| | 2 | $100.00 | $57,800.00 |
| | 3 | $50.00 | $28,900.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$579,736.50** |
| **2** | **$986,966.50** |
| **3** | **$895,514.10** |

| | | | |
|---|---|---|---|
| **Ref #21** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $50.00 | $100.00 |
| | 2 | $50.00 | $100.00 |
| | 3 | $100.00 | $200.00 |
| **Ref #22** | **659E00300** | **TOPSOIL, (583 CY)** | |
| | Awd | $54.00 | $31,482.00 |
| | 2 | $44.00 | $25,652.00 |
| | 3 | $34.00 | $19,822.00 |
| **Ref #23** | **659E10001** | **SEEDING AND MULCHING, AS PER PLAN, (5250 SY)** | |
| | Awd | $2.00 | $10,500.00 |
| | 2 | $4.67 | $24,517.50 |
| | 3 | $0.74 | $3,885.00 |

| | | | |
|---|---|---|---|
| **Ref #24** | **659E20000** | **COMMERCIAL FERTILIZER, (0.73 TON)** | |
| | Awd | $600.00 | $438.00 |
| | 2 | $1,100.00 | $803.00 |
| | 3 | $1,000.00 | $730.00 |
| **Ref #25** | **659E31000** | **LIME, (1.08 ACRE)** | |
| | Awd | $50.00 | $54.00 |
| | 2 | $650.00 | $702.00 |
| | 3 | $1.00 | $1.08 |
| **Ref #26** | **659E35000** | **WATER, (29 MGAL)** | |
| | Awd | $1.00 | $29.00 |
| | 2 | $40.00 | $1,160.00 |
| | 3 | $1.00 | $29.00 |
| **Ref #27** | **832E30001** | **EROSION CONTROL, AS PER PLAN, (10000 EACH)** | |
| | Awd | $1.00 | $10,000.00 |
| | 2 | $1.00 | $10,000.00 |
| | 3 | $1.00 | $10,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$52,603.00** |
| **2** | **$62,934.50** |
| **3** | **$34,667.08** |

| | | | |
|---|---|---|---|
| **Ref #28** | **605E13410** | **6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (9600 FT)** | |
| | Awd | $7.00 | $67,200.00 |
| | 2 | $6.00 | $57,600.00 |
| | 3 | $20.00 | $192,000.00 |
| **Ref #29** | **611E00510** | **6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (400 FT)** | |
| | Awd | $7.00 | $2,800.00 |
| | 2 | $6.00 | $2,400.00 |
| | 3 | $30.00 | $12,000.00 |
| **Ref #30** | **611E04400** | **12" CONDUIT, TYPE B, (260 FT)** | |
| | Awd | $71.00 | $18,460.00 |
| | 2 | $25.00 | $6,500.00 |
| | 3 | $200.00 | $52,000.00 |
| **Ref #31** | **611E98180** | **CATCH BASIN, NO. 3A, (8 EACH)** | |
| | Awd | $2,950.00 | $23,600.00 |
| | 2 | $2,000.00 | $16,000.00 |
| | 3 | $5,250.00 | $42,000.00 |
| **Ref #32** | **611E98631** | **CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (24 EACH)** | |
| | Awd | $1,000.00 | $24,000.00 |
| | 2 | $950.00 | $22,800.00 |
| | 3 | $1,250.00 | $30,000.00 |
| **Ref #33** | **611E98635** | **CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (2 EACH)** | |
| | Awd | $1,100.00 | $2,200.00 |
| | 2 | $1,500.00 | $3,000.00 |
| | 3 | $2,000.00 | $4,000.00 |
| **Ref #34** | **611E99655** | **MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (33 EACH)** | |
| | Awd | $1,000.00 | $33,000.00 |
| | 2 | $950.00 | $31,350.00 |
| | 3 | $1,000.00 | $33,000.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **611E99661** | **MANHOLE RECONSTRUCTED TO GRADE, AS PER PLAN, (10 EACH)** | |
| | Awd | $1,050.00 | $10,500.00 |
| | 2 | $1,000.00 | $10,000.00 |
| | 3 | $2,000.00 | $20,000.00 |
| **Ref #36** | **611E99820** | **SPECIAL - MISCELLANEOUS METAL, (26000 LB)** | |
| | Awd | $1.75 | $45,500.00 |
| | 2 | $1.65 | $42,900.00 |
| | 3 | $2.00 | $52,000.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$227,260.00** |
| **2** | **$192,550.00** |
| **3** | **$437,000.00** |

| | | | |
|---|---|---|---|
| **Ref #37** | **251E01001** | **PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (4351 SY)** | |
| | Awd | $40.00 | $174,040.00 |
| | 2 | $20.00 | $87,020.00 |
| | 3 | $78.00 | $339,378.00 |
| **Ref #38** | **253E01001** | **PAVEMENT REPAIR, AS PER PLAN, (3250 SY)** | |
| | Awd | $60.00 | $195,000.00 |
| | 2 | $35.00 | $113,750.00 |
| | 3 | $88.00 | $286,000.00 |
| **Ref #39** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE, (2 1/2" TO 3 1, (1777 SY)** | |
| | Awd | $25.00 | $44,425.00 |
| | 2 | $35.00 | $62,195.00 |
| | 3 | $6.00 | $10,662.00 |
| **Ref #40** | **255E10161** | **FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (13050 SY)** | |
| | Awd | $125.00 | $1,631,250.00 |
| | 2 | $100.00 | $1,305,000.00 |
| | 3 | $175.00 | $2,283,750.00 |
| **Ref #41** | **304E20001** | **AGGREGATE BASE, AS PER PLAN, (2753 CY)** | |
| | Awd | $40.00 | $110,120.00 |
| | 2 | $35.00 | $96,355.00 |
| | 3 | $125.00 | $344,125.00 |
| **Ref #42** | **407E13900** | **TACK COAT, 702.13, (7808 GAL)** | |
| | Awd | $2.00 | $15,616.00 |
| | 2 | $3.00 | $23,424.00 |
| | 3 | $2.50 | $19,520.00 |
| **Ref #43** | **407E20000** | **NON-TRACKING TACK COAT, (5206 GAL)** | |
| | Awd | $2.00 | $10,412.00 |
| | 2 | $2.50 | $13,015.00 |
| | 3 | $2.50 | $13,015.00 |
| **Ref #44** | **441E10101** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (3541 CY)** | |
| | Awd | $235.00 | $832,135.00 |
| | 2 | $200.00 | $708,200.00 |
| | 3 | $215.00 | $761,315.00 |
| **Ref #45** | **441E10201** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (4132 CY)** | |
| | Awd | $208.00 | $859,456.00 |
| | 2 | $200.00 | $826,400.00 |
| | 3 | $175.00 | $723,100.00 |

| | | | |
|---|---|---|---|
| **Ref #46** | **441E50101** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (75 CY)** | |
| | Awd | $500.00 | $37,500.00 |
| | 2 | $440.00 | $33,000.00 |
| | 3 | $325.00 | $24,375.00 |
| **Ref #47** | **441E50201** | **ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (87 CY)** | |
| | Awd | $425.00 | $36,975.00 |
| | 2 | $375.00 | $32,625.00 |
| | 3 | $275.00 | $23,925.00 |
| **Ref #48** | **452E10050** | **6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (300 SY)** | |
| | Awd | $60.00 | $18,000.00 |
| | 2 | $88.00 | $26,400.00 |
| | 3 | $67.00 | $20,100.00 |
| **Ref #49** | **452E12050** | **8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (3143 SY)** | |
| | Awd | $65.00 | $204,295.00 |
| | 2 | $90.00 | $282,870.00 |
| | 3 | $72.00 | $226,296.00 |
| **Ref #50** | **609E16001** | **CURB, TYPE 2-B, AS PER PLAN, (10748 FT)** | |
| | Awd | $38.00 | $408,424.00 |
| | 2 | $50.00 | $537,400.00 |
| | 3 | $45.00 | $483,660.00 |
| **Ref #101** | **254E01001** | **PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (3, (84965 SY)** | |
| | Awd | $3.50 | $297,377.50 |
| | 2 | $2.25 | $191,171.25 |
| | 3 | $3.00 | $254,895.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$4,875,025.50** |
| **2** | **$4,338,825.25** |
| **3** | **$5,814,116.00** |

| | | | |
|---|---|---|---|
| **Ref #51** | **638E10301** | **FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE, AS PE, (1 EACH)** | |
| | Awd | $1,300.00 | $1,300.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $8,000.00 | $8,000.00 |
| **Ref #52** | **638E10401** | **FIRE HYDRANT ADJUSTED TO GRADE, AS PER PLAN, (7 EACH)** | |
| | Awd | $950.00 | $6,650.00 |
| | 2 | $1,500.00 | $10,500.00 |
| | 3 | $2,500.00 | $17,500.00 |
| **Ref #53** | **638E10801** | **VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (38 EACH)** | |
| | Awd | $850.00 | $32,300.00 |
| | 2 | $850.00 | $32,300.00 |
| | 3 | $650.00 | $24,700.00 |
| **Ref #54** | **638E10901** | **SERVICE BOX ADJUSTED TO GRADE, AS PER PLAN, (9 EACH)** | |
| | Awd | $50.00 | $450.00 |
| | 2 | $100.00 | $900.00 |
| | 3 | $575.00 | $5,175.00 |
| **Ref #55** | **638E98000** | **WATER WORK, MISC.: WATER MANHOLE ADJUSTED TO GRADE, (14 EACH)** | |
| | Awd | $750.00 | $10,500.00 |
| | 2 | $1,000.00 | $14,000.00 |
| | 3 | $1,500.00 | $21,000.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$51,200.00** |
| **2** | **$60,700.00** |
| **3** | **$76,375.00** |

| | | | |
|---|---|---|---|
| **Ref #56** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (300 FT)** | |
| | Awd | $11.00 | $3,300.00 |
| | 2 | $11.00 | $3,300.00 |
| | 3 | $9.35 | $2,805.00 |
| **Ref #57** | **630E80100** | **SIGN, FLAT SHEET, (123.6 SF)** | |
| | Awd | $21.00 | $2,595.60 |
| | 2 | $14.00 | $1,730.40 |
| | 3 | $18.00 | $2,224.80 |
| **Ref #58** | **630E80500** | **SIGN, DOUBLE FACED, STREET NAME, (2 EACH)** | |
| | Awd | $170.00 | $340.00 |
| | 2 | $145.00 | $290.00 |
| | 3 | $150.00 | $300.00 |
| **Ref #59** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (26 EACH)** | |
| | Awd | $23.00 | $598.00 |
| | 2 | $25.00 | $650.00 |
| | 3 | $20.00 | $520.00 |
| **Ref #60** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (22 EACH)** | |
| | Awd | $11.50 | $253.00 |
| | 2 | $30.00 | $660.00 |
| | 3 | $10.00 | $220.00 |
| **Ref #61** | **630E97700** | **SIGNING, MISC.: SOLAR POWERED RECTANGULAR RAPID FL, (2 EACH)** | |
| | Awd | $7,400.00 | $14,800.00 |
| | 2 | $6,500.00 | $13,000.00 |
| | 3 | $4,400.00 | $8,800.00 |
| **Ref #62** | **644E00500** | **STOP LINE, (560 FT)** | |
| | Awd | $7.00 | $3,920.00 |
| | 2 | $5.75 | $3,220.00 |
| | 3 | $6.00 | $3,360.00 |
| **Ref #63** | **644E00620** | **CROSSWALK LINE, 12", (2183 FT)** | |
| | Awd | $3.50 | $7,640.50 |
| | 2 | $2.85 | $6,221.55 |
| | 3 | $3.00 | $6,549.00 |
| **Ref #64** | **644E01110** | **SCHOOL SYMBOL MARKING, 96", (4 EACH)** | |
| | Awd | $255.00 | $1,020.00 |
| | 2 | $650.00 | $2,600.00 |
| | 3 | $225.00 | $900.00 |
| **Ref #65** | **644E01300** | **LANE ARROW, (122 EACH)** | |
| | Awd | $97.00 | $11,834.00 |
| | 2 | $95.00 | $11,590.00 |
| | 3 | $85.00 | $10,370.00 |
| **Ref #66** | **646E10110** | **LANE LINE, 6", (0.33 MILE)** | |
| | Awd | $3,397.00 | $1,121.01 |
| | 2 | $2,200.00 | $726.00 |
| | 3 | $3,000.00 | $990.00 |

| | | | |
|---|---|---|---|
| **Ref #67** | **646E10200** | **CENTER LINE, (6.69 MILE)** | |
| | Awd | $5,650.00 | $37,798.50 |
| | 2 | $5,100.00 | $34,119.00 |
| | 3 | $4,985.00 | $33,349.65 |
| **Ref #68** | **646E10310** | **CHANNELIZING LINE, 12", (3619 FT)** | |
| | Awd | $3.25 | $11,761.75 |
| | 2 | $2.45 | $8,866.55 |
| | 3 | $2.75 | $9,952.25 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$96,982.36** |
| **2** | **$86,973.50** |
| **3** | **$80,340.70** |

| | | | |
|---|---|---|---|
| **Ref #69** | **625E31600** | **PULL BOX, MISC.: PULL BOX ADJUSTED TO GRADE, (16 EACH)** | |
| | Awd | $340.00 | $5,440.00 |
| | 2 | $300.00 | $4,800.00 |
| | 3 | $350.00 | $5,600.00 |
| **Ref #70** | **625E32000** | **GROUND ROD, (2 EACH)** | |
| | Awd | $340.00 | $680.00 |
| | 2 | $300.00 | $600.00 |
| | 3 | $240.00 | $480.00 |
| **Ref #71** | **632E26501** | **DETECTOR LOOP, AS PER PLAN, (27 EACH)** | |
| | Awd | $1,360.00 | $36,720.00 |
| | 2 | $1,200.00 | $32,400.00 |
| | 3 | $1,150.00 | $31,050.00 |
| **Ref #72** | **632E64020** | **PEDESTAL FOUNDATION, (2 EACH)** | |
| | Awd | $1,075.00 | $2,150.00 |
| | 2 | $950.00 | $1,900.00 |
| | 3 | $1,600.00 | $3,200.00 |

**Section 7 - TRAFFIC SIGNALS - Totals**

| | |
|---|---|
| **Awd** | **$44,990.00** |
| **2** | **$39,700.00** |
| **3** | **$40,330.00** |

| | | | |
|---|---|---|---|
| **Ref #73** | **410E12001** | **TRAFFIC COMPACTED SURFACE, TYPE A OR B, AS PER PLA, (200 CY)** | |
| | Awd | $25.00 | $5,000.00 |
| | 2 | $50.00 | $10,000.00 |
| | 3 | $15.00 | $3,000.00 |
| **Ref #74** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (240 HOUR)** | |
| | Awd | $100.00 | $24,000.00 |
| | 2 | $120.00 | $28,800.00 |
| | 3 | $75.00 | $18,000.00 |
| **Ref #75** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)** | |
| | Awd | $100.00 | $10,000.00 |
| | 2 | $400.00 | $40,000.00 |
| | 3 | $350.00 | $35,000.00 |

| | | | |
|---|---|---|---|
| **Ref #76** | **614E18600** | **PORTABLE CHANGEABLE MESSAGE SIGN, (30 SNMT)** | |
| | Awd | $950.00 | $28,500.00 |
| | 2 | $600.00 | $18,000.00 |
| | 3 | $900.00 | $27,000.00 |
| **Ref #77** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.33 MILE)** | |
| | Awd | $849.00 | $280.17 |
| | 2 | $700.00 | $231.00 |
| | 3 | $750.00 | $247.50 |
| **Ref #78** | **614E21100** | **WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (7.76 MILE)** | |
| | Awd | $1,245.00 | $9,661.20 |
| | 2 | $1,500.00 | $11,640.00 |
| | 3 | $1,100.00 | $8,536.00 |
| **Ref #79** | **614E21200** | **WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (1 MILE)** | |
| | Awd | $11,322.00 | $11,322.00 |
| | 2 | $10,500.00 | $10,500.00 |
| | 3 | $10,000.00 | $10,000.00 |
| **Ref #80** | **614E21550** | **WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (5.35 MILE)** | |
| | Awd | $1,104.00 | $5,906.40 |
| | 2 | $1,300.00 | $6,955.00 |
| | 3 | $975.00 | $5,216.25 |
| **Ref #81** | **614E22100** | **WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (11.64 MILE)** | |
| | Awd | $680.00 | $7,915.20 |
| | 2 | $900.00 | $10,476.00 |
| | 3 | $600.00 | $6,984.00 |
| **Ref #82** | **614E22200** | **WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.5 MILE)** | |
| | Awd | $5,661.00 | $2,830.50 |
| | 2 | $6,300.00 | $3,150.00 |
| | 3 | $5,000.00 | $2,500.00 |
| **Ref #83** | **614E23200** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (2000 FT)** | |
| | Awd | $0.65 | $1,300.00 |
| | 2 | $0.95 | $1,900.00 |
| | 3 | $0.50 | $1,000.00 |
| **Ref #84** | **614E23400** | **WORK ZONE CHANNELIZING LINE, CLASS I, 8", 740.06, , (1000 FT)** | |
| | Awd | $2.00 | $2,000.00 |
| | 2 | $2.20 | $2,200.00 |
| | 3 | $1.75 | $1,750.00 |
| **Ref #85** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (3619 FT)** | |
| | Awd | $0.75 | $2,714.25 |
| | 2 | $1.25 | $4,523.75 |
| | 3 | $0.60 | $2,171.40 |
| **Ref #86** | **614E26610** | **WORK ZONE STOP LINE, CLASS III, 642 PAINT, (560 FT)** | |
| | Awd | $3.30 | $1,848.00 |
| | 2 | $3.00 | $1,680.00 |
| | 3 | $2.85 | $1,596.00 |
| **Ref #87** | **614E27620** | **WORK ZONE CROSSWALK LINE, CLASS III, 642 PAINT, (2183 FT)** | |
| | Awd | $2.50 | $5,457.50 |
| | 2 | $2.25 | $4,911.75 |
| | 3 | $2.00 | $4,366.00 |

| | | | |
|---|---|---|---|
| **Ref #88** | **614E30650** | **WORK ZONE ARROW, CLASS III, 642 PAINT, (122 EACH)** | |
| | Awd | $34.00 | $4,148.00 |
| | 2 | $52.00 | $6,344.00 |
| | 3 | $30.00 | $3,660.00 |
| **Ref #89** | **614E31750** | **WORK ZONE SCHOOL SYMBOL MARKING, 96", CLASS III, 6, (4 EACH)** | |
| | Awd | $113.00 | $452.00 |
| | 2 | $325.00 | $1,300.00 |
| | 3 | $100.00 | $400.00 |
| **Ref #90** | **616E10000** | **WATER, (40 MGAL)** | |
| | Awd | $4.50 | $180.00 |
| | 2 | $1.00 | $40.00 |
| | 3 | $10.00 | $400.00 |
| **Ref #91** | **616E20000** | **CALCIUM CHLORIDE, (2 TON)** | |
| | Awd | $28.00 | $56.00 |
| | 2 | $150.00 | $300.00 |
| | 3 | $25.00 | $50.00 |

**Section 8 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$123,571.22** |
| **2** | **$162,951.50** |
| **3** | **$131,877.15** |

| | | | |
|---|---|---|---|
| **Ref #92** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $65,200.00 | $65,200.00 |
| | 2 | $132,950.00 | $132,950.00 |
| | 3 | $50,000.00 | $50,000.00 |
| **Ref #93** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $236,000.00 | $236,000.00 |
| | 2 | $320,000.00 | $320,000.00 |
| | 3 | $605,000.00 | $605,000.00 |
| **Ref #94** | **619E16021** | **FIELD OFFICE, TYPE C, AS PER PLAN, (15 MNTH)** | |
| | Awd | $2,000.00 | $30,000.00 |
| | 2 | $2,000.00 | $30,000.00 |
| | 3 | $2,200.00 | $33,000.00 |
| **Ref #95** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $39,500.00 | $39,500.00 |
| | 3 | $10,000.00 | $10,000.00 |
| **Ref #96** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $143,000.00 | $143,000.00 |
| | 2 | $387,000.00 | $387,000.00 |
| | 3 | $600,000.00 | $600,000.00 |

**Section 9 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$484,200.00** |
| **2** | **$909,450.00** |
| **3** | **$1,298,000.00** |