Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220106
PID 107959
OTT-SR 2-16.37 Resurf
Federal
Type: FOUR LANE RESURFACING
Letting Date: 2/17/2022
Completion Date: 10/30/2022

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $5,297,561.62

Engineer's Estimate: $5,568,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $5,297,561.62

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $5,332,416.08

Bidder 3
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $5,399,317.46

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$750.00	$750.00
	3	$1,195.00	$1,195.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (4639 SY)**	
	Awd	$8.00	$37,112.00
	2	$6.20	$28,761.80
	3	$6.20	$28,761.80
Ref #3	**202E32000**	**CURB REMOVED, (2890 FT)**	
	Awd	$1.85	$5,346.50
	2	$1.75	$5,057.50
	3	$5.20	$15,028.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (647 FT)**	
	Awd	$11.00	$7,117.00
	2	$10.50	$6,793.50
	3	$10.50	$6,793.50
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (14050 FT)**	
	Awd	$2.10	$29,505.00
	2	$2.00	$28,100.00
	3	$2.00	$28,100.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (8 EACH)**	
	Awd	$142.00	$1,136.00
	2	$135.00	$1,080.00
	3	$135.00	$1,080.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (5 EACH)**	
	Awd	$120.00	$600.00
	2	$115.00	$575.00
	3	$115.00	$575.00
Ref #8	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (6 EACH)**	
	Awd	$131.00	$786.00
	2	$125.00	$750.00
	3	$125.00	$750.00
Ref #9	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (25 EACH)**	
	Awd	$63.00	$1,575.00
	2	$60.00	$1,500.00
	3	$60.00	$1,500.00
Ref #10	**209E15000**	**RESHAPING UNDER GUARDRAIL, (139 STA)**	
	Awd	$37.00	$5,143.00
	2	$35.00	$4,865.00
	3	$35.00	$4,865.00
Ref #11	**209E60500**	**LINEAR GRADING, (20.77 MILE)**	
	Awd	$1,400.00	$29,078.00
	2	$2,750.00	$57,117.50
	3	$2,200.00	$45,694.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (12950 FT)**	
	Awd	$22.00	$284,900.00
	2	$20.80	$269,360.00
	3	$20.80	$269,360.00

Ref #13	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,205.00	$4,410.00
	2	$2,100.00	$4,200.00
	3	$2,100.00	$4,200.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (11 EACH)**	
	Awd	$3,025.00	$33,275.00
	2	$2,880.00	$31,680.00
	3	$2,880.00	$31,680.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (7 EACH)**	
	Awd	$1,465.00	$10,255.00
	2	$1,395.00	$9,765.00
	3	$1,395.00	$9,765.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (14 EACH)**	
	Awd	$2,900.00	$40,600.00
	2	$2,760.00	$38,640.00
	3	$2,760.00	$38,640.00
Ref #17	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (8 EACH)**	
	Awd	$600.00	$4,800.00
	2	$575.00	$4,600.00
	3	$575.00	$4,600.00
Ref #18	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$950.00	$3,800.00
	3	$950.00	$3,800.00
Ref #19	**609E10000**	**ASPHALT CONCRETE CURB, TYPE 1, (2890 FT)**	
	Awd	$7.50	$21,675.00
	2	$7.25	$20,952.50
	3	$6.50	$18,785.00
Ref #20	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (647 FT)**	
	Awd	$31.00	$20,057.00
	2	$29.55	$19,118.85
	3	$34.80	$22,515.60
Ref #21	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$550.00	$2,750.00
	2	$600.00	$3,000.00
	3	$700.00	$3,500.00

Section 1 - ROADWAY - Totals

Awd	**$547,120.50**
2	**$540,466.65**
3	**$541,187.90**

Ref #22	**659E10000**	**SEEDING AND MULCHING, (2904 SY)**	
	Awd	$1.95	$5,662.80
	2	$1.45	$4,210.80
	3	$1.45	$4,210.80
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.39 TON)**	
	Awd	$250.00	$97.50
	2	$650.00	$253.50
	3	$650.00	$253.50

Ref #24	**659E35000**	**WATER, (16 MGAL)**	
	Awd	$0.25	$4.00
	2	$1.00	$16.00
	3	$1.00	$16.00
Ref #25	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,764.30**
2	**$5,480.30**
3	**$5,480.30**

Ref #26	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,140.00	$2,280.00
	2	$900.00	$1,800.00
	3	$1,085.00	$2,170.00
Ref #27	**611E99150**	**INLET ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$900.00	$1,800.00
	3	$1,350.00	$2,700.00

Section 3 - DRAINAGE - Totals

Awd	**$5,080.00**
2	**$3,600.00**
3	**$4,870.00**

Ref #28	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 3/4", (327043 SY)**	
	Awd	$0.75	$245,282.25
	2	$1.00	$327,043.00
	3	$1.50	$490,564.50
Ref #29	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1760 SY)**	
	Awd	$185.00	$325,600.00
	2	$165.00	$290,400.00
	3	$172.00	$302,720.00
Ref #30	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (7920 FT)**	
	Awd	$5.20	$41,184.00
	2	$4.75	$37,620.00
	3	$4.95	$39,204.00
Ref #31	**257E10000**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (6836 SY)**	
	Awd	$3.95	$27,002.20
	2	$6.25	$42,725.00
	3	$3.14	$21,465.04
Ref #32	**407E20000**	**NON-TRACKING TACK COAT, (27799 GAL)**	
	Awd	$2.25	$62,547.75
	2	$2.15	$59,767.85
	3	$2.00	$55,598.00

Ref #34	**617E10100**	**COMPACTED AGGREGATE, (1029 CY)**	
	Awd	$55.00	$56,595.00
	2	$60.00	$61,740.00
	3	$50.00	$51,450.00
Ref #35	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (606 CY)**	
	Awd	$80.00	$48,480.00
	2	$73.20	$44,359.20
	3	$73.20	$44,359.20
Ref #36	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (136258 FT)**	
	Awd	$0.10	$13,625.80
	2	$0.11	$14,988.38
	3	$0.09	$12,263.22
Ref #37	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (23862 LB)**	
	Awd	$1.25	$29,827.50
	2	$0.50	$11,931.00
	3	$1.50	$35,793.00
Ref #100	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, V, (5632 SY)**	
	Awd	$9.50	$53,504.00
	2	$5.00	$28,160.00
	3	$3.25	$18,304.00
Ref #101	**442E20200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (469 CY)**	
	Awd	$175.00	$82,075.00
	2	$200.00	$93,800.00
	3	$163.00	$76,447.00
Ref #102	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (15898 CY)**	
	Awd	$170.00	$2,702,660.00
	2	$184.00	$2,925,232.00
	3	$165.00	$2,623,170.00

Section 4 - PAVEMENT - Totals

Awd	**$3,688,383.50**
2	**$3,937,766.43**
3	**$3,771,337.96**

Ref #38	**621E00100**	**RPM, (1171 EACH)**	
	Awd	$25.75	$30,153.25
	2	$25.50	$29,860.50
	3	$25.50	$29,860.50
Ref #39	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1171 EACH)**	
	Awd	$5.00	$5,855.00
	2	$2.50	$2,927.50
	3	$15.00	$17,565.00
Ref #40	**626E00116**	**BARRIER REFLECTOR, TYPE 5,UNIDIRECTIONAL, (278 EACH)**	
	Awd	$8.90	$2,474.20
	2	$8.50	$2,363.00
	3	$8.50	$2,363.00
Ref #41	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (42 FT)**	
	Awd	$15.75	$661.50
	2	$16.90	$709.80
	3	$16.90	$709.80

Ref #42	**630E80100**	**SIGN, FLAT SHEET, (16.76 SF)**	
	Awd	$31.50	$527.94
	2	$20.00	$335.20
	3	$20.00	$335.20
Ref #43	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$26.25	$157.50
	2	$10.00	$60.00
	3	$10.00	$60.00
Ref #44	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$26.25	$157.50
	2	$15.00	$90.00
	3	$15.00	$90.00
Ref #45	**642E00104**	**EDGE LINE, 6", TYPE 1, (28.96 MILE)**	
	Awd	$735.00	$21,285.60
	2	$750.00	$21,720.00
	3	$700.00	$20,272.00
Ref #46	**642E00204**	**LANE LINE, 6", TYPE 1, (13.86 MILE)**	
	Awd	$525.00	$7,276.50
	2	$675.00	$9,355.50
	3	$500.00	$6,930.00
Ref #47	**642E00300**	**CENTER LINE, TYPE 1, (0.83 MILE)**	
	Awd	$1,575.00	$1,307.25
	2	$1,000.00	$830.00
	3	$1,500.00	$1,245.00
Ref #48	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (9321 FT)**	
	Awd	$0.84	$7,829.64
	2	$1.00	$9,321.00
	3	$0.80	$7,456.80
Ref #49	**642E01510**	**DOTTED LINE, 6", TYPE 1, (4332 FT)**	
	Awd	$0.53	$2,295.96
	2	$1.00	$4,332.00
	3	$0.50	$2,166.00
Ref #50	**642E40000**	**SPEED MEASUREMENT MARKING, (20 EACH)**	
	Awd	$290.00	$5,800.00
	2	$50.00	$1,000.00
	3	$150.00	$3,000.00
Ref #51	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (484 FT)**	
	Awd	$6.30	$3,049.20
	2	$6.00	$2,904.00
	3	$6.00	$2,904.00
Ref #52	**644E00720**	**CHEVRON MARKING, (462 FT)**	
	Awd	$6.30	$2,910.60
	2	$6.00	$2,772.00
	3	$6.00	$2,772.00
Ref #53	**644E00900**	**ISLAND MARKING, (294 SF)**	
	Awd	$5.25	$1,543.50
	2	$6.00	$1,764.00
	3	$5.00	$1,470.00

Ref #54	**644E01300**	**LANE ARROW, (17 EACH)**	
	Awd	$94.50	$1,606.50
	2	$100.00	$1,700.00
	3	$90.00	$1,530.00
Ref #55	**644E01360**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$210.00	$630.00
	2	$300.00	$900.00
	3	$200.00	$600.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$95,521.64**
2	**$92,944.50**
3	**$101,329.30**

Ref #56	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$68.25	$8,190.00
	2	$65.00	$7,800.00
	3	$75.00	$9,000.00
Ref #57	**614E12460**	**WORK ZONE MARKING SIGN, (22 EACH)**	
	Awd	$157.50	$3,465.00
	2	$150.00	$3,300.00
	3	$150.00	$3,300.00
Ref #58	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (20 EACH)**	
	Awd	$210.00	$4,200.00
	2	$275.00	$5,500.00
	3	$200.00	$4,000.00
Ref #59	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$205.00	$1,025.00
	2	$175.00	$875.00
	3	$192.00	$960.00
Ref #60	**614E12600**	**REPLACEMENT DRUM, (15 EACH)**	
	Awd	$67.50	$1,012.50
	2	$110.00	$1,650.00
	3	$64.00	$960.00
Ref #61	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (8 SNMT)**	
	Awd	$1,000.00	$8,000.00
	2	$600.00	$4,800.00
	3	$950.00	$7,600.00
Ref #62	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (14 MILE)**	
	Awd	$1,050.00	$14,700.00
	2	$750.00	$10,500.00
	3	$1,000.00	$14,000.00
Ref #63	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (28 MILE)**	
	Awd	$525.00	$14,700.00
	2	$350.00	$9,800.00
	3	$500.00	$14,000.00
Ref #64	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (29 MILE)**	
	Awd	$2,625.00	$76,125.00
	2	$1,600.00	$46,400.00
	3	$2,500.00	$72,500.00

Ref #65	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (58 MILE)**	
	Awd	$735.00	$42,630.00
	2	$500.00	$29,000.00
	3	$700.00	$40,600.00
Ref #66	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (16342 FT)**	
	Awd	$0.53	$8,661.26
	2	$0.35	$5,719.70
	3	$0.50	$8,171.00
Ref #67	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (8464 FT)**	
	Awd	$0.53	$4,485.92
	2	$0.25	$2,116.00
	3	$0.50	$4,232.00
Ref #68	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (14 EACH)**	
	Awd	$31.50	$441.00
	2	$75.00	$1,050.00
	3	$30.00	$420.00
Ref #69	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (51 SNMT)**	
	Awd	$895.00	$45,645.00
	2	$500.00	$25,500.00
	3	$850.00	$43,350.00
Ref #103	**614E13310**	**BARRIER REFLECTOR, TYPE 1 UNIDIRECTIONAL, (111 EACH)**	
	Awd	$10.50	$1,165.50
	2	$5.00	$555.00
	3	$6.00	$666.00
Ref #104	**614E13350**	**OBJECT MARKER, ONE WAY, (111 EACH)**	
	Awd	$10.50	$1,165.50
	2	$7.50	$832.50
	3	$13.00	$1,443.00
Ref #105	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (5 EACH)**	
	Awd	$2,300.00	$11,500.00
	2	$1,500.00	$7,500.00
	3	$2,160.00	$10,800.00
Ref #106	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5537 FT)**	
	Awd	$30.00	$166,110.00
	2	$5.00	$27,685.00
	3	$20.00	$110,740.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$413,221.68**
2	**$190,583.20**
3	**$346,742.00**

Ref #70	**530E00800**	**SPECIAL - STRUCTURESDEBRIS CONTAINMENT WRAP, (160 SY)**	
	Awd	$177.00	$28,320.00
	2	$175.00	$28,000.00
	3	$239.50	$38,320.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (OTT-02-1770 - Totals

Awd	**$28,320.00**
2	**$28,000.00**
3	**$38,320.00**

Ref #71	**530E00800**	**SPECIAL - STRUCTURESDEBRIS CONTAINMENT WRAP, (175 SY)**	
	Awd	$221.00	$38,675.00
	2	$175.00	$30,625.00
	3	$238.00	$41,650.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (OTT-02-2306 - Totals

Awd	**$38,675.00**
2	**$30,625.00**
3	**$41,650.00**

Ref #72	**530E00800**	**SPECIAL - STRUCTURESDEBRIS CONTAINMENT WRAP, (175 SY)**	
	Awd	$221.00	$38,675.00
	2	$175.00	$30,625.00
	3	$238.00	$41,650.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (0TT-02-2360 - Totals

Awd	**$38,675.00**
2	**$30,625.00**
3	**$41,650.00**

Ref #73	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
Ref #74	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$6,300.00	$6,300.00
	2	$1,000.00	$1,000.00
	3	$7,500.00	$7,500.00
Ref #75	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$232,000.00	$232,000.00
	3	$257,000.00	$257,000.00
Ref #76	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$19,325.00	$19,325.00
	3	$17,250.00	$17,250.00
Ref #77	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$435,800.00**
2	**$472,325.00**
3	**$506,750.00**