Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220108
PID 111577
PER-MR Nuzum 00.04
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 2/17/2022
Completion Date: 9/30/2022

Contract Awarded To: J & J BRIDGE COMPANY INC
Award Amount: $349,815.50

Engineer's Estimate: $380,000.00

Bidder 1
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $349,815.50

Bidder 2
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $352,448.00

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $396,184.32

Bidder 4
MC CONNELL CONTRACTING INC
56194 CR 5
Coshocton
WEST LAFAYETTE, OH 43845
Bid $402,563.10

Bidder 5
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $411,494.05

Bidder 6
RIGHTER COMPANY INC
2424 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $417,964.75

Bidder 7
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $457,864.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,000.00	$8,000.00
	3	$6,400.00	$6,400.00
	4	$3,500.00	$3,500.00
	5	$12,000.00	$12,000.00
	6	$7,500.00	$7,500.00
	7	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, ASPHALT, (154 SY)**	
	Awd	$14.00	$2,156.00
	2	$18.00	$2,772.00
	3	$8.00	$1,232.00
	4	$8.00	$1,232.00
	5	$11.00	$1,694.00
	6	$10.00	$1,540.00
	7	$20.00	$3,080.00
Ref #3	**203E10000**	**EXCAVATION, (63 CY)**	
	Awd	$70.00	$4,410.00
	2	$35.00	$2,205.00
	3	$24.00	$1,512.00
	4	$20.00	$1,260.00
	5	$25.00	$1,575.00
	6	$25.00	$1,575.00
	7	$25.00	$1,575.00
Ref #4	**203E20000**	**EMBANKMENT, (206 CY)**	
	Awd	$32.00	$6,592.00
	2	$35.00	$7,210.00
	3	$39.00	$8,034.00
	4	$30.00	$6,180.00
	5	$25.00	$5,150.00
	6	$25.00	$5,150.00
	7	$50.00	$10,300.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (364 SY)**	
	Awd	$5.00	$1,820.00
	2	$3.00	$1,092.00
	3	$4.00	$1,456.00
	4	$2.50	$910.00
	5	$4.00	$1,456.00
	6	$2.00	$728.00
	7	$7.00	$2,548.00
Ref #6	**204E13000**	**EXCAVATION OF SUBGRADE, (10 CY)**	
	Awd	$5.00	$50.00
	2	$20.00	$200.00
	3	$32.00	$320.00
	4	$20.00	$200.00
	5	$25.00	$250.00
	6	$25.00	$250.00
	7	$15.00	$150.00

Ref #7	**204E21000**	**GRANULAR EMBANKMENT, (10 CY)**	
	Awd	$50.00	$500.00
	2	$50.00	$500.00
	3	$92.00	$920.00
	4	$75.00	$750.00
	5	$80.00	$800.00
	6	$60.00	$600.00
	7	$30.00	$300.00
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$50.00	$50.00
	2	$85.00	$85.00
	3	$180.00	$180.00
	4	$50.00	$50.00
	5	$170.00	$170.00
	6	$100.00	$100.00
	7	$300.00	$300.00
Ref #9	**204E50000**	**GEOTEXTILE FABRIC, (30 SY)**	
	Awd	$1.00	$30.00
	2	$2.00	$60.00
	3	$10.00	$300.00
	4	$5.00	$150.00
	5	$5.00	$150.00
	6	$5.00	$150.00
	7	$5.26	$157.80
Ref #10	**606E13000**	**GUARDRAIL, TYPE 5, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$22.00	$2,200.00
	3	$22.00	$2,200.00
	4	$34.00	$3,400.00
	5	$34.00	$3,400.00
	6	$34.00	$3,400.00
	7	$29.00	$2,900.00
Ref #11	**606E25000**	**ANCHOR ASSEMBLY, TYPE A, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$1,500.00	$6,000.00
	3	$1,500.00	$6,000.00
	4	$2,800.00	$11,200.00
	5	$2,800.00	$11,200.00
	6	$2,800.00	$11,200.00
	7	$1,660.00	$6,640.00
Ref #12	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (4 EACH)**	
	Awd	$800.00	$3,200.00
	2	$850.00	$3,400.00
	3	$850.00	$3,400.00
	4	$2,575.00	$10,300.00
	5	$2,575.00	$10,300.00
	6	$2,575.00	$10,300.00
	7	$1,415.00	$5,660.00

Section 1 - ROADWAY - Totals

Awd	**$37,308.00**
2	**$33,724.00**
3	**$31,954.00**
4	**$39,132.00**
5	**$48,145.00**
6	**$42,493.00**
7	**$53,610.80**

Ref #13	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (92 CY)**	
	Awd	$92.00	$8,464.00
	2	$135.00	$12,420.00
	3	$85.00	$7,820.00
	4	$105.00	$9,660.00
	5	$75.00	$6,900.00
	6	$100.00	$9,200.00
	7	$90.00	$8,280.00
Ref #14	**659E00300**	**TOPSOIL, (62 CY)**	
	Awd	$5.00	$310.00
	2	$20.00	$1,240.00
	3	$32.00	$1,984.00
	4	$30.00	$1,860.00
	5	$40.00	$2,480.00
	6	$25.00	$1,550.00
	7	$20.00	$1,240.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (557 SY)**	
	Awd	$3.00	$1,671.00
	2	$3.00	$1,671.00
	3	$4.46	$2,484.22
	4	$3.50	$1,949.50
	5	$4.45	$2,478.65
	6	$4.45	$2,478.65
	7	$4.45	$2,478.65
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$3,000.00	$240.00
	2	$650.00	$52.00
	3	$800.00	$64.00
	4	$1,200.00	$96.00
	5	$800.00	$64.00
	6	$800.00	$64.00
	7	$800.00	$64.00
Ref #17	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$1,500.00	$180.00
	2	$200.00	$24.00
	3	$80.00	$9.60
	4	$1,000.00	$120.00
	5	$80.00	$9.60
	6	$80.00	$9.60
	7	$80.00	$9.60

Ref #18	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$1.00	$3.00
	3	$1.00	$3.00
	4	$1.00	$3.00
	5	$1.00	$3.00
	6	$1.00	$3.00
	7	$1.00	$3.00
Ref #19	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00
	4	$1.00	$4,000.00
	5	$1.00	$4,000.00
	6	$1.00	$4,000.00
	7	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$14,868.00**
2	**$19,410.00**
3	**$16,364.82**
4	**$17,688.50**
5	**$15,935.25**
6	**$17,305.25**
7	**$16,075.25**

Ref #20	**611E00900**	**6" CONDUIT, TYPE B, FOR DRAINAGE CONNECTION, (30 FT)**	
	Awd	$20.00	$600.00
	2	$20.00	$600.00
	3	$14.00	$420.00
	4	$5.00	$150.00
	5	$30.00	$900.00
	6	$10.00	$300.00
	7	$6.00	$180.00
Ref #21	**611E01500**	**6" CONDUIT, TYPE F, FOR DRAINAGE CONNECTION, (30 FT)**	
	Awd	$20.00	$600.00
	2	$15.00	$450.00
	3	$14.00	$420.00
	4	$5.00	$150.00
	5	$30.00	$900.00
	6	$10.00	$300.00
	7	$6.00	$180.00

Section 3 - DRAINAGE - Totals

Awd	**$1,200.00**
2	**$1,050.00**
3	**$840.00**
4	**$300.00**
5	**$1,800.00**
6	**$600.00**
7	**$360.00**

Ref #22	**304E20000**	**AGGREGATE BASE, (68 CY)**	
	Awd	$100.00	$6,800.00
	2	$110.00	$7,480.00
	3	$110.00	$7,480.00
	4	$105.00	$7,140.00
	5	$110.00	$7,480.00
	6	$80.00	$5,440.00
	7	$75.00	$5,100.00
Ref #23	**407E10000**	**TACK COAT, (19 GAL)**	
	Awd	$3.50	$66.50
	2	$4.00	$76.00
	3	$4.00	$76.00
	4	$4.00	$76.00
	5	$5.00	$95.00
	6	$4.00	$76.00
	7	$1.85	$35.15
Ref #24	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (12 CY)**	
	Awd	$400.00	$4,800.00
	2	$410.00	$4,920.00
	3	$404.00	$4,848.00
	4	$405.00	$4,860.00
	5	$450.00	$5,400.00
	6	$404.00	$4,848.00
	7	$410.00	$4,920.00
Ref #25	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (16 CY)**	
	Awd	$450.00	$7,200.00
	2	$390.00	$6,240.00
	3	$395.00	$6,320.00
	4	$400.00	$6,400.00
	5	$450.00	$7,200.00
	6	$395.00	$6,320.00
	7	$385.00	$6,160.00

Section 4 - PAVEMENT - Totals

Awd	**$18,866.50**
2	**$18,716.00**
3	**$18,724.00**
4	**$18,476.00**
5	**$20,175.00**
6	**$16,684.00**
7	**$16,215.15**

Ref #26	**638E05101**	**2" COPPER SERVICE BRANCH, AS PER PLAN, (210 FT)**	
	Awd	$75.00	$15,750.00
	2	$40.00	$8,400.00
	3	$60.00	$12,600.00
	4	$65.00	$13,650.00
	5	$65.00	$13,650.00
	6	$100.00	$21,000.00
	7	$85.00	$17,850.00

Section 5 - WATER WORK - Totals

Awd	**$15,750.00**
2	**$8,400.00**
3	**$12,600.00**
4	**$13,650.00**
5	**$13,650.00**
6	**$21,000.00**
7	**$17,850.00**

Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (6 EACH)**	
	Awd	$8.00	$48.00
	2	$10.00	$60.00
	3	$10.00	$60.00
	4	$14.00	$84.00
	5	$14.00	$84.00
	6	$14.00	$84.00
	7	$13.00	$78.00
Ref #28	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (25 FT)**	
	Awd	$12.00	$300.00
	2	$15.00	$375.00
	3	$15.00	$375.00
	4	$15.00	$375.00
	5	$15.00	$375.00
	6	$15.00	$375.00
	7	$14.00	$350.00
Ref #29	**630E80100**	**SIGN, FLAT SHEET, (12.6 SF)**	
	Awd	$25.00	$315.00
	2	$25.00	$315.00
	3	$25.00	$315.00
	4	$51.00	$642.60
	5	$25.00	$315.00
	6	$25.00	$315.00
	7	$29.00	$365.40

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$663.00**
2	**$750.00**
3	**$750.00**
4	**$1,101.60**
5	**$774.00**
6	**$774.00**
7	**$793.40**

Ref #30	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$33,000.00	$33,000.00
	4	$35,000.00	$35,000.00
	5	$16,500.00	$16,500.00
	6	$20,000.00	$20,000.00
	7	$30,000.00	$30,000.00

Ref #31	**407E10000**	**TACK COAT, (6 GAL)**	
	Awd	$3.50	$21.00
	2	$4.00	$24.00
	3	$4.00	$24.00
	4	$4.00	$24.00
	5	$5.00	$30.00
	6	$4.00	$24.00
	7	$1.85	$11.10
Ref #32	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (10 CY)**	
	Awd	$400.00	$4,000.00
	2	$410.00	$4,100.00
	3	$404.00	$4,040.00
	4	$405.00	$4,050.00
	5	$450.00	$4,500.00
	6	$404.00	$4,040.00
	7	$410.00	$4,100.00
Ref #33	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$7,500.00	$7,500.00
	3	$30,000.00	$30,000.00
	4	$5,000.00	$5,000.00
	5	$30,000.00	$30,000.00
	6	$20,000.00	$20,000.00
	7	$40,000.00	$40,000.00
Ref #34	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$7,500.00	$7,500.00
	3	$20,000.00	$20,000.00
	4	$5,000.00	$5,000.00
	5	$9,500.00	$9,500.00
	6	$20,000.00	$20,000.00
	7	$24,000.00	$24,000.00
Ref #35	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$14,000.00	$14,000.00
	3	$18,000.00	$18,000.00
	4	$20,000.00	$20,000.00
	5	$12,450.00	$12,450.00
	6	$20,000.00	$20,000.00
	7	$15,000.00	$15,000.00
Ref #36	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (320 FT)**	
	Awd	$38.00	$12,160.00
	2	$35.70	$11,424.00
	3	$34.00	$10,880.00
	4	$40.00	$12,800.00
	5	$40.00	$12,800.00
	6	$50.00	$16,000.00
	7	$37.50	$12,000.00

Ref #37	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (280 FT)**	
	Awd	$2.00	$560.00
	2	$3.00	$840.00
	3	$28.00	$7,840.00
	4	$4.00	$1,120.00
	5	$2.00	$560.00
	6	$10.00	$2,800.00
	7	$30.00	$8,400.00
Ref #38	**507E93300**	**STEEL POINTS OR SHOES, (8 EACH)**	
	Awd	$125.00	$1,000.00
	2	$150.00	$1,200.00
	3	$120.00	$960.00
	4	$150.00	$1,200.00
	5	$130.00	$1,040.00
	6	$200.00	$1,600.00
	7	$120.00	$960.00
Ref #39	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3752 LB)**	
	Awd	$2.00	$7,504.00
	2	$2.00	$7,504.00
	3	$3.00	$11,256.00
	4	$2.00	$7,504.00
	5	$2.65	$9,942.80
	6	$2.00	$7,504.00
	7	$3.00	$11,256.00
Ref #40	**511E33417**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (4 CY)**	
	Awd	$1,500.00	$6,000.00
	2	$2,500.00	$10,000.00
	3	$5,000.00	$20,000.00
	4	$600.00	$2,400.00
	5	$850.00	$3,400.00
	6	$800.00	$3,200.00
	7	$3,000.00	$12,000.00
Ref #41	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (42 CY)**	
	Awd	$810.00	$34,020.00
	2	$825.00	$34,650.00
	3	$890.00	$37,380.00
	4	$575.00	$24,150.00
	5	$850.00	$35,700.00
	6	$800.00	$33,600.00
	7	$1,100.00	$46,200.00
Ref #42	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (48 SY)**	
	Awd	$25.00	$1,200.00
	2	$35.00	$1,680.00
	3	$55.00	$2,640.00
	4	$18.00	$864.00
	5	$64.00	$3,072.00
	6	$55.00	$2,640.00
	7	$55.00	$2,640.00

Ref #43	**512E33010**	**TYPE 3 WATERPROOFING, (96 SY)**	
	Awd	$35.00	$3,360.00
	2	$35.00	$3,360.00
	3	$35.00	$3,360.00
	4	$60.50	$5,808.00
	5	$36.00	$3,456.00
	6	$35.00	$3,360.00
	7	$35.00	$3,360.00
Ref #44	**515E10050**	**PRESTRESSED CONCRETE NON-COMPOSITE BOX BEAM BRIDGE, (4 EACH)**	
	Awd	$24,000.00	$96,000.00
	2	$24,000.00	$96,000.00
	3	$16,500.00	$66,000.00
	4	$20,250.00	$81,000.00
	5	$25,150.00	$100,600.00
	6	$25,000.00	$100,000.00
	7	$17,900.00	$71,600.00
Ref #45	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (22 SF)**	
	Awd	$4.00	$88.00
	2	$15.00	$330.00
	3	$15.00	$330.00
	4	$15.00	$330.00
	5	$11.00	$242.00
	6	$5.00	$110.00
	7	$15.00	$330.00
Ref #46	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (32 FT)**	
	Awd	$30.00	$960.00
	2	$50.00	$1,600.00
	3	$40.00	$1,280.00
	4	$40.00	$1,280.00
	5	$30.00	$960.00
	6	$48.00	$1,536.00
	7	$48.00	$1,536.00
Ref #47	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (32 FT)**	
	Awd	$30.00	$960.00
	2	$100.00	$3,200.00
	3	$25.00	$800.00
	4	$25.00	$800.00
	5	$15.00	$480.00
	6	$25.00	$800.00
	7	$25.00	$800.00
Ref #48	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (16 EACH)**	
	Awd	$200.00	$3,200.00
	2	$165.00	$2,640.00
	3	$88.00	$1,408.00
	4	$175.00	$2,800.00
	5	$220.00	$3,520.00
	6	$200.00	$3,200.00
	7	$575.00	$9,200.00

Ref #49	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (125 FT)**	
	Awd	$165.00	$20,625.00
	2	$128.00	$16,000.00
	3	$130.00	$16,250.00
	4	$141.00	$17,625.00
	5	$141.00	$17,625.00
	6	$141.00	$17,625.00
	7	$195.00	$24,375.00
Ref #50	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$3,100.00	$3,100.00
	4	$3,500.00	$3,500.00
	5	$6,000.00	$6,000.00
	6	$5,350.00	$5,350.00
	7	$5,000.00	$5,000.00
Ref #51	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (117 FT)**	
	Awd	$18.00	$2,106.00
	2	$18.00	$2,106.00
	3	$13.50	$1,579.50
	4	$20.00	$2,340.00
	5	$21.00	$2,457.00
	6	$13.50	$1,579.50
	7	$13.50	$1,579.50
Ref #52	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$8.00	$480.00
	2	$20.00	$1,200.00
	3	$5.00	$300.00
	4	$10.00	$600.00
	5	$15.00	$900.00
	6	$10.00	$600.00
	7	$13.00	$780.00
Ref #53	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (52 FT)**	
	Awd	$8.00	$416.00
	2	$20.00	$1,040.00
	3	$12.00	$624.00
	4	$10.00	$520.00
	5	$15.00	$780.00
	6	$20.00	$1,040.00
	7	$16.00	$832.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 6460608 - Totals

Awd	**$226,660.00**
2	**$247,898.00**
3	**$291,051.50**
4	**$235,715.00**
5	**$276,514.80**
6	**$286,608.50**
7	**$325,959.60**

Ref #54	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,000.00	$4,000.00
	3	$2,300.00	$2,300.00
	4	$7,500.00	$7,500.00
	5	$5,500.00	$5,500.00
	6	$8,000.00	$8,000.00
	7	$4,000.00	$4,000.00
Ref #55	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$4,000.00	$4,000.00
	3	$2,600.00	$2,600.00
	4	$30,000.00	$30,000.00
	5	$3,500.00	$3,500.00
	6	$2,500.00	$2,500.00
	7	$11,000.00	$11,000.00
Ref #56	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$4,000.00	$4,000.00
	3	$9,000.00	$9,000.00
	4	$4,000.00	$4,000.00
	5	$5,500.00	$5,500.00
	6	$12,000.00	$12,000.00
	7	$2,000.00	$2,000.00
Ref #57	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,500.00	$10,500.00
	3	$10,000.00	$10,000.00
	4	$35,000.00	$35,000.00
	5	$20,000.00	$20,000.00
	6	$10,000.00	$10,000.00
	7	$10,000.00	$10,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$34,500.00**
2	**$22,500.00**
3	**$23,900.00**
4	**$76,500.00**
5	**$34,500.00**
6	**$32,500.00**
7	**$27,000.00**