Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220110
PID 105100
SCI-SR 239-00.95
Federal
Type: BRIDGE REPAIR
Letting Date: 2/17/2022
Completion Date: 9/30/2022

Contract Awarded To: D G M INC
Award Amount: $1,429,020.16

Engineer's Estimate: $1,549,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,429,020.16

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,463,343.04

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,481,599.85

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,516,380.36

Bidder 5
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $1,634,033.27

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (318 SY)**	
	Awd	$8.00	$2,544.00
	2	$12.00	$3,816.00
	3	$16.00	$5,088.00
	4	$10.00	$3,180.00
	5	$20.00	$6,360.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (464 FT)**	
	Awd	$1.00	$464.00
	2	$2.50	$1,160.00
	3	$2.50	$1,160.00
	4	$3.00	$1,392.00
	5	$2.50	$1,160.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$350.00	$700.00
	3	$370.00	$740.00
	4	$250.00	$500.00
	5	$350.00	$700.00
Ref #5	**203E10000**	**EXCAVATION, (346 CY)**	
	Awd	$15.00	$5,190.00
	2	$25.00	$8,650.00
	3	$22.00	$7,612.00
	4	$25.00	$8,650.00
	5	$36.00	$12,456.00
Ref #6	**203E20000**	**EMBANKMENT, (52 CY)**	
	Awd	$25.00	$1,300.00
	2	$35.00	$1,820.00
	3	$56.00	$2,912.00
	4	$35.00	$1,820.00
	5	$41.50	$2,158.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (405 SY)**	
	Awd	$5.00	$2,025.00
	2	$4.00	$1,620.00
	3	$4.00	$1,620.00
	4	$3.00	$1,215.00
	5	$6.35	$2,571.75
Ref #8	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$70.00	$70.00
	2	$200.00	$200.00
	3	$200.00	$200.00
	4	$115.00	$115.00
	5	$84.50	$84.50

Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (256.25 FT)**	
	Awd	$35.00	$8,968.75
	2	$23.50	$6,021.88
	3	$24.00	$6,150.00
	4	$30.00	$7,687.50
	5	$23.50	$6,021.88
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$2,600.00	$5,200.00
	3	$2,700.00	$5,400.00
	4	$2,350.00	$4,700.00
	5	$2,600.00	$5,200.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$1,250.00	$2,500.00
	3	$1,300.00	$2,600.00
	4	$1,200.00	$2,400.00
	5	$1,250.00	$2,500.00
Ref #12	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$2,500.00	$10,000.00
	3	$2,650.00	$10,600.00
	4	$2,100.00	$8,400.00
	5	$2,500.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$54,661.75**
2	**$46,687.88**
3	**$49,082.00**
4	**$45,059.50**
5	**$54,212.13**

Ref #13	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (320 CY)**	
	Awd	$75.00	$24,000.00
	2	$54.49	$17,436.80
	3	$72.00	$23,040.00
	4	$65.00	$20,800.00
	5	$80.00	$25,600.00
Ref #14	**659E10000**	**SEEDING AND MULCHING, (319 SY)**	
	Awd	$12.50	$3,987.50
	2	$16.00	$5,104.00
	3	$9.50	$3,030.50
	4	$9.00	$2,871.00
	5	$11.25	$3,588.75
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (16 SY)**	
	Awd	$0.05	$0.80
	2	$9.00	$144.00
	3	$9.50	$152.00
	4	$9.00	$144.00
	5	$9.00	$144.00

Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$800.00	$32.00
	2	$800.00	$32.00
	3	$845.00	$33.80
	4	$800.00	$32.00
	5	$800.00	$32.00
Ref #17	**659E31000**	**LIME, (0.07 ACRE)**	
	Awd	$80.00	$5.60
	2	$80.00	$5.60
	3	$84.00	$5.88
	4	$80.00	$5.60
	5	$80.00	$5.60
Ref #18	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$1.00	$2.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
	5	$1.00	$2.00
Ref #19	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$29,027.90**
2	**$23,724.40**
3	**$27,264.18**
4	**$24,854.60**
5	**$30,372.35**

Ref #20	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (42 FT)**	
	Awd	$25.00	$1,050.00
	2	$30.00	$1,260.00
	3	$15.00	$630.00
	4	$27.00	$1,134.00
	5	$48.00	$2,016.00
Ref #21	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$360.00	$720.00
	3	$300.00	$600.00
	4	$320.00	$640.00
	5	$335.00	$670.00

Section 3 - DRAINAGE - Totals

Awd	**$1,550.00**
2	**$1,980.00**
3	**$1,230.00**
4	**$1,774.00**
5	**$2,686.00**

Ref #22	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH), (465 SY)**	
	Awd	$19.25	$8,951.25
	2	$17.00	$7,905.00
	3	$24.00	$11,160.00
	4	$19.25	$8,951.25
	5	$19.25	$8,951.25
Ref #23	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (71 CY)**	
	Awd	$275.00	$19,525.00
	2	$265.00	$18,815.00
	3	$325.00	$23,075.00
	4	$265.00	$18,815.00
	5	$265.00	$18,815.00
Ref #24	**304E20000**	**AGGREGATE BASE, (75 CY)**	
	Awd	$80.00	$6,000.00
	2	$100.00	$7,500.00
	3	$105.00	$7,875.00
	4	$100.00	$7,500.00
	5	$85.00	$6,375.00
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (107 GAL)**	
	Awd	$3.05	$326.35
	2	$3.05	$326.35
	3	$3.75	$401.25
	4	$3.05	$326.35
	5	$3.05	$326.35
Ref #26	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (68 CY)**	
	Awd	$320.00	$21,760.00
	2	$310.00	$21,080.00
	3	$380.00	$25,840.00
	4	$310.00	$21,080.00
	5	$310.00	$21,080.00

Section 4 - PAVEMENT - Totals

Awd	**$56,562.60**
2	**$55,626.35**
3	**$68,351.25**
4	**$56,672.60**
5	**$55,547.60**

Ref #27	**621E00100**	**RPM, (4 EACH)**	
	Awd	$613.00	$2,452.00
	2	$775.00	$3,100.00
	3	$600.00	$2,400.00
	4	$775.00	$3,100.00
	5	$775.00	$3,100.00
Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$1.00	$4.00
	2	$13.00	$52.00
	3	$9.00	$36.00
	4	$25.00	$100.00
	5	$28.00	$112.00

Ref #29	**626E00112**	**BARRIER REFLECTOR, TYPE 3, (BIDIRECTIONAL), (8 EACH)**	
	Awd	$15.00	$120.00
	2	$15.00	$120.00
	3	$16.00	$128.00
	4	$12.00	$96.00
	5	$15.00	$120.00
Ref #30	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (56 FT)**	
	Awd	$17.50	$980.00
	2	$15.00	$840.00
	3	$16.00	$896.00
	4	$10.00	$560.00
	5	$15.00	$840.00
Ref #31	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$45.00	$45.00
	3	$47.00	$47.00
	4	$25.00	$25.00
	5	$45.00	$45.00
Ref #32	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$75.00	$375.00
	2	$65.00	$325.00
	3	$68.00	$340.00
	4	$50.00	$250.00
	5	$65.00	$325.00
Ref #33	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$20.00	$100.00
	2	$20.00	$100.00
	3	$21.00	$105.00
	4	$15.00	$75.00
	5	$20.00	$100.00
Ref #34	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.15 MILE)**	
	Awd	$12,000.00	$1,800.00
	2	$6,750.00	$1,012.50
	3	$13,000.00	$1,950.00
	4	$6,750.00	$1,012.50
	5	$6,500.00	$975.00
Ref #35	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$23,000.00	$1,610.00
	2	$13,850.00	$969.50
	3	$13,000.00	$910.00
	4	$13,850.00	$969.50
	5	$13,850.00	$969.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,516.00**
2	**$6,564.00**
3	**$6,812.00**
4	**$6,188.00**
5	**$6,586.50**

Ref #36	**253E02000**	**PAVEMENT REPAIR, (88 CY)**	
	Awd	$260.00	$22,880.00
	2	$176.00	$15,488.00
	3	$400.00	$35,200.00
	4	$360.00	$31,680.00
	5	$312.00	$27,456.00
Ref #37	**407E20000**	**NON-TRACKING TACK COAT, (35 GAL)**	
	Awd	$3.05	$106.75
	2	$2.00	$70.00
	3	$4.00	$140.00
	4	$3.05	$106.75
	5	$3.05	$106.75
Ref #38	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (18 CY)**	
	Awd	$330.00	$5,940.00
	2	$200.00	$3,600.00
	3	$525.00	$9,450.00
	4	$430.00	$7,740.00
	5	$430.00	$7,740.00
Ref #39	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$50.00	$2,000.00
	2	$70.00	$2,800.00
	3	$70.00	$2,800.00
	4	$85.00	$3,400.00
	5	$73.50	$2,940.00
Ref #40	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,000.00	$6,000.00
	2	$800.00	$4,800.00
	3	$800.00	$4,800.00
	4	$900.00	$5,400.00
	5	$568.69	$3,412.14
Ref #41	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.16 MILE)**	
	Awd	$3,000.00	$480.00
	2	$6,850.00	$1,096.00
	3	$9,900.00	$1,584.00
	4	$6,850.00	$1,096.00
	5	$6,850.00	$1,096.00
Ref #42	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$66.02	$66.02
	3	$100.00	$100.00
	4	$130.00	$130.00
	5	$50.00	$50.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$37,407.75**
2	**$27,920.02**
3	**$54,074.00**
4	**$49,552.75**
5	**$42,800.89**

Ref #43	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$86,000.00	$86,000.00
	2	$100,000.00	$100,000.00
	3	$70,000.00	$70,000.00
	4	$150,000.00	$150,000.00
	5	$122,100.00	$122,100.00
Ref #44	**202E22900**	**APPROACH SLAB REMOVED, (73 SY)**	
	Awd	$40.00	$2,920.00
	2	$44.00	$3,212.00
	3	$22.00	$1,606.00
	4	$50.00	$3,650.00
	5	$35.00	$2,555.00
Ref #45	**202E23500**	**WEARING COURSE REMOVED, (763 SY)**	
	Awd	$5.00	$3,815.00
	2	$8.00	$6,104.00
	3	$10.00	$7,630.00
	4	$10.00	$7,630.00
	5	$8.00	$6,104.00
Ref #46	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
	5	$33,000.00	$33,000.00
Ref #47	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$33,000.00	$33,000.00
	2	$47,000.00	$47,000.00
	3	$45,000.00	$45,000.00
	4	$50,000.00	$50,000.00
	5	$70,000.00	$70,000.00
Ref #48	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,000.00	$20,000.00
	3	$12,500.00	$12,500.00
	4	$18,000.00	$18,000.00
	5	$6,200.00	$6,200.00
Ref #49	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (400 FT)**	
	Awd	$66.00	$26,400.00
	2	$50.00	$20,000.00
	3	$41.00	$16,400.00
	4	$65.00	$26,000.00
	5	$55.00	$22,000.00
Ref #50	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (350 FT)**	
	Awd	$10.00	$3,500.00
	2	$10.00	$3,500.00
	3	$37.00	$12,950.00
	4	$10.00	$3,500.00
	5	$23.00	$8,050.00

Ref #51	**509E10000**	**EPOXY COATED REINFORCING STEEL, (68937 LB)**	
	Awd	$1.40	$96,511.80
	2	$1.32	$90,996.84
	3	$1.35	$93,064.95
	4	$1.25	$86,171.25
	5	$1.45	$99,958.65
Ref #52	**511E32212**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (219 CY)**	
	Awd	$975.00	$213,525.00
	2	$865.00	$189,435.00
	3	$800.00	$175,200.00
	4	$910.00	$199,290.00
	5	$1,100.00	$240,900.00
Ref #53	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$3,000.00	$6,000.00
	3	$2,000.00	$4,000.00
	4	$2,300.00	$4,600.00
	5	$2,850.00	$5,700.00
Ref #54	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (156 CY)**	
	Awd	$450.00	$70,200.00
	2	$530.00	$82,680.00
	3	$700.00	$109,200.00
	4	$575.00	$89,700.00
	5	$600.00	$93,600.00
Ref #55	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (152 SY)**	
	Awd	$30.00	$4,560.00
	2	$26.50	$4,028.00
	3	$28.00	$4,256.00
	4	$26.50	$4,028.00
	5	$26.50	$4,028.00
Ref #56	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (107 FT)**	
	Awd	$40.00	$4,280.00
	2	$96.00	$10,272.00
	3	$100.00	$10,700.00
	4	$95.50	$10,218.50
	5	$95.50	$10,218.50
Ref #57	**512E33000**	**TYPE 2 WATERPROOFING, (158 SY)**	
	Awd	$20.00	$3,160.00
	2	$22.00	$3,476.00
	3	$25.00	$3,950.00
	4	$24.00	$3,792.00
	5	$24.00	$3,792.00
Ref #58	**513E10261**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, AS PER PLAN, (128576 LB)**	
	Awd	$2.46	$316,296.96
	2	$2.45	$315,011.20
	3	$2.60	$334,297.60
	4	$2.50	$321,440.00
	5	$2.75	$353,584.00

Ref #59	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4260 EACH)**	
	Awd	$6.00	$25,560.00
	2	$5.20	$22,152.00
	3	$6.00	$25,560.00
	4	$5.00	$21,300.00
	5	$5.50	$23,430.00
Ref #60	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (63 SF)**	
	Awd	$20.00	$1,260.00
	2	$11.00	$693.00
	3	$3.00	$189.00
	4	$13.00	$819.00
	5	$12.00	$756.00
Ref #61	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (130 FT)**	
	Awd	$42.50	$5,525.00
	2	$32.00	$4,160.00
	3	$44.00	$5,720.00
	4	$42.00	$5,460.00
	5	$30.00	$3,900.00
Ref #62	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,550.00	$18,600.00
	2	$2,000.00	$24,000.00
	3	$2,000.00	$24,000.00
	4	$1,240.00	$14,880.00
	5	$1,800.00	$21,600.00
Ref #63	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$1,700.00	$20,400.00
	2	$1,900.00	$22,800.00
	3	$1,900.00	$22,800.00
	4	$1,285.00	$15,420.00
	5	$2,000.00	$24,000.00
Ref #64	**517E70000**	**RAILING (TWIN STEEL TUBE), (322.33 FT)**	
	Awd	$255.00	$82,194.15
	2	$250.00	$80,582.50
	3	$255.00	$82,194.15
	4	$292.00	$94,120.36
	5	$250.00	$80,582.50
Ref #65	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (57 CY)**	
	Awd	$90.00	$5,130.00
	2	$109.00	$6,213.00
	3	$75.00	$4,275.00
	4	$78.00	$4,446.00
	5	$135.00	$7,695.00
Ref #66	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (376 FT)**	
	Awd	$15.00	$5,640.00
	2	$13.50	$5,076.00
	3	$14.00	$5,264.00
	4	$14.00	$5,264.00
	5	$13.50	$5,076.00

Ref #67	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (153 FT)**	
	Awd	$20.00	$3,060.00
	2	$15.00	$2,295.00
	3	$4.99	$763.47
	4	$9.00	$1,377.00
	5	$14.00	$2,142.00
Ref #68	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$20.00	$800.00
	2	$15.00	$600.00
	3	$10.00	$400.00
	4	$15.00	$600.00
	5	$30.00	$1,200.00
Ref #69	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,500.00	$4,500.00
	2	$3,700.00	$3,700.00
	3	$3,900.00	$3,900.00
	4	$5,000.00	$5,000.00
	5	$3,700.00	$3,700.00
Ref #70	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (211 SY)**	
	Awd	$305.00	$64,355.00
	2	$315.00	$66,465.00
	3	$275.00	$58,025.00
	4	$262.00	$55,282.00
	5	$325.00	$68,575.00
Ref #71	**526E90010**	**TYPE A INSTALLATION, (99.21 FT)**	
	Awd	$125.00	$12,401.25
	2	$185.00	$18,353.85
	3	$125.00	$12,401.25
	4	$180.00	$17,857.80
	5	$170.00	$16,865.70
Ref #72	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (9 SF)**	
	Awd	$150.00	$1,350.00
	2	$175.00	$1,575.00
	3	$180.00	$1,620.00
	4	$130.00	$1,170.00
	5	$175.00	$1,575.00
Ref #73	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (41 CF)**	
	Awd	$600.00	$24,600.00
	2	$560.00	$22,960.00
	3	$500.00	$20,500.00
	4	$543.00	$22,263.00
	5	$542.45	$22,240.45

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SCI-00239-0 - Totals

Awd	**$1,151,544.16**
2	**$1,203,340.39**
3	**$1,188,366.42**
4	**$1,253,278.91**
5	**$1,365,127.80**

Ref #74	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$21,500.00	$21,500.00
	2	$12,000.00	$12,000.00
	3	$9,500.00	$9,500.00
	4	$10,000.00	$10,000.00
	5	$8,000.00	$8,000.00
Ref #75	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$9,000.00	$9,000.00
	3	$6,000.00	$6,000.00
	4	$8,000.00	$8,000.00
	5	$10,000.00	$10,000.00
Ref #76	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$1,250.00	$6,250.00
	2	$2,300.00	$11,500.00
	3	$3,200.00	$16,000.00
	4	$3,000.00	$15,000.00
	5	$1,740.00	$8,700.00
Ref #77	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$15,000.00	$15,000.00
	3	$14,920.00	$14,920.00
	4	$6,000.00	$6,000.00
	5	$10,000.00	$10,000.00
Ref #78	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$90,750.00**
2	**$97,500.00**
3	**$86,420.00**
4	**$79,000.00**
5	**$76,700.00**