Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220126
PID 100080
MED-IR 271 BH FY2022
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 2/17/2022
Completion Date: 10/31/2022

Contract Awarded To: STANLEY MILLER CONSTRUCTION COMPANY
Award Amount: $135,981.95

Engineer's Estimate: $163,000.00

Bidder 1
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $135,981.95

Bidder 2
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $139,589.80

Bidder 3
KOPE CONSTRUCTION LLC
4825 WEST 130TH STRE
Cuyahoga
CLEVELAND, OH 44135
Bid $179,915.10

Bidder 4
LOCKHART CONCRETE CO
800 W WATERLOO RD
Summit
AKRON, OH 44314
Bid $245,549.00

Ref #1	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$5,000.00**
2	**$5,000.00**
3	**$5,000.00**
4	**$5,000.00**

Ref #2	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (72 HOUR)**	
	Awd	$90.00	$6,480.00
	2	$60.04	$4,322.88
	3	$85.00	$6,120.00
	4	$65.00	$4,680.00
Ref #3	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (16 EACH)**	
	Awd	$450.00	$7,200.00
	2	$166.96	$2,671.36
	3	$225.00	$3,600.00
	4	$140.00	$2,240.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,680.00**
2	**$6,994.24**
3	**$9,720.00**
4	**$6,920.00**

Ref #4	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (64 SF)**	
	Awd	$96.00	$6,144.00
	2	$152.23	$9,742.72
	3	$162.00	$10,368.00
	4	$250.00	$16,000.00

Section 3 - STRUCTURE REPAIR (MED-271-0147L) - Totals

Awd	**$6,144.00**
2	**$9,742.72**
3	**$10,368.00**
4	**$16,000.00**

Ref #5	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (61 SF)**	
	Awd	$100.00	$6,100.00
	2	$159.60	$9,735.60
	3	$163.00	$9,943.00
	4	$250.00	$15,250.00

Section 4 - STRUCTURE REPAIR (MED-271-0148R) - Totals

Awd	**$6,100.00**
2	**$9,735.60**
3	**$9,943.00**
4	**$15,250.00**

Ref #6	**202E75200**	**FENCE REMOVED FOR REUSE, (10 FT)**	
	Awd	$10.00	$100.00
	2	$21.17	$211.70
	3	$12.00	$120.00
	4	$10.00	$100.00
Ref #7	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (40 SF)**	
	Awd	$100.00	$4,000.00
	2	$159.90	$6,396.00
	3	$170.00	$6,800.00
	4	$250.00	$10,000.00
Ref #8	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (24 CY)**	
	Awd	$119.00	$2,856.00
	2	$152.44	$3,658.56
	3	$242.00	$5,808.00
	4	$135.00	$3,240.00
Ref #9	**607E16000**	**FENCE REBUILT, TYPE 47, (10 FT)**	
	Awd	$30.00	$300.00
	2	$43.47	$434.70
	3	$35.00	$350.00
	4	$75.00	$750.00

Section 5 - STRUCTURE REPAIR (MED-271-0526) - Totals

Awd	**$7,256.00**
2	**$10,700.96**
3	**$13,078.00**
4	**$14,090.00**

Ref #10	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,111.00	$4,111.00
	2	$2,600.36	$2,600.36
	3	$17,100.00	$17,100.00
	4	$25,000.00	$25,000.00
Ref #11	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (2 CY)**	
	Awd	$2,166.00	$4,332.00
	2	$2,357.10	$4,714.20
	3	$1,660.00	$3,320.00
	4	$500.00	$1,000.00
Ref #12	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,613.44	$1,613.44
	3	$2,275.00	$2,275.00
	4	$1,200.00	$1,200.00

Ref #13	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (20 FT)**	
	Awd	$52.00	$1,040.00
	2	$38.60	$772.00
	3	$176.00	$3,520.00
	4	$100.00	$2,000.00
Ref #14	**202E75200**	**FENCE REMOVED FOR REUSE, (55 FT)**	
	Awd	$8.00	$440.00
	2	$19.68	$1,082.40
	3	$7.00	$385.00
	4	$10.00	$550.00
Ref #15	**203E10000**	**EXCAVATION, (183 CY)**	
	Awd	$35.00	$6,405.00
	2	$23.17	$4,240.11
	3	$42.00	$7,686.00
	4	$25.00	$4,575.00
Ref #16	**203E20000**	**EMBANKMENT, (4 CY)**	
	Awd	$30.00	$120.00
	2	$81.85	$327.40
	3	$120.00	$480.00
	4	$310.00	$1,240.00
Ref #17	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,556.00	$6,556.00
	2	$5,722.02	$5,722.02
	3	$5,750.00	$5,750.00
	4	$20,000.00	$20,000.00
Ref #18	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (160 CY)**	
	Awd	$120.00	$19,200.00
	2	$97.66	$15,625.60
	3	$142.00	$22,720.00
	4	$130.00	$20,800.00
Ref #19	**602E20000**	**CONCRETE MASONRY, (6.21 CY)**	
	Awd	$797.00	$4,949.37
	2	$1,751.69	$10,877.99
	3	$2,200.00	$13,662.00
	4	$1,000.00	$6,210.00
Ref #20	**607E16000**	**FENCE REBUILT, TYPE 47, (55 FT)**	
	Awd	$10.00	$550.00
	2	$44.29	$2,435.95
	3	$20.00	$1,100.00
	4	$50.00	$2,750.00
Ref #21	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN , 108" , (20 FT)**	
	Awd	$316.00	$6,320.00
	2	$299.04	$5,980.80
	3	$301.00	$6,020.00
	4	$365.00	$7,300.00
Ref #22	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$170.10	$340.20
	3	$55.00	$110.00
	4	$300.00	$600.00

Ref #23	**659E00300**	**TOPSOIL, (202 CY)**	
	Awd	$28.00	$5,656.00
	2	$56.38	$11,388.76
	3	$37.50	$7,575.00
	4	$35.00	$7,070.00
Ref #24	**659E10000**	**SEEDING AND MULCHING, (1820 SY)**	
	Awd	$2.50	$4,550.00
	2	$2.71	$4,932.20
	3	$1.00	$1,820.00
	4	$3.00	$5,460.00
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (91 SY)**	
	Awd	$1.00	$91.00
	2	$2.51	$228.41
	3	$3.00	$273.00
	4	$3.00	$273.00
Ref #26	**659E15000**	**INTER-SEEDING, (91 SY)**	
	Awd	$0.50	$45.50
	2	$2.51	$228.41
	3	$0.50	$45.50
	4	$3.00	$273.00
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (0.26 TON)**	
	Awd	$800.00	$208.00
	2	$648.69	$168.66
	3	$1,100.00	$286.00
	4	$600.00	$156.00
Ref #28	**659E31000**	**LIME, (0.38 ACRE)**	
	Awd	$150.00	$57.00
	2	$301.58	$114.60
	3	$100.00	$38.00
	4	$600.00	$228.00
Ref #29	**659E35000**	**WATER, (10.08 MGAL)**	
	Awd	$1.00	$10.08
	2	$15.29	$154.12
	3	$70.00	$705.60
	4	$50.00	$504.00

Section 6 - STRUCTURE REPAIR (MED-271-0590) - Totals

Awd	**$67,440.95**
2	**$73,547.63**
3	**$94,871.10**
4	**$107,189.00**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,365.59	$5,365.59
	3	$3,000.00	$3,000.00
	4	$20,000.00	$20,000.00
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$11,111.00	$11,111.00
	2	$6,681.42	$6,681.42
	3	$22,775.00	$22,775.00
	4	$39,000.00	$39,000.00

Ref #32	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$750.00	$2,250.00
	2	$550.00	$1,650.00
	3	$1,000.00	$3,000.00
	4	$1,200.00	$3,600.00
Ref #33	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,556.00	$5,556.00
	2	$1,587.60	$1,587.60
	3	$4,500.00	$4,500.00
	4	$3,500.00	$3,500.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,444.00	$8,444.00
	2	$8,584.04	$8,584.04
	3	$3,660.00	$3,660.00
	4	$15,000.00	$15,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$30,361.00**
2	**$23,868.65**
3	**$36,935.00**
4	**$81,100.00**