Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 228000
PID 115676
JEF-SR 150-04.80
Non-Federal
Type: SLIDE REPAIR
Letting Date: 2/17/2022
Completion Date: 7/31/2022

Contract Awarded To: CRAIG EDWARD SUSANY INC
Award Amount: $442,758.00

Engineer's Estimate: $538,000.00

Bidder 1
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $442,758.00

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $444,513.00

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $452,181.62

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $483,248.40

Bidder 5
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $530,550.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$5,000.00	$5,000.00
	3	$4,800.00	$4,800.00
	4	$2,500.00	$2,500.00
	5	$2,337.28	$2,337.28
Ref #2	**202E23000**	**PAVEMENT REMOVED, (477 SY)**	
	Awd	$15.00	$7,155.00
	2	$15.00	$7,155.00
	3	$18.00	$8,586.00
	4	$15.00	$7,155.00
	5	$6.00	$2,862.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (42 FT)**	
	Awd	$35.00	$1,470.00
	2	$20.00	$840.00
	3	$35.00	$1,470.00
	4	$15.00	$630.00
	5	$66.44	$2,790.48
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (325 FT)**	
	Awd	$3.00	$975.00
	2	$3.00	$975.00
	3	$6.00	$1,950.00
	4	$2.50	$812.50
	5	$7.61	$2,473.25
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$1,200.00	$1,200.00
	3	$500.00	$500.00
	4	$150.00	$150.00
	5	$2,647.35	$2,647.35
Ref #6	**203E20000**	**EMBANKMENT, (40 CY)**	
	Awd	$25.00	$1,000.00
	2	$16.00	$640.00
	3	$55.00	$2,200.00
	4	$18.00	$720.00
	5	$57.61	$2,304.40
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (547 SY)**	
	Awd	$2.00	$1,094.00
	2	$2.00	$1,094.00
	3	$4.50	$2,461.50
	4	$5.00	$2,735.00
	5	$4.55	$2,488.85
Ref #8	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (325 FT)**	
	Awd	$37.00	$12,025.00
	2	$32.50	$10,562.50
	3	$33.00	$10,725.00
	4	$32.50	$10,562.50
	5	$45.39	$14,751.75

Section 1 - ROADWAY - Totals

Awd	**$24,819.00**
2	**$27,466.50**
3	**$32,692.50**
4	**$25,265.00**
5	**$32,655.36**

Ref #9	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$150.00	$300.00
	2	$1,200.00	$2,400.00
	3	$278.06	$556.12
	4	$350.00	$700.00
	5	$970.91	$1,941.82
Ref #10	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (712 SY)**	
	Awd	$3.00	$2,136.00
	2	$2.50	$1,780.00
	3	$4.50	$3,204.00
	4	$4.25	$3,026.00
	5	$4.58	$3,260.96
Ref #11	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,436.00**
2	**$5,180.00**
3	**$4,760.12**
4	**$4,726.00**
5	**$6,202.78**

Ref #12	**605E06020**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (390 FT)**	
	Awd	$13.00	$5,070.00
	2	$25.00	$9,750.00
	3	$15.00	$5,850.00
	4	$13.00	$5,070.00
	5	$7.26	$2,831.40
Ref #13	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (12 FT)**	
	Awd	$13.00	$156.00
	2	$86.50	$1,038.00
	3	$22.00	$264.00
	4	$18.00	$216.00
	5	$160.19	$1,922.28
Ref #14	**611E10400**	**24" CONDUIT, TYPE B, 706.02, 707.33, OR 707.01 ALU, (40 FT)**	
	Awd	$200.00	$8,000.00
	2	$238.00	$9,520.00
	3	$125.00	$5,000.00
	4	$225.00	$9,000.00
	5	$83.35	$3,334.00

Ref #15	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$4,500.00	$4,500.00
	3	$3,000.00	$3,000.00
	4	$3,500.00	$3,500.00
	5	$4,918.18	$4,918.18
Ref #16	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$250.00	$250.00
	3	$250.00	$250.00
	4	$225.00	$225.00
	5	$2,046.48	$2,046.48

Section 3 - DRAINAGE - Totals

Awd	**$15,476.00**
2	**$25,058.00**
3	**$14,364.00**
4	**$18,011.00**
5	**$15,052.34**

Ref #17	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (83 CY)**	
	Awd	$276.00	$22,908.00
	2	$288.00	$23,904.00
	3	$185.00	$15,355.00
	4	$288.00	$23,904.00
	5	$308.03	$25,566.49
Ref #18	**304E20000**	**AGGREGATE BASE, (183 CY)**	
	Awd	$96.00	$17,568.00
	2	$90.00	$16,470.00
	3	$100.00	$18,300.00
	4	$90.00	$16,470.00
	5	$122.93	$22,496.19
Ref #19	**407E10000**	**TACK COAT, (80 GAL)**	
	Awd	$5.00	$400.00
	2	$2.00	$160.00
	3	$8.00	$640.00
	4	$2.00	$160.00
	5	$22.78	$1,822.40
Ref #20	**408E10001**	**PRIME COAT, AS PER PLAN, (44 GAL)**	
	Awd	$30.00	$1,320.00
	2	$16.00	$704.00
	3	$12.00	$528.00
	4	$16.00	$704.00
	5	$53.78	$2,366.32
Ref #21	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (18 CY)**	
	Awd	$357.00	$6,426.00
	2	$428.00	$7,704.00
	3	$265.00	$4,770.00
	4	$428.00	$7,704.00
	5	$520.35	$9,366.30

Ref #22	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (25 CY)**	
	Awd	$297.00	$7,425.00
	2	$308.00	$7,700.00
	3	$225.00	$5,625.00
	4	$308.00	$7,700.00
	5	$374.49	$9,362.25

Section 4 - PAVEMENT - Totals

Awd	**$56,047.00**
2	**$56,642.00**
3	**$45,218.00**
4	**$56,642.00**
5	**$70,979.95**

Ref #23	**621E00100**	**RPM, (5 EACH)**	
	Awd	$410.00	$2,050.00
	2	$410.00	$2,050.00
	3	$425.00	$2,125.00
	4	$400.00	$2,000.00
	5	$742.44	$3,712.20
Ref #24	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5 EACH)**	
	Awd	$10.00	$50.00
	2	$37.00	$185.00
	3	$25.00	$125.00
	4	$35.00	$175.00
	5	$382.44	$1,912.20
Ref #25	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (4 EACH)**	
	Awd	$10.00	$40.00
	2	$10.00	$40.00
	3	$11.00	$44.00
	4	$10.00	$40.00
	5	$425.56	$1,702.24
Ref #26	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (3 FT)**	
	Awd	$25.00	$75.00
	2	$50.00	$150.00
	3	$50.00	$150.00
	4	$50.00	$150.00
	5	$569.07	$1,707.21
Ref #27	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$50.00	$150.00
	3	$50.00	$150.00
	4	$50.00	$150.00
	5	$579.07	$1,737.21
Ref #28	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$65.00	$130.00
	3	$68.00	$136.00
	4	$65.00	$130.00
	5	$881.11	$1,762.22

Ref #29	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$10.00	$30.00
	2	$20.00	$60.00
	3	$22.00	$66.00
	4	$20.00	$60.00
	5	$574.07	$1,722.21
Ref #30	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$63,500.00	$5,080.00
	2	$16,000.00	$1,280.00
	3	$52,000.00	$4,160.00
	4	$28,000.00	$2,240.00
	5	$36,777.75	$2,942.22
Ref #31	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$65,000.00	$5,200.00
	2	$17,500.00	$1,400.00
	3	$52,000.00	$4,160.00
	4	$28,000.00	$2,240.00
	5	$38,277.75	$3,062.22

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$12,750.00**
2	**$5,445.00**
3	**$11,116.00**
4	**$7,185.00**
5	**$20,259.93**

Ref #32	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,250.00	$4,500.00
	3	$2,300.00	$4,600.00
	4	$2,250.00	$4,500.00
	5	$8,331.11	$16,662.22
Ref #33	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.1 MILE)**	
	Awd	$7,300.00	$730.00
	2	$7,275.00	$727.50
	3	$7,300.00	$730.00
	4	$7,275.00	$727.50
	5	$23,897.20	$2,389.72
Ref #34	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.1 MILE)**	
	Awd	$7,300.00	$730.00
	2	$7,250.00	$725.00
	3	$7,300.00	$730.00
	4	$7,250.00	$725.00
	5	$23,872.20	$2,387.22
Ref #35	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (215 SY)**	
	Awd	$146.00	$31,390.00
	2	$125.00	$26,875.00
	3	$105.00	$22,575.00
	4	$125.00	$26,875.00
	5	$79.73	$17,141.95

Ref #36	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (500 FT)**	
	Awd	$12.00	$6,000.00
	2	$21.00	$10,500.00
	3	$14.00	$7,000.00
	4	$22.00	$11,000.00
	5	$67.75	$33,875.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$43,850.00**
2	**$43,327.50**
3	**$35,635.00**
4	**$43,827.50**
5	**$72,456.11**

Ref #37	**507E00400**	**STEEL PILES, MISC.: STEEL PILES W16x50, FURNISHED, (2280 FT)**	
	Awd	$40.00	$91,200.00
	2	$45.50	$103,740.00
	3	$43.00	$98,040.00
	4	$43.00	$98,040.00
	5	$41.30	$94,164.00
Ref #38	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (1558 FT)**	
	Awd	$40.00	$62,320.00
	2	$35.00	$54,530.00
	3	$40.00	$62,320.00
	4	$42.00	$65,436.00
	5	$51.11	$79,629.38
Ref #39	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (608 FT)**	
	Awd	$40.00	$24,320.00
	2	$38.00	$23,104.00
	3	$72.00	$43,776.00
	4	$80.00	$48,640.00
	5	$60.17	$36,583.36
Ref #40	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 30" DIAMETER, UN, (893 FT)**	
	Awd	$60.00	$53,580.00
	2	$40.00	$35,720.00
	3	$60.00	$53,580.00
	4	$63.00	$56,259.00
	5	$69.70	$62,242.10
Ref #41	**530E50010**	**SPECIAL - RETAINING WALL, CAST-IN-PLACE CONCRETE L, (28 SF)**	
	Awd	$70.00	$1,960.00
	2	$100.00	$2,800.00
	3	$60.00	$1,680.00
	4	$150.00	$4,200.00
	5	$42.86	$1,200.08

Section 7 - RETAINING WALLS - Totals

Awd	**$233,380.00**
2	**$219,894.00**
3	**$259,396.00**
4	**$272,575.00**
5	**$273,818.92**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$6,500.00	$6,500.00
	3	$7,500.00	$7,500.00
	4	$3,606.90	$3,606.90
	5	$7,200.00	$7,200.00
Ref #43	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$33,500.00	$33,500.00
	3	$30,000.00	$30,000.00
	4	$34,410.00	$34,410.00
	5	$17,600.22	$17,600.22
Ref #44	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$6,500.00	$6,500.00
	3	$1,500.00	$1,500.00
	4	$7,000.00	$7,000.00
	5	$3,662.22	$3,662.22
Ref #45	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
	5	$10,662.22	$10,662.22

Section 8 - INCIDENTALS - Totals

Awd	**$53,000.00**
2	**$61,500.00**
3	**$49,000.00**
4	**$55,016.90**
5	**$39,124.66**