Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220129
PID 105411
CHP-/SHE-VAR/VAR
Federal
Type: BRIDGE REPAIR
Letting Date: 3/10/2022
Completion Date: 9/30/2022

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $1,241,410.32

Engineer's Estimate: $1,190,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,241,410.32

Bidder 2
DOT CONSTRUCTION CORP
4030 BOARDMAN-CANFIELD RD, SUITE 200B
Mahoning
CANFIELD, OH 44406
Bid $1,269,271.30

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,383,095.83

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
	3	$12,500.00	$12,500.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (77 SY)**	
	Awd	$30.00	$2,310.00
	2	$20.00	$1,540.00
	3	$44.00	$3,388.00
Ref #3	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (1651 SY)**	
	Awd	$11.00	$18,161.00
	2	$10.00	$16,510.00
	3	$8.00	$13,208.00
Ref #4	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (1176 FT)**	
	Awd	$2.40	$2,822.40
	2	$8.00	$9,408.00
	3	$8.00	$9,408.00
Ref #5	**202E98100**	**REMOVAL MISC.: REMOVAL OF BRIDGE ID SIGN AND REERE, (3 EACH)**	
	Awd	$130.00	$390.00
	2	$37.00	$111.00
	3	$37.00	$111.00
Ref #6	**209E60200**	**LINEAR GRADING, (6 STA)**	
	Awd	$75.00	$450.00
	2	$300.00	$1,800.00
	3	$250.00	$1,500.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (576 FT)**	
	Awd	$22.60	$13,017.60
	2	$34.00	$19,584.00
	3	$34.00	$19,584.00
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (8 EACH)**	
	Awd	$2,980.00	$23,840.00
	2	$2,750.00	$22,000.00
	3	$2,750.00	$22,000.00
Ref #9	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$2,720.00	$21,760.00
	2	$2,650.00	$21,200.00
	3	$2,650.00	$21,200.00

Section 1 - ROADWAY - Totals

Awd	**$92,751.00**
2	**$97,153.00**
3	**$102,899.00**

Ref #10	**601E21200**	**SLOPE PROTECTION, MISC.: REPOSITION EXISTING DUMP, (LUMP SUM)**	
	Awd	$1,100.00	$1,100.00
	2	$5,000.00	$5,000.00
	3	$6,500.00	$6,500.00
Ref #11	**601E27000**	**DUMPED ROCK FILL, TYPE C, (49 CY)**	
	Awd	$100.00	$4,900.00
	2	$100.00	$4,900.00
	3	$275.00	$13,475.00

Ref #12	**659E10000**	**SEEDING AND MULCHING, (1832 SY)**	
	Awd	$3.57	$6,540.24
	2	$2.75	$5,038.00
	3	$5.00	$9,160.00
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (92 SY)**	
	Awd	$1.57	$144.44
	2	$92.00	$8,464.00
	3	$4.00	$368.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.25 TON)**	
	Awd	$840.00	$210.00
	2	$250.00	$62.50
	3	$1,500.00	$375.00
Ref #15	**659E35000**	**WATER, (11 MGAL)**	
	Awd	$1.21	$13.31
	2	$1.00	$11.00
	3	$15.00	$165.00
Ref #16	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$16,907.99**
2	**$27,475.50**
3	**$34,043.00**

Ref #17	**407E10000**	**TACK COAT, (149 GAL)**	
	Awd	$4.54	$676.46
	2	$5.00	$745.00
	3	$4.15	$618.35
Ref #18	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (77 CY)**	
	Awd	$726.15	$55,913.55
	2	$800.00	$61,600.00
	3	$491.74	$37,863.98

Section 3 - PAVEMENT - Totals

Awd	**$56,590.01**
2	**$62,345.00**
3	**$38,482.33**

Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$100.00	$800.00
	3	$22.00	$176.00
Ref #20	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (24 EACH)**	
	Awd	$9.50	$228.00
	2	$14.50	$348.00
	3	$14.50	$348.00

Ref #21	**646E10010**	**EDGE LINE, 6", (0.33 MILE)**	
	Awd	$19,345.00	$6,383.85
	2	$19,345.00	$6,383.85
	3	$19,345.00	$6,383.85
Ref #22	**646E10200**	**CENTER LINE, (0.17 MILE)**	
	Awd	$17,685.00	$3,006.45
	2	$17,685.00	$3,006.45
	3	$17,685.00	$3,006.45

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$9,818.30**
2	**$10,538.30**
3	**$9,914.30**

Ref #23	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,100.00	$4,200.00
	3	$2,100.00	$4,200.00
Ref #24	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$31,465.00	$31,465.00
	3	$23,500.00	$23,500.00
Ref #25	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (10 EACH)**	
	Awd	$15.00	$150.00
	2	$15.00	$150.00
	3	$12.00	$120.00
Ref #26	**614E13360**	**OBJECT MARKER, TWO WAY, (10 EACH)**	
	Awd	$15.00	$150.00
	2	$22.00	$220.00
	3	$25.00	$250.00
Ref #27	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (420 FT)**	
	Awd	$23.00	$9,660.00
	2	$40.00	$16,800.00
	3	$30.00	$12,600.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$34,960.00**
2	**$52,835.00**
3	**$40,670.00**

Ref #28	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$27,500.00	$27,500.00
Ref #29	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (93.75 FT)**	
	Awd	$35.00	$3,281.25
	2	$80.00	$7,500.00
	3	$80.00	$7,500.00

Ref #30	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$5,000.00	$5,000.00
	3	$18,000.00	$18,000.00
Ref #31	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$11,000.00	$11,000.00
Ref #32	**507E71200**	**SPECIAL - PILE ENCASEMENT, (104 FT)**	
	Awd	$260.00	$27,040.00
	2	$180.00	$18,720.00
	3	$215.00	$22,360.00
Ref #33	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$3.50	$350.00
	2	$2.00	$200.00
	3	$2.00	$200.00
Ref #34	**509E25000**	**UNCOATED REINFORCING STEEL, (2015 LB)**	
	Awd	$2.50	$5,037.50
	2	$2.00	$4,030.00
	3	$2.15	$4,332.25
Ref #35	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (116 EACH)**	
	Awd	$16.00	$1,856.00
	2	$50.00	$5,800.00
	3	$35.00	$4,060.00
Ref #36	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (9 CY)**	
	Awd	$2,500.00	$22,500.00
	2	$2,000.00	$18,000.00
	3	$2,600.00	$23,400.00
Ref #37	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (42 EACH)**	
	Awd	$55.00	$2,310.00
	2	$50.00	$2,100.00
	3	$45.00	$1,890.00
Ref #38	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (40 SY)**	
	Awd	$70.00	$2,800.00
	2	$40.00	$1,600.00
	3	$100.00	$4,000.00
Ref #39	**512E33010**	**TYPE 3 WATERPROOFING, (58 SY)**	
	Awd	$38.00	$2,204.00
	2	$100.00	$5,800.00
	3	$50.00	$2,900.00
Ref #40	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (43 SF)**	
	Awd	$10.00	$430.00
	2	$10.00	$430.00
	3	$8.00	$344.00
Ref #41	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (187.5 FT)**	
	Awd	$138.40	$25,950.00
	2	$181.00	$33,937.50
	3	$181.00	$33,937.50

Ref #42	**517E76302**	**RAILING, MISC.: TYPE B ANCHORS, (56 EACH)**	
	Awd	$62.00	$3,472.00
	2	$81.00	$4,536.00
	3	$81.00	$4,536.00
Ref #43	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (107 FT)**	
	Awd	$27.00	$2,889.00
	2	$15.00	$1,605.00
	3	$15.00	$1,605.00
Ref #44	**530E00600**	**SPECIAL - STRUCTURES, MISC.: ABUTMENT REFACING WI, (189 SF)**	
	Awd	$165.00	$31,185.00
	2	$160.00	$30,240.00
	3	$190.00	$35,910.00
Ref #45	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (1 CF)**	
	Awd	$5,000.00	$5,000.00
	2	$2,500.00	$2,500.00
	3	$8,250.00	$8,250.00

Section 6 - STRUCTURE REPAIR (CHP-029-0264) - Totals

Awd	**$162,304.75**
2	**$156,998.50**
3	**$211,724.75**

Ref #46	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,500.00	$2,500.00
	3	$17,500.00	$17,500.00
Ref #47	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$5,000.00	$5,000.00
	3	$17,000.00	$17,000.00
Ref #48	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
Ref #49	**507E71200**	**SPECIAL - PILE ENCASEMENT, (108 FT)**	
	Awd	$270.00	$29,160.00
	2	$180.00	$19,440.00
	3	$240.00	$25,920.00
Ref #50	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$3.50	$350.00
	2	$2.00	$200.00
	3	$2.00	$200.00
Ref #51	**509E25000**	**UNCOATED REINFORCING STEEL, (404 LB)**	
	Awd	$2.50	$1,010.00
	2	$2.00	$808.00
	3	$2.15	$868.60
Ref #52	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (116 EACH)**	
	Awd	$16.00	$1,856.00
	2	$50.00	$5,800.00
	3	$35.00	$4,060.00

Ref #53	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (1 CY)**	
	Awd	$2,900.00	$2,900.00
	2	$2,500.00	$2,500.00
	3	$5,000.00	$5,000.00
Ref #54	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (22 SY)**	
	Awd	$75.00	$1,650.00
	2	$40.00	$880.00
	3	$75.00	$1,650.00
Ref #55	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (30 SF)**	
	Awd	$70.00	$2,100.00
	2	$75.00	$2,250.00
	3	$45.00	$1,350.00
Ref #56	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (39 SF)**	
	Awd	$10.00	$390.00
	2	$10.00	$390.00
	3	$9.00	$351.00
Ref #57	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (80 FT)**	
	Awd	$20.50	$1,640.00
	2	$10.00	$800.00
	3	$19.00	$1,520.00
Ref #58	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (125 FT)**	
	Awd	$139.00	$17,375.00
	2	$181.00	$22,625.00
	3	$181.00	$22,625.00
Ref #59	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (135 FT)**	
	Awd	$23.00	$3,105.00
	2	$15.00	$2,025.00
	3	$15.00	$2,025.00
Ref #60	**530E00600**	**SPECIAL - STRUCTURES, MISC.: ABUTMENT REFACING WI, (160 SF)**	
	Awd	$185.00	$29,600.00
	2	$160.00	$25,600.00
	3	$190.00	$30,400.00
Ref #61	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (215 SY)**	
	Awd	$135.00	$29,025.00
	2	$150.00	$32,250.00
	3	$160.00	$34,400.00
Ref #62	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (215 SY)**	
	Awd	$150.00	$32,250.00
	2	$150.00	$32,250.00
	3	$120.00	$25,800.00
Ref #63	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (9 CY)**	
	Awd	$279.00	$2,511.00
	2	$400.00	$3,600.00
	3	$250.00	$2,250.00
Ref #64	**848E50000**	**HAND CHIPPING, (13 SY)**	
	Awd	$70.00	$910.00
	2	$100.00	$1,300.00
	3	$60.00	$780.00

Ref #65	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$2,000.00	$2,000.00
Ref #66	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 1/2", (215 SY)**	
	Awd	$15.00	$3,225.00
	2	$30.00	$6,450.00
	3	$25.00	$5,375.00
Ref #67	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (7 SY)**	
	Awd	$140.00	$980.00
	2	$100.00	$700.00
	3	$60.00	$420.00

Section 7 - STRUCTURE REPAIR (CHP-245-0403) - Totals

Awd	**$179,037.00**
2	**$173,868.00**
3	**$211,494.60**

Ref #68	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$37,500.00	$37,500.00
Ref #69	**202E38500**	**BRIDGE RAILING REMOVED, (175 FT)**	
	Awd	$2.40	$420.00
	2	$15.00	$2,625.00
	3	$18.00	$3,150.00
Ref #70	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$5,000.00	$5,000.00
	3	$8,500.00	$8,500.00
Ref #71	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$5,000.00	$5,000.00
	3	$7,000.00	$7,000.00
Ref #72	**507E71200**	**SPECIAL - PILE ENCASEMENT, (51 FT)**	
	Awd	$300.00	$15,300.00
	2	$180.00	$9,180.00
	3	$300.00	$15,300.00
Ref #73	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$3.50	$350.00
	2	$2.00	$200.00
	3	$2.00	$200.00
Ref #74	**509E25000**	**UNCOATED REINFORCING STEEL, (3926 LB)**	
	Awd	$2.77	$10,875.02
	2	$2.00	$7,852.00
	3	$2.15	$8,440.90
Ref #75	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (100 EACH)**	
	Awd	$16.00	$1,600.00
	2	$50.00	$5,000.00
	3	$35.00	$3,500.00

Ref #76	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (17 CY)**	
	Awd	$2,200.00	$37,400.00
	2	$2,000.00	$34,000.00
	3	$2,300.00	$39,100.00
Ref #77	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (2 CY)**	
	Awd	$2,200.00	$4,400.00
	2	$2,000.00	$4,000.00
	3	$4,200.00	$8,400.00
Ref #78	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (80 EACH)**	
	Awd	$70.00	$5,600.00
	2	$50.00	$4,000.00
	3	$40.00	$3,200.00
Ref #79	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (59 SY)**	
	Awd	$55.00	$3,245.00
	2	$40.00	$2,360.00
	3	$55.00	$3,245.00
Ref #80	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (33 SF)**	
	Awd	$67.00	$2,211.00
	2	$75.00	$2,475.00
	3	$45.00	$1,485.00
Ref #81	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$10.00	$380.00
	2	$10.00	$380.00
	3	$9.00	$342.00
Ref #82	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (9 SF)**	
	Awd	$14.00	$126.00
	2	$10.00	$90.00
	3	$13.00	$117.00
Ref #83	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (77 FT)**	
	Awd	$20.50	$1,578.50
	2	$10.00	$770.00
	3	$19.00	$1,463.00
Ref #84	**517E70001**	**RAILING (TWIN STEEL TUBE), AS PER PLAN, (173 FT)**	
	Awd	$264.00	$45,672.00
	2	$330.00	$57,090.00
	3	$330.00	$57,090.00
Ref #85	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (196 FT)**	
	Awd	$22.00	$4,312.00
	2	$15.00	$2,940.00
	3	$15.00	$2,940.00
Ref #86	**530E00600**	**SPECIAL - STRUCTURES, MISC.: ABUTMENT REFACING WI, (148 SF)**	
	Awd	$180.00	$26,640.00
	2	$160.00	$23,680.00
	3	$215.00	$31,820.00
Ref #87	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (319 SY)**	
	Awd	$135.00	$43,065.00
	2	$150.00	$47,850.00
	3	$100.00	$31,900.00

Ref #88	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (283 SY)**	
	Awd	$155.00	$43,865.00
	2	$150.00	$42,450.00
	3	$100.00	$28,300.00
Ref #89	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (14 CY)**	
	Awd	$279.00	$3,906.00
	2	$400.00	$5,600.00
	3	$250.00	$3,500.00
Ref #90	**848E50000**	**HAND CHIPPING, (18 SY)**	
	Awd	$70.00	$1,260.00
	2	$100.00	$1,800.00
	3	$60.00	$1,080.00
Ref #91	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$2,000.00	$2,000.00
Ref #92	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 1/2", (319 SY)**	
	Awd	$15.00	$4,785.00
	2	$30.00	$9,570.00
	3	$25.00	$7,975.00
Ref #93	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (9 SY)**	
	Awd	$115.00	$1,035.00
	2	$100.00	$900.00
	3	$60.00	$540.00

Section 8 - STRUCTURE REPAIR (CHP-560-0541) - Totals

Awd	**$289,025.52**
2	**$296,312.00**
3	**$308,087.90**

Ref #94	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$42,500.00	$42,500.00
Ref #95	**202E38500**	**BRIDGE RAILING REMOVED, (175 FT)**	
	Awd	$2.40	$420.00
	2	$15.00	$2,625.00
	3	$18.00	$3,150.00
Ref #96	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$5,000.00	$5,000.00
	3	$17,000.00	$17,000.00
Ref #97	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
Ref #98	**507E71200**	**SPECIAL - PILE ENCASEMENT, (120 FT)**	
	Awd	$270.00	$32,400.00
	2	$180.00	$21,600.00
	3	$215.00	$25,800.00

Ref #99	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$3.50	$350.00
	2	$2.00	$200.00
	3	$2.00	$200.00
Ref #100	**509E25000**	**UNCOATED REINFORCING STEEL, (5413 LB)**	
	Awd	$2.75	$14,885.75
	2	$2.00	$10,826.00
	3	$2.15	$11,637.95
Ref #101	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (96 EACH)**	
	Awd	$16.00	$1,536.00
	2	$50.00	$4,800.00
	3	$35.00	$3,360.00
Ref #102	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (21 CY)**	
	Awd	$2,200.00	$46,200.00
	2	$2,000.00	$42,000.00
	3	$2,000.00	$42,000.00
Ref #103	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (1 CY)**	
	Awd	$2,300.00	$2,300.00
	2	$2,000.00	$2,000.00
	3	$6,500.00	$6,500.00
Ref #104	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (80 EACH)**	
	Awd	$72.00	$5,760.00
	2	$50.00	$4,000.00
	3	$40.00	$3,200.00
Ref #105	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (59 SY)**	
	Awd	$55.00	$3,245.00
	2	$40.00	$2,360.00
	3	$55.00	$3,245.00
Ref #106	**514E27700**	**FIELD PAINTING, MISC.: ZINC RICH PRIMER, (30 SF)**	
	Awd	$70.00	$2,100.00
	2	$75.00	$2,250.00
	3	$45.00	$1,350.00
Ref #107	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (35 SF)**	
	Awd	$10.00	$350.00
	2	$10.00	$350.00
	3	$9.00	$315.00
Ref #108	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (8 SF)**	
	Awd	$11.00	$88.00
	2	$10.00	$80.00
	3	$13.00	$104.00
Ref #109	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (72 FT)**	
	Awd	$20.50	$1,476.00
	2	$10.00	$720.00
	3	$19.00	$1,368.00
Ref #110	**517E70001**	**RAILING (TWIN STEEL TUBE), AS PER PLAN, (172 FT)**	
	Awd	$264.00	$45,408.00
	2	$330.00	$56,760.00
	3	$330.00	$56,760.00

Ref #111	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (195 FT)**	
	Awd	$22.00	$4,290.00
	2	$15.00	$2,925.00
	3	$15.00	$2,925.00
Ref #112	**530E00600**	**SPECIAL - STRUCTURES, MISC.: ABUTMENT REFACING WI, (150 SF)**	
	Awd	$180.00	$27,000.00
	2	$160.00	$24,000.00
	3	$175.00	$26,250.00
Ref #113	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (318 SY)**	
	Awd	$135.00	$42,930.00
	2	$150.00	$47,700.00
	3	$100.00	$31,800.00
Ref #114	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (274 SY)**	
	Awd	$155.00	$42,470.00
	2	$150.00	$41,100.00
	3	$100.00	$27,400.00
Ref #115	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (13 CY)**	
	Awd	$279.00	$3,627.00
	2	$400.00	$5,200.00
	3	$250.00	$3,250.00
Ref #116	**848E50000**	**HAND CHIPPING, (13 SY)**	
	Awd	$70.00	$910.00
	2	$100.00	$1,300.00
	3	$55.00	$715.00
Ref #117	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$2,000.00	$2,000.00
Ref #118	**848E50300**	**WEARING COURSE REMOVED, ASPHALT, (318 SY)**	
	Awd	$15.00	$4,770.00
	2	$25.00	$7,950.00
	3	$25.00	$7,950.00

Section 9 - STRUCTURE REPAIR (SHE-589-0162) - Totals

Awd	**$319,015.75**
2	**$312,246.00**
3	**$330,779.95**

Ref #119	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$12,500.00	$12,500.00
	3	$17,000.00	$17,000.00
Ref #120	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
Ref #121	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$2,500.00	$10,000.00
	2	$500.00	$2,000.00
	3	$2,000.00	$8,000.00

Ref #122	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
Ref #123	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$81,000.00**
2	**$79,500.00**
3	**$95,000.00**