Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220139
PID 99582
FUL-SR 120-00.00 Resurf
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/10/2022
Completion Date: 9/30/2022

Contract Awarded To:	GERKEN PAVING INC
Award Amount:	$2,293,148.65
Engineer's Estimate:	$2,238,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $2,293,148.65

Ref #1	**202E30000**	**WALK REMOVED, (611 SF)**		
	Awd	$7.00	$4,277.00	
Ref #2	**202E32000**	**CURB REMOVED, (108 FT)**		
	Awd	$11.00	$1,188.00	
Ref #3	**209E60500**	**LINEAR GRADING, (12 MILE)**		
	Awd	$1,600.00	$19,200.00	
Ref #4	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (11.51 MILE)**		
	Awd	$1,600.00	$18,416.00	
Ref #5	**608E10000**	**4" CONCRETE WALK, (220 SF)**		
	Awd	$18.00	$3,960.00	
Ref #6	**608E52000**	**CURB RAMP, (611 SF)**		
	Awd	$18.00	$10,998.00	
Ref #7	**608E53021**	**DETECTABLE WARNING, AS PER PLAN, (32 SF)**		
	Awd	$35.00	$1,120.00	
Ref #8	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (5 EACH)**		
	Awd	$1,050.00	$5,250.00	
Ref #9	**611E98631**	**CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN, (4 EACH)**		
	Awd	$1,850.00	$7,400.00	
Ref #10	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (5 EACH)**		
	Awd	$2,000.00	$10,000.00	
Ref #11	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (5 EACH)**		
	Awd	$500.00	$2,500.00	
Ref #100	**609E26000**	**CURB, TYPE 6, (108 FT)**		
	Awd	$30.00	$3,240.00	

Section 1 - ROADWAY - Totals

Awd	**$87,549.00**

Ref #12	**832E30000**	**EROSION CONTROL, (2000 EACH)**		
	Awd	$1.00	$2,000.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$2,000.00**

Ref #13	**253E02000**	**PAVEMENT REPAIR, (1457 CY)**		
	Awd	$180.00	$262,260.00	
Ref #14	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3 1/4"), (87417 SY)**		
	Awd	$2.75	$240,396.75	
Ref #15	**407E20000**	**NON-TRACKING TACK COAT, (12247 GAL)**		
	Awd	$2.00	$24,494.00	
Ref #16	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (3697 CY)**		
	Awd	$189.00	$698,733.00	
Ref #17	**441E10201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (4267 CY)**		
	Awd	$160.00	$682,720.00	
Ref #18	**441E50400**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (D, (65 CY)**		
	Awd	$250.00	$16,250.00	

Ref #19	**617E10100**	**COMPACTED AGGREGATE, (1225 CY)**	
	Awd	$45.00	$55,125.00
Ref #20	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (8031 LB)**	
	Awd	$1.60	$12,849.60

Section 3 - PAVEMENT - Totals

Awd	**$1,992,828.35**

Ref #21	**621E00100**	**RPM, (329 EACH)**	
	Awd	$31.70	$10,429.30
Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (250 EACH)**	
	Awd	$6.00	$1,500.00
Ref #23	**642E00104**	**EDGE LINE, 6", TYPE 1, (11.63 MILE)**	
	Awd	$700.00	$8,141.00
Ref #24	**642E00300**	**CENTER LINE, TYPE 1, (6.06 MILE)**	
	Awd	$650.00	$3,939.00
Ref #25	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (1316 FT)**	
	Awd	$3.00	$3,948.00
Ref #26	**644E00500**	**STOP LINE, (108 FT)**	
	Awd	$8.00	$864.00
Ref #27	**644E00630**	**CROSSWALK LINE, 24", (576 FT)**	
	Awd	$8.00	$4,608.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$33,429.30**

Ref #28	**614E12460**	**WORK ZONE MARKING SIGN, (23 EACH)**	
	Awd	$110.00	$2,530.00
Ref #29	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$115.00	$575.00
Ref #30	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$55.00	$275.00
Ref #31	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (12.16 MILE)**	
	Awd	$650.00	$7,904.00
Ref #32	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (6.08 MILE)**	
	Awd	$600.00	$3,648.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$14,932.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,410.00	$6,410.00

Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$64,000.00	$64,000.00	

Section 6 - INCIDENTALS - Totals

Awd	**$162,410.00**