Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220148
PID 112470
MEG-SR 684-00.19
Federal
Type: CULVERT REPLACEMENT
Letting Date: 3/10/2022
Completion Date: 7/31/2022

Contract Awarded To: PARKER CORPORATION
Award Amount: $299,407.13

Engineer's Estimate: $297,000.00

Bidder 1
PARKER CORPORATION
ST RT 7
Meigs
TUPPERS PLAINS, OH 45783
Bid $299,407.13

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $367,774.00

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $392,737.95

Bidder 4
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $399,512.06

Bidder 5
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $491,018.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,600.00	$10,600.00
	2	$11,000.00	$11,000.00
	3	$1,000.00	$1,000.00
	4	$1,500.00	$1,500.00
	5	$3,500.00	$3,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (212 SY)**	
	Awd	$5.00	$1,060.00
	2	$15.00	$3,180.00
	3	$8.00	$1,696.00
	4	$14.60	$3,095.20
	5	$29.00	$6,148.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (28 SY)**	
	Awd	$5.00	$140.00
	2	$12.00	$336.00
	3	$13.50	$378.00
	4	$8.00	$224.00
	5	$166.00	$4,648.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (27 FT)**	
	Awd	$10.00	$270.00
	2	$20.00	$540.00
	3	$25.50	$688.50
	4	$5.00	$135.00
	5	$82.00	$2,214.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (30 FT)**	
	Awd	$5.00	$150.00
	2	$2.00	$60.00
	3	$11.50	$345.00
	4	$3.00	$90.00
	5	$24.00	$720.00
Ref #6	**203E10000**	**EXCAVATION, (177 CY)**	
	Awd	$20.00	$3,540.00
	2	$30.00	$5,310.00
	3	$19.50	$3,451.50
	4	$18.00	$3,186.00
	5	$52.00	$9,204.00
Ref #7	**203E20000**	**EMBANKMENT, (82 CY)**	
	Awd	$20.00	$1,640.00
	2	$30.00	$2,460.00
	3	$7.50	$615.00
	4	$8.00	$656.00
	5	$134.00	$10,988.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (558 SY)**	
	Awd	$0.50	$279.00
	2	$8.00	$4,464.00
	3	$2.00	$1,116.00
	4	$3.00	$1,674.00
	5	$3.00	$1,674.00

Ref #9	**623E40500**	**REFERENCE MONUMENT, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$350.00	$2,800.00
	3	$878.00	$7,024.00
	4	$300.00	$2,400.00
	5	$827.00	$6,616.00
Ref #10	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$200.00	$600.00
	3	$277.00	$831.00
	4	$172.00	$516.00
	5	$330.00	$990.00

Section 1 - ROADWAY - Totals

Awd	**$21,979.00**
2	**$30,750.00**
3	**$17,145.00**
4	**$13,476.20**
5	**$46,702.00**

Ref #11	**659E10000**	**SEEDING AND MULCHING, (826 SY)**	
	Awd	$1.00	$826.00
	2	$4.00	$3,304.00
	3	$4.00	$3,304.00
	4	$1.55	$1,280.30
	5	$5.00	$4,130.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$3,125.00	$250.00
	2	$800.00	$64.00
	3	$664.00	$53.12
	4	$500.00	$40.00
	5	$1,000.00	$80.00
Ref #13	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$1,471.00	$250.07
	2	$100.00	$17.00
	3	$934.00	$158.78
	4	$500.00	$85.00
	5	$100.00	$17.00
Ref #14	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$0.05	$0.25
	2	$1.00	$5.00
	3	$0.01	$0.05
	4	$1.00	$5.00
	5	$1.00	$5.00
Ref #15	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,326.32**
2	**$6,390.00**
3	**$6,515.95**
4	**$4,410.30**
5	**$7,232.00**

Ref #16	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$9,000.00	$9,000.00
	3	$12,000.00	$12,000.00
	4	$3,600.00	$3,600.00
	5	$14,000.00	$14,000.00
Ref #17	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$13,000.00	$13,000.00
	3	$14,000.00	$14,000.00
	4	$5,900.00	$5,900.00
	5	$16,000.00	$16,000.00
Ref #18	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
	3	$7,400.00	$7,400.00
	4	$4,300.00	$4,300.00
	5	$11,000.00	$11,000.00
Ref #19	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3511 LB)**	
	Awd	$1.25	$4,388.75
	2	$2.00	$7,022.00
	3	$3.00	$10,533.00
	4	$3.65	$12,815.15
	5	$4.00	$14,044.00
Ref #20	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (10 CY)**	
	Awd	$650.00	$6,500.00
	2	$1,000.00	$10,000.00
	3	$1,700.00	$17,000.00
	4	$2,425.00	$24,250.00
	5	$2,962.00	$29,620.00
Ref #21	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (26 CY)**	
	Awd	$550.00	$14,300.00
	2	$500.00	$13,000.00
	3	$730.00	$18,980.00
	4	$965.00	$25,090.00
	5	$630.00	$16,380.00
Ref #22	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$650.00	$650.00
	2	$1,500.00	$1,500.00
	3	$3,000.00	$3,000.00
	4	$2,589.00	$2,589.00
	5	$5,500.00	$5,500.00

Ref #23	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (53 SY)**	
	Awd	$12.00	$636.00
	2	$40.00	$2,120.00
	3	$42.50	$2,252.50
	4	$50.00	$2,650.00
	5	$102.00	$5,406.00
Ref #24	**512E33000**	**TYPE 2 WATERPROOFING, (55 SY)**	
	Awd	$14.00	$770.00
	2	$25.00	$1,375.00
	3	$22.50	$1,237.50
	4	$30.50	$1,677.50
	5	$53.00	$2,915.00
Ref #25	**512E33010**	**TYPE 3 WATERPROOFING, (58 SY)**	
	Awd	$18.00	$1,044.00
	2	$45.00	$2,610.00
	3	$61.00	$3,538.00
	4	$40.00	$2,320.00
	5	$53.00	$3,074.00
Ref #26	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$5.00	$130.00
	2	$15.00	$390.00
	3	$3.00	$78.00
	4	$1.71	$44.46
	5	$4.00	$104.00
Ref #27	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (8 CY)**	
	Awd	$150.00	$1,200.00
	2	$120.00	$960.00
	3	$209.00	$1,672.00
	4	$125.00	$1,000.00
	5	$648.00	$5,184.00
Ref #28	**611E04900**	**12" CONDUIT, TYPE D, (40 FT)**	
	Awd	$50.00	$2,000.00
	2	$80.00	$3,200.00
	3	$63.50	$2,540.00
	4	$66.00	$2,640.00
	5	$85.00	$3,400.00
Ref #29	**611E94801**	**8' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN, (46 FT)**	
	Awd	$1,349.00	$62,054.00
	2	$1,425.00	$65,550.00
	3	$1,600.00	$73,600.00
	4	$1,319.00	$60,674.00
	5	$1,303.00	$59,938.00
Ref #30	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (84 CY)**	
	Awd	$120.00	$10,080.00
	2	$100.00	$8,400.00
	3	$163.00	$13,692.00
	4	$112.00	$9,408.00
	5	$229.00	$19,236.00

Section 3 - DRAINAGE - Totals

Awd	**$116,752.75**
2	**$139,627.00**
3	**$181,523.00**
4	**$158,958.11**
5	**$205,801.00**

Ref #31	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (T = 3"), (527 SY)**	
	Awd	$8.00	$4,216.00
	2	$16.00	$8,432.00
	3	$15.00	$7,905.00
	4	$15.25	$8,036.75
	5	$13.00	$6,851.00
Ref #32	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (81 CY)**	
	Awd	$320.00	$25,920.00
	2	$335.00	$27,135.00
	3	$280.00	$22,680.00
	4	$375.00	$30,375.00
	5	$309.00	$25,029.00
Ref #33	**304E20000**	**AGGREGATE BASE, (92 CY)**	
	Awd	$65.00	$5,980.00
	2	$100.00	$9,200.00
	3	$91.00	$8,372.00
	4	$78.00	$7,176.00
	5	$234.00	$21,528.00
Ref #34	**407E20000**	**NON-TRACKING TACK COAT, (154 GAL)**	
	Awd	$10.00	$1,540.00
	2	$10.00	$1,540.00
	3	$5.00	$770.00
	4	$3.05	$469.70
	5	$23.00	$3,542.00
Ref #35	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (86 CY)**	
	Awd	$341.00	$29,326.00
	2	$355.00	$30,530.00
	3	$290.00	$24,940.00
	4	$285.00	$24,510.00
	5	$318.00	$27,348.00

Section 4 - PAVEMENT - Totals

Awd	**$66,982.00**
2	**$76,837.00**
3	**$64,667.00**
4	**$70,567.45**
5	**$84,298.00**

Ref #36	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (26 FT)**	
	Awd	$30.00	$780.00
	2	$15.00	$390.00
	3	$20.00	$520.00
	4	$20.00	$520.00
	5	$42.00	$1,092.00

Ref #37	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$75.00	$75.00
	3	$50.00	$50.00
	4	$50.00	$50.00
	5	$70.00	$70.00
Ref #38	**630E80100**	**SIGN, FLAT SHEET, (16 SF)**	
	Awd	$55.00	$880.00
	2	$15.00	$240.00
	3	$25.00	$400.00
	4	$25.00	$400.00
	5	$77.00	$1,232.00
Ref #39	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$20.00	$80.00
	3	$25.00	$100.00
	4	$25.00	$100.00
	5	$175.00	$700.00
Ref #40	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$75.00	$75.00
	3	$100.00	$100.00
	4	$100.00	$100.00
	5	$1,122.00	$1,122.00
Ref #41	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$25.00	$50.00
	4	$25.00	$50.00
	5	$491.00	$982.00
Ref #42	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$75.00	$75.00
	3	$100.00	$100.00
	4	$100.00	$100.00
	5	$667.00	$667.00
Ref #43	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.19 MILE)**	
	Awd	$4,050.00	$769.50
	2	$5,000.00	$950.00
	3	$4,050.00	$769.50
	4	$4,050.00	$769.50
	5	$5,600.00	$1,064.00
Ref #44	**642E00300**	**CENTER LINE, TYPE 1, (0.29 MILE)**	
	Awd	$3,250.00	$942.50
	2	$3,500.00	$1,015.00
	3	$3,250.00	$942.50
	4	$3,250.00	$942.50
	5	$4,500.00	$1,305.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,642.00**
2	**$2,940.00**
3	**$3,032.00**
4	**$3,032.00**
5	**$8,234.00**

Ref #45	**502E11100**	**STRUCTURE FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$4,500.00	$4,500.00
	3	$6,800.00	$6,800.00
	4	$3,540.00	$3,540.00
	5	$9,000.00	$9,000.00
Ref #46	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$2,000.00	$8,000.00
	3	$2,400.00	$9,600.00
	4	$1,900.00	$7,600.00
	5	$3,237.00	$12,948.00
Ref #47	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$2,000.00	$2,000.00
	3	$3,500.00	$3,500.00
	4	$2,200.00	$2,200.00
	5	$2,104.00	$2,104.00
Ref #48	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (20 EACH)**	
	Awd	$10.00	$200.00
	2	$35.00	$700.00
	3	$38.00	$760.00
	4	$38.00	$760.00
	5	$54.00	$1,080.00
Ref #49	**614E13360**	**OBJECT MARKER, TWO WAY, (20 EACH)**	
	Awd	$10.00	$200.00
	2	$34.00	$680.00
	3	$34.00	$680.00
	4	$44.00	$880.00
	5	$48.00	$960.00
Ref #50	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.18 MILE)**	
	Awd	$4,167.00	$750.06
	2	$6,500.00	$1,170.00
	3	$6,450.00	$1,161.00
	4	$6,450.00	$1,161.00
	5	$9,000.00	$1,620.00
Ref #51	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.4 MILE)**	
	Awd	$1,875.00	$750.00
	2	$3,200.00	$1,280.00
	3	$2,950.00	$1,180.00
	4	$2,950.00	$1,180.00
	5	$4,100.00	$1,640.00

Ref #52	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (20 FT)**	
	Awd	$10.00	$200.00
	2	$15.00	$300.00
	3	$12.00	$240.00
	4	$12.00	$240.00
	5	$17.00	$340.00
Ref #53	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
	4	$6,000.00	$6,000.00
	5	$6,500.00	$6,500.00
Ref #54	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (171 SY)**	
	Awd	$75.00	$12,825.00
	2	$100.00	$17,100.00
	3	$54.00	$9,234.00
	4	$117.00	$20,007.00
	5	$129.00	$22,059.00
Ref #55	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (400 FT)**	
	Awd	$10.00	$4,000.00
	2	$17.50	$7,000.00
	3	$21.00	$8,400.00
	4	$23.40	$9,360.00
	5	$56.00	$22,400.00
Ref #56	**622E41110**	**PORTABLE BARRIER, ANCHORED, (40 FT)**	
	Awd	$10.00	$400.00
	2	$25.00	$1,000.00
	3	$70.00	$2,800.00
	4	$46.00	$1,840.00
	5	$40.00	$1,600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,525.06**
2	**$45,730.00**
3	**$49,355.00**
4	**$54,768.00**
5	**$82,251.00**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,400.00	$12,400.00
	2	$13,500.00	$13,500.00
	3	$3,500.00	$3,500.00
	4	$4,400.00	$4,400.00
	5	$8,500.00	$8,500.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,600.00	$18,600.00
	2	$35,000.00	$35,000.00
	3	$36,000.00	$36,000.00
	4	$21,000.00	$21,000.00
	5	$37,000.00	$37,000.00

Ref #59	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,600.00	$10,600.00
	2	$7,000.00	$7,000.00
	3	$6,500.00	$6,500.00
	4	$5,900.00	$5,900.00
	5	$1,000.00	$1,000.00
Ref #60	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$11,600.00	$11,600.00
	2	$10,000.00	$10,000.00
	3	$24,500.00	$24,500.00
	4	$63,000.00	$63,000.00
	5	$10,000.00	$10,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$53,200.00**
2	**$65,500.00**
3	**$70,500.00**
4	**$94,300.00**
5	**$56,500.00**