Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220150
PID 88937
SUM-IR 77-15.87
Federal
Type: FOUR LANE RESURFACING
Letting Date: 3/10/2022
Completion Date: 9/30/2022

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $5,133,168.20

Engineer's Estimate: $4,679,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $5,133,168.20

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $6,138,156.92

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $7,018,760.92

Ref #1	**202E30000**	**WALK REMOVED, (1157 SF)**	
	Awd	$3.00	$3,471.00
	2	$5.00	$5,785.00
	3	$7.50	$8,677.50
Ref #2	**202E32000**	**CURB REMOVED, (45 FT)**	
	Awd	$25.00	$1,125.00
	2	$15.00	$675.00
	3	$21.00	$945.00
Ref #3	**203E10000**	**EXCAVATION, (160 CY)**	
	Awd	$40.00	$6,400.00
	2	$50.00	$8,000.00
	3	$20.00	$3,200.00
Ref #4	**209E60200**	**LINEAR GRADING, (384 STA)**	
	Awd	$45.00	$17,280.00
	2	$80.10	$30,758.40
	3	$45.00	$17,280.00
Ref #5	**608E10000**	**4" CONCRETE WALK, (275 SF)**	
	Awd	$17.00	$4,675.00
	2	$12.00	$3,300.00
	3	$45.00	$12,375.00
Ref #6	**608E52000**	**CURB RAMP, (882 SF)**	
	Awd	$22.00	$19,404.00
	2	$25.00	$22,050.00
	3	$19.25	$16,978.50
Ref #7	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (6 EACH)**	
	Awd	$650.00	$3,900.00
	2	$475.00	$2,850.00
	3	$1,280.00	$7,680.00

Section 1 - ROADWAY - Totals

Awd	**$56,255.00**
2	**$73,418.40**
3	**$67,136.00**

Ref #8	**659E10000**	**SEEDING AND MULCHING, (10668 SY)**	
	Awd	$0.75	$8,001.00
	2	$0.75	$8,001.00
	3	$0.75	$8,001.00
Ref #9	**659E20000**	**COMMERCIAL FERTILIZER, (1.44 TON)**	
	Awd	$250.00	$360.00
	2	$250.00	$360.00
	3	$250.00	$360.00
Ref #10	**659E31000**	**LIME, (2.2 ACRE)**	
	Awd	$25.00	$55.00
	2	$25.00	$55.00
	3	$25.00	$55.00
Ref #11	**659E35000**	**WATER, (57.6 MGAL)**	
	Awd	$0.10	$5.76
	2	$0.10	$5.76
	3	$0.10	$5.76

Ref #12	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,421.76**
2	**$11,421.76**
3	**$11,421.76**

Ref #13	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,075.00	$1,075.00
	2	$1,500.00	$1,500.00
	3	$1,295.00	$1,295.00

Section 3 - DRAINAGE - Totals

Awd	**$1,075.00**
2	**$1,500.00**
3	**$1,295.00**

Ref #14	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (3500 SY)**	
	Awd	$60.00	$210,000.00
	2	$63.00	$220,500.00
	3	$95.00	$332,500.00
Ref #15	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1425 FT)**	
	Awd	$1.50	$2,137.50
	2	$10.00	$14,250.00
	3	$7.00	$9,975.00
Ref #16	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (T=1 , (272875 SY)**	
	Awd	$1.60	$436,600.00
	2	$1.65	$450,243.75
	3	$2.00	$545,750.00
Ref #17	**255E10500**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (950 SY)**	
	Awd	$282.00	$267,900.00
	2	$415.00	$394,250.00
	3	$400.00	$380,000.00
Ref #18	**304E20000**	**AGGREGATE BASE, (160 CY)**	
	Awd	$43.00	$6,880.00
	2	$100.00	$16,000.00
	3	$30.00	$4,800.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT @ 0.09 GAL/SY, (24560 GAL)**	
	Awd	$3.00	$73,680.00
	2	$2.00	$49,120.00
	3	$2.85	$69,996.00
Ref #20	**408E10001**	**PRIME COAT, AS PER PLAN @ 0.4 GAL/SY, (4240 GAL)**	
	Awd	$3.00	$12,720.00
	2	$3.30	$13,992.00
	3	$3.50	$14,840.00

Ref #21	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (7547 CY)**	
	Awd	$1.35	$10,188.45
	2	$1.00	$7,547.00
	3	$12.00	$90,564.00
Ref #22	**442E10301**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (11371 CY)**	
	Awd	$200.00	$2,274,200.00
	2	$240.00	$2,729,040.00
	3	$235.00	$2,672,185.00
Ref #23	**609E26000**	**CURB, TYPE 6, (45 FT)**	
	Awd	$50.00	$2,250.00
	2	$60.00	$2,700.00
	3	$55.00	$2,475.00
Ref #24	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN(T=2"), (589 CY)**	
	Awd	$90.00	$53,010.00
	2	$100.00	$58,900.00
	3	$75.00	$44,175.00
Ref #25	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (15 MILE)**	
	Awd	$1,275.00	$19,125.00
	2	$1,700.00	$25,500.00
	3	$1,400.00	$21,000.00

Section 4 - PAVEMENT - Totals

Awd	**$3,368,690.95**
2	**$3,982,042.75**
3	**$4,188,260.00**

Ref #26	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$550.00	$550.00
	2	$850.00	$850.00
	3	$700.00	$700.00

Section 5 - WATER WORK - Totals

Awd	**$550.00**
2	**$850.00**
3	**$700.00**

Ref #27	**621E00100**	**RPM, (957 EACH)**	
	Awd	$28.00	$26,796.00
	2	$28.00	$26,796.00
	3	$31.50	$30,145.50
Ref #28	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (766 EACH)**	
	Awd	$5.00	$3,830.00
	2	$3.00	$2,298.00
	3	$5.00	$3,830.00
Ref #29	**642E00104**	**EDGE LINE, 6", TYPE 1, (17.12 MILE)**	
	Awd	$650.00	$11,128.00
	2	$650.00	$11,128.00
	3	$650.00	$11,128.00

Ref #30	**642E00204**	**LANE LINE, 6", TYPE 1, (15.41 MILE)**	
	Awd	$565.00	$8,706.65
	2	$565.00	$8,706.65
	3	$565.00	$8,706.65
Ref #31	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (6000 FT)**	
	Awd	$0.70	$4,200.00
	2	$0.70	$4,200.00
	3	$0.70	$4,200.00
Ref #32	**642E01510**	**DOTTED LINE, 6", TYPE 1, (4250 FT)**	
	Awd	$0.70	$2,975.00
	2	$0.70	$2,975.00
	3	$0.70	$2,975.00
Ref #33	**646E10010**	**EDGE LINE, 6", (0.28 MILE)**	
	Awd	$5,000.00	$1,400.00
	2	$5,000.00	$1,400.00
	3	$5,000.00	$1,400.00
Ref #34	**646E10110**	**LANE LINE, 6", (0.14 MILE)**	
	Awd	$3,500.00	$490.00
	2	$3,500.00	$490.00
	3	$3,500.00	$490.00
Ref #35	**646E10200**	**CENTER LINE, (0.43 MILE)**	
	Awd	$5,000.00	$2,150.00
	2	$5,000.00	$2,150.00
	3	$5,000.00	$2,150.00
Ref #36	**646E10300**	**CHANNELIZING LINE, 8", (2191 FT)**	
	Awd	$1.60	$3,505.60
	2	$1.60	$3,505.60
	3	$1.60	$3,505.60
Ref #37	**646E10400**	**STOP LINE, (180 FT)**	
	Awd	$15.00	$2,700.00
	2	$15.00	$2,700.00
	3	$15.00	$2,700.00
Ref #38	**646E10520**	**CROSSWALK LINE, 24", (311 FT)**	
	Awd	$15.00	$4,665.00
	2	$15.00	$4,665.00
	3	$15.00	$4,665.00
Ref #39	**646E20300**	**LANE ARROW, (40 EACH)**	
	Awd	$160.00	$6,400.00
	2	$160.00	$6,400.00
	3	$160.00	$6,400.00
Ref #40	**646E20320**	**WRONG WAY ARROW, (7 EACH)**	
	Awd	$175.00	$1,225.00
	2	$175.00	$1,225.00
	3	$175.00	$1,225.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$80,171.25**
2	**$78,639.25**
3	**$83,520.75**

Ref #41	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$70.00	$14,000.00
	2	$75.00	$15,000.00
	3	$65.00	$13,000.00
Ref #42	**614E12460**	**WORK ZONE MARKING SIGN, (30 EACH)**	
	Awd	$75.00	$2,250.00
	2	$75.00	$2,250.00
	3	$75.00	$2,250.00
Ref #43	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$800.00	$8,000.00
	2	$2,500.00	$25,000.00
	3	$200.00	$2,000.00
Ref #44	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$900.00	$21,600.00
	2	$925.00	$22,200.00
	3	$925.00	$22,200.00
Ref #45	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (30.82 MILE)**	
	Awd	$675.00	$20,803.50
	2	$675.00	$20,803.50
	3	$675.00	$20,803.50
Ref #46	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (17.01 MILE)**	
	Awd	$675.00	$11,481.75
	2	$675.00	$11,481.75
	3	$675.00	$11,481.75
Ref #47	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (14140 FT)**	
	Awd	$0.65	$9,191.00
	2	$0.65	$9,191.00
	3	$0.65	$9,191.00
Ref #48	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (360 FT)**	
	Awd	$3.50	$1,260.00
	2	$3.50	$1,260.00
	3	$3.50	$1,260.00
Ref #49	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (24 SNMT)**	
	Awd	$300.00	$7,200.00
	2	$500.00	$12,000.00
	3	$650.00	$15,600.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$95,786.25**
2	**$119,186.25**
3	**$97,786.25**

Ref #50	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #51	**202E30000**	**WALK REMOVED, (96 SF)**	
	Awd	$15.00	$1,440.00
	2	$15.00	$1,440.00
	3	$15.00	$1,440.00

Ref #52	**202E32000**	**CURB REMOVED, (40 FT)**	
	Awd	$25.00	$1,000.00
	2	$25.00	$1,000.00
	3	$25.00	$1,000.00
Ref #53	**202E38000**	**GUARDRAIL REMOVED, (300 FT)**	
	Awd	$12.00	$3,600.00
	2	$12.00	$3,600.00
	3	$12.00	$3,600.00
Ref #54	**203E40000**	**BORROW, (10 CY)**	
	Awd	$210.00	$2,100.00
	2	$210.00	$2,100.00
	3	$210.00	$2,100.00
Ref #55	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (60 FT)**	
	Awd	$135.00	$8,100.00
	2	$295.00	$17,700.00
	3	$175.00	$10,500.00
Ref #56	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (1.973 CY)**	
	Awd	$1,895.00	$3,738.84
	2	$2,895.59	$5,713.00
	3	$2,900.00	$5,721.70
Ref #57	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1063 SY)**	
	Awd	$30.00	$31,890.00
	2	$50.00	$53,150.00
	3	$29.75	$31,624.25
Ref #58	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (715 SY)**	
	Awd	$8.50	$6,077.50
	2	$8.50	$6,077.50
	3	$8.50	$6,077.50
Ref #59	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1592 SY)**	
	Awd	$25.00	$39,800.00
	2	$25.00	$39,800.00
	3	$25.00	$39,800.00
Ref #60	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (529 FT)**	
	Awd	$2.50	$1,322.50
	2	$2.50	$1,322.50
	3	$2.50	$1,322.50
Ref #61	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$115.00	$11,500.00
	2	$115.00	$11,500.00
	3	$115.00	$11,500.00
Ref #62	**606E15050**	**GUARDRAIL, TYPE MGS, (100 FT)**	
	Awd	$41.50	$4,150.00
	2	$41.50	$4,150.00
	3	$41.50	$4,150.00
Ref #63	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$3,250.00	$13,000.00
	2	$3,250.00	$13,000.00
	3	$3,250.00	$13,000.00

Ref #64	**609E26000**	**CURB, TYPE 6, (40 FT)**	
	Awd	$50.00	$2,000.00
	2	$50.00	$2,000.00
	3	$50.00	$2,000.00
Ref #65	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (8 EACH)**	
	Awd	$9.00	$72.00
	2	$9.00	$72.00
	3	$9.00	$72.00
Ref #66	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #67	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #68	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #69	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #70	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00
Ref #71	**645E30000**	**REMOVAL OF PAVEMENT MARKINGS, (528 FT)**	
	Awd	$2.50	$1,320.00
	2	$2.50	$1,320.00
	3	$2.50	$1,320.00
Ref #72	**659E10000**	**SEEDING AND MULCHING, (132 SY)**	
	Awd	$0.75	$99.00
	2	$0.75	$99.00
	3	$0.75	$99.00

Section 8 - STRUCTURE REPAIR (SUM-77-1657) - Totals

Awd	**$135,089.84**
2	**$167,924.00**
3	**$139,206.95**

Ref #73	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #74	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (661 SY)**	
	Awd	$29.75	$19,664.75
	2	$29.75	$19,664.75
	3	$29.75	$19,664.75

Ref #75	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (398 SY)**	
	Awd	$10.00	$3,980.00
	2	$10.00	$3,980.00
	3	$10.00	$3,980.00
Ref #76	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (661 SY)**	
	Awd	$25.00	$16,525.00
	2	$25.00	$16,525.00
	3	$25.00	$16,525.00
Ref #77	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$115.00	$17,250.00
	2	$115.00	$17,250.00
	3	$115.00	$17,250.00
Ref #78	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #79	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #80	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #81	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #82	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00

Section 9 - STRUCTURE REPAIR (SUM-77-1699) - Totals

Awd	**$61,299.75**
2	**$61,299.75**
3	**$61,299.75**

Ref #83	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #84	**203E10000**	**EXCAVATION, (95 CY)**	
	Awd	$60.00	$5,700.00
	2	$50.00	$4,750.00
	3	$30.00	$2,850.00
Ref #85	**255E10160**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (210 SY)**	
	Awd	$300.00	$63,000.00
	2	$220.00	$46,200.00
	3	$450.00	$94,500.00

Ref #86	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (570 FT)**	
	Awd	$4.00	$2,280.00
	2	$7.00	$3,990.00
	3	$6.50	$3,705.00
Ref #87	**304E20000**	**AGGREGATE BASE, (95 CY)**	
	Awd	$42.00	$3,990.00
	2	$100.00	$9,500.00
	3	$45.00	$4,275.00
Ref #88	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2286 SY)**	
	Awd	$8.50	$19,431.00
	2	$8.50	$19,431.00
	3	$8.50	$19,431.00
Ref #89	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1155 FT)**	
	Awd	$2.50	$2,887.50
	2	$2.50	$2,887.50
	3	$2.50	$2,887.50
Ref #90	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (23 SY)**	
	Awd	$650.00	$14,950.00
	2	$650.00	$14,950.00
	3	$650.00	$14,950.00
Ref #91	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #92	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #93	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #94	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #95	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00

Section 10 - STRUCTURE REPAIR (SUM-77-1714) - Totals

Awd	**$116,118.50**
2	**$105,588.50**
3	**$146,478.50**

Ref #96	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00

Ref #97	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #98	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #99	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #100	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #101	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00

Section 11 - STRUCTURE REPAIR (SUM-77-1757) - Totals

Awd	**$3,880.00**
2	**$3,880.00**
3	**$3,880.00**

Ref #102	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #103	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #104	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #105	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #106	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #107	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00

Section 12 - STRUCTURE REPAIR (SUM-77-1786) - Totals

Awd	**$3,880.00**
2	**$3,880.00**
3	**$3,880.00**

Ref #108	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #109	**202E30000**	**WALK REMOVED, (44 SF)**	
	Awd	$15.00	$660.00
	2	$15.00	$660.00
	3	$15.00	$660.00
Ref #110	**202E32000**	**CURB REMOVED, (7 FT)**	
	Awd	$25.00	$175.00
	2	$25.00	$175.00
	3	$25.00	$175.00
Ref #111	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (118 FT)**	
	Awd	$135.00	$15,930.00
	2	$295.00	$34,810.00
	3	$125.00	$14,750.00
Ref #112	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (0.543 CY)**	
	Awd	$2,900.00	$1,574.70
	2	$2,883.98	$1,566.00
	3	$2,900.00	$1,574.70
Ref #113	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (17 SY)**	
	Awd	$29.75	$505.75
	2	$29.75	$505.75
	3	$29.75	$505.75
Ref #114	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1366.67 SY)**	
	Awd	$8.50	$11,616.70
	2	$8.50	$11,616.70
	3	$8.50	$11,616.70
Ref #115	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (996 FT)**	
	Awd	$2.50	$2,490.00
	2	$2.50	$2,490.00
	3	$2.50	$2,490.00
Ref #116	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (118 FT)**	
	Awd	$150.00	$17,700.00
	2	$150.00	$17,700.00
	3	$150.00	$17,700.00
Ref #117	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$115.00	$17,250.00
	2	$115.00	$17,250.00
	3	$115.00	$17,250.00
Ref #118	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (10 SF)**	
	Awd	$150.00	$1,500.00
	2	$150.00	$1,500.00
	3	$150.00	$1,500.00

Ref #119	**609E26000**	**CURB, TYPE 6, (7 FT)**	
	Awd	$50.00	$350.00
	2	$50.00	$350.00
	3	$50.00	$350.00
Ref #120	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #121	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #122	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #123	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #124	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$15.00	$60.00
Ref #125	**645E30000**	**REMOVAL OF PAVEMENT MARKINGS, (968 FT)**	
	Awd	$2.50	$2,420.00
	2	$2.50	$2,420.00
	3	$2.50	$2,420.00
Ref #126	**645E30010**	**REMOVAL OF PAVEMENT MARKINGS, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$500.00	$3,000.00
	3	$500.00	$3,000.00

Section 13 - STRUCTURE REPAIR (SUM-77-1833) - Totals

Awd	**$79,082.15**
2	**$97,953.45**
3	**$77,902.15**

Ref #127	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #128	**203E40000**	**BORROW, (10 CY)**	
	Awd	$210.00	$2,100.00
	2	$210.00	$2,100.00
	3	$210.00	$2,100.00
Ref #129	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (900 SY)**	
	Awd	$29.75	$26,775.00
	2	$29.75	$26,775.00
	3	$29.75	$26,775.00

Ref #130	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (3976.48 SY)**	
	Awd	$8.50	$33,800.08
	2	$8.50	$33,800.08
	3	$8.50	$33,800.08
Ref #131	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (900 SY)**	
	Awd	$25.00	$22,500.00
	2	$25.00	$22,500.00
	3	$25.00	$22,500.00
Ref #132	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1525 FT)**	
	Awd	$2.50	$3,812.50
	2	$2.50	$3,812.50
	3	$2.50	$3,812.50
Ref #133	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$115.00	$11,500.00
	2	$115.00	$11,500.00
	3	$115.00	$11,500.00
Ref #134	**601E26000**	**DUMPED ROCK FILL, TYPE B, (10 CY)**	
	Awd	$300.00	$3,000.00
	2	$300.00	$3,000.00
	3	$300.00	$3,000.00
Ref #135	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #136	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #137	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #138	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #139	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$15.00	$60.00

Section 14 - STRUCTURE REPAIR (SUM-77-1897) - Totals

Awd	**$107,397.58**
2	**$107,397.58**
3	**$107,397.58**

Ref #140	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00

Ref #141	**202E30000**	**WALK REMOVED, (175 SF)**	
	Awd	$15.00	$2,625.00
	2	$15.00	$2,625.00
	3	$15.00	$2,625.00
Ref #142	**202E32000**	**CURB REMOVED, (40 FT)**	
	Awd	$25.00	$1,000.00
	2	$25.00	$1,000.00
	3	$25.00	$1,000.00
Ref #143	**202E38000**	**GUARDRAIL REMOVED, (150 FT)**	
	Awd	$2.00	$300.00
	2	$12.00	$1,800.00
	3	$12.00	$1,800.00
Ref #144	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$250.00	$500.00
	3	$250.00	$500.00
Ref #145	**202E75260**	**VANDAL PROTECTION FENCE REMOVED, (527.1 FT)**	
	Awd	$11.50	$6,061.65
	2	$11.50	$6,061.65
	3	$11.50	$6,061.65
Ref #146	**203E40000**	**BORROW, (5 CY)**	
	Awd	$95.00	$475.00
	2	$210.00	$1,050.00
	3	$210.00	$1,050.00
Ref #147	**509E10000**	**EPOXY COATED REINFORCING STEEL, (100 LB)**	
	Awd	$2.00	$200.00
	2	$2.00	$200.00
	3	$2.00	$200.00
Ref #148	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (1 CY)**	
	Awd	$2,900.00	$2,900.00
	2	$2,900.00	$2,900.00
	3	$2,900.00	$2,900.00
Ref #149	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1408 SY)**	
	Awd	$29.75	$41,888.00
	2	$29.75	$41,888.00
	3	$29.75	$41,888.00
Ref #150	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1045.16 SY)**	
	Awd	$8.50	$8,883.86
	2	$8.50	$8,883.86
	3	$8.50	$8,883.86
Ref #151	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1408 SY)**	
	Awd	$25.00	$35,200.00
	2	$25.00	$35,200.00
	3	$25.00	$35,200.00
Ref #152	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (250 SF)**	
	Awd	$115.00	$28,750.00
	2	$115.00	$28,750.00
	3	$115.00	$28,750.00

Ref #153	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (9 SY)**	
	Awd	$650.00	$5,850.00
	2	$650.00	$5,850.00
	3	$650.00	$5,850.00
Ref #154	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (40 SF)**	
	Awd	$150.00	$6,000.00
	2	$150.00	$6,000.00
	3	$150.00	$6,000.00
Ref #155	**606E15050**	**GUARDRAIL, TYPE MGS, (50 FT)**	
	Awd	$41.50	$2,075.00
	2	$41.50	$2,075.00
	3	$41.50	$2,075.00
Ref #156	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$3,250.00	$6,500.00
	2	$3,250.00	$6,500.00
	3	$3,250.00	$6,500.00
Ref #157	**607E39920**	**VANDAL PROTECTION FENCE, 10' CURVED, COATED FABRIC, (527 FT)**	
	Awd	$147.00	$77,469.00
	2	$147.00	$77,469.00
	3	$147.00	$77,469.00
Ref #158	**609E26000**	**CURB, TYPE 6, (40 FT)**	
	Awd	$50.00	$2,000.00
	2	$50.00	$2,000.00
	3	$50.00	$2,000.00
Ref #159	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (4 EACH)**	
	Awd	$11.00	$44.00
	2	$9.00	$36.00
	3	$9.00	$36.00
Ref #160	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #161	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #162	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #163	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #164	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$15.00	$60.00

Ref #165	**645E30000**	**REMOVAL OF PAVEMENT MARKINGS, (1268 FT)**	
	Awd	$2.50	$3,170.00
	2	$2.50	$3,170.00
	3	$2.50	$3,170.00
Ref #166	**659E10000**	**SEEDING AND MULCHING, (66 SY)**	
	Awd	$0.75	$49.50
	2	$0.75	$49.50
	3	$0.75	$49.50
Ref #167	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (100 SF)**	
	Awd	$155.00	$15,500.00
	2	$155.00	$15,500.00
	3	$155.00	$15,500.00

Section 15 - STRUCTURE REPAIR (SUM-77-1944) - Totals

Awd	**$251,451.01**
2	**$253,418.01**
3	**$253,418.01**

Ref #168	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #169	**203E40000**	**BORROW, (20 CY)**	
	Awd	$210.00	$4,200.00
	2	$210.00	$4,200.00
	3	$210.00	$4,200.00
Ref #170	**441E50700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (1 CY)**	
	Awd	$685.00	$685.00
	2	$2,500.00	$2,500.00
	3	$750.00	$750.00
Ref #171	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (65 FT)**	
	Awd	$125.00	$8,125.00
	2	$295.00	$19,175.00
	3	$175.00	$11,375.00
Ref #172	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (841 SY)**	
	Awd	$29.75	$25,019.75
	2	$29.75	$25,019.75
	3	$29.75	$25,019.75
Ref #173	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1593.44 SY)**	
	Awd	$8.50	$13,544.24
	2	$8.50	$13,544.24
	3	$8.50	$13,544.24
Ref #174	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (841 SY)**	
	Awd	$25.00	$21,025.00
	2	$25.00	$21,025.00
	3	$25.00	$21,025.00
Ref #175	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (935 FT)**	
	Awd	$2.50	$2,337.50
	2	$2.50	$2,337.50
	3	$2.50	$2,337.50

Ref #176	**518E12500**	**SCUPPER, MISC.: CLEANOUT, (12 EACH)**	
	Awd	$200.00	$2,400.00
	2	$200.00	$2,400.00
	3	$200.00	$2,400.00
Ref #177	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (600 SF)**	
	Awd	$115.00	$69,000.00
	2	$115.00	$69,000.00
	3	$115.00	$69,000.00
Ref #178	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (24.56 SY)**	
	Awd	$650.00	$15,964.00
	2	$650.00	$15,964.00
	3	$650.00	$15,964.00
Ref #179	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (15 SF)**	
	Awd	$150.00	$2,250.00
	2	$150.00	$2,250.00
	3	$150.00	$2,250.00
Ref #180	**601E26000**	**DUMPED ROCK FILL, TYPE B, (20 CY)**	
	Awd	$300.00	$6,000.00
	2	$300.00	$6,000.00
	3	$300.00	$6,000.00
Ref #181	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (1 CY)**	
	Awd	$300.00	$300.00
	2	$300.00	$300.00
	3	$300.00	$300.00
Ref #182	**626E00102**	**BARRIER REFLECTOR, TYPE 1, (ONE WAY), (16 EACH)**	
	Awd	$8.25	$132.00
	2	$8.25	$132.00
	3	$8.25	$132.00
Ref #183	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #184	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #185	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00
Ref #186	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #187	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$15.00	$60.00

Ref #188	**645E30000**	**REMOVAL OF PAVEMENT MARKINGS, (845 FT)**	
	Awd	$2.50	$2,112.50
	2	$2.50	$2,112.50
	3	$2.50	$2,112.50

Section 16 - STRUCTURE REPAIR (SUM-77-1984NE) - Totals

Awd	**$177,004.99**
2	**$189,869.99**
3	**$180,319.99**

Ref #189	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
Ref #190	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (268 SY)**	
	Awd	$29.75	$7,973.00
	2	$29.75	$7,973.00
	3	$29.75	$7,973.00
Ref #191	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1577.38 SY)**	
	Awd	$8.50	$13,407.73
	2	$8.50	$13,407.73
	3	$8.50	$13,407.73
Ref #192	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (268 SY)**	
	Awd	$25.00	$6,700.00
	2	$25.00	$6,700.00
	3	$25.00	$6,700.00
Ref #193	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1292 FT)**	
	Awd	$2.50	$3,230.00
	2	$2.50	$3,230.00
	3	$2.50	$3,230.00
Ref #194	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$115.00	$11,500.00
	2	$115.00	$11,500.00
	3	$115.00	$11,500.00
Ref #195	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (15 SF)**	
	Awd	$150.00	$2,250.00
	2	$150.00	$2,250.00
	3	$150.00	$2,250.00
Ref #196	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
Ref #197	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
Ref #198	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$20.00	$40.00
	2	$20.00	$40.00
	3	$20.00	$40.00

Ref #199	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$25.00	$150.00
	3	$25.00	$150.00
Ref #200	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$15.00	$60.00
Ref #201	**645E30000**	**REMOVAL OF PAVEMENT MARKINGS, (1555 FT)**	
	Awd	$2.50	$3,887.50
	2	$2.50	$3,887.50
	3	$2.50	$3,887.50
Ref #202	**645E30010**	**REMOVAL OF PAVEMENT MARKINGS, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$500.00	$2,000.00
	3	$500.00	$2,000.00

Section 17 - STRUCTURE REPAIR (SUM-77-1997) - Totals

Awd	**$54,858.23**
2	**$54,858.23**
3	**$54,858.23**

Ref #203	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$5,000.00	$5,000.00
Ref #204	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$25,000.00	$25,000.00
	3	$50,000.00	$50,000.00
Ref #205	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$383,155.94	$383,155.94
	2	$574,029.00	$574,029.00
	3	$1,245,000.00	$1,245,000.00
Ref #206	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,500.00	$15,000.00
	2	$2,500.00	$15,000.00
	3	$5,000.00	$30,000.00
Ref #207	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
Ref #208	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 18 - INCIDENTALS - Totals

Awd	**$529,155.94**
2	**$825,029.00**
3	**$1,540,000.00**