Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220155
PID 100816
WAR-SR 48-11.54 (PART 1 AND PART 2)
Federal
Type: BRIDGE REPAIR
Letting Date: 3/10/2022
Completion Date: 11/1/2022

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $4,601,324.43

Engineer's Estimate: $4,265,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $4,601,324.43

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $5,125,653.77

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $5,573,665.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$16,000.00	$16,000.00
	3	$5,000.00	$5,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$700.00	$700.00
	3	$662.36	$662.36
Ref #3	**202E23000**	**PAVEMENT REMOVED, (2395 SY)**	
	Awd	$13.00	$31,135.00
	2	$14.00	$33,530.00
	3	$8.37	$20,046.15
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (8 FT)**	
	Awd	$42.00	$336.00
	2	$30.00	$240.00
	3	$47.51	$380.08
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (1849 FT)**	
	Awd	$3.50	$6,471.50
	2	$3.50	$6,471.50
	3	$3.50	$6,471.50
Ref #6	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$125.00	$250.00
	3	$125.00	$250.00
Ref #7	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$75.00	$300.00
	3	$75.00	$300.00
Ref #8	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$100.00	$100.00
	3	$100.00	$100.00
Ref #9	**202E47001**	**BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$125.00	$500.00
	3	$125.00	$500.00
Ref #10	**202E58501**	**CATCH BASIN ABANDONED, AS PER PLAN, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$1,800.00	$1,800.00
	3	$3,198.30	$3,198.30
Ref #11	**203E10000**	**EXCAVATION, (1997 CY)**	
	Awd	$17.00	$33,949.00
	2	$18.00	$35,946.00
	3	$37.20	$74,288.40
Ref #12	**203E20000**	**EMBANKMENT, (3861 CY)**	
	Awd	$18.00	$69,498.00
	2	$20.00	$77,220.00
	3	$42.97	$165,907.17

Ref #13	**204E10000**	**SUBGRADE COMPACTION, (3866 SY)**	
	Awd	$4.00	$15,464.00
	2	$3.00	$11,598.00
	3	$3.73	$14,420.18
Ref #14	**204E13000**	**EXCAVATION OF SUBGRADE, 12", (493 CY)**	
	Awd	$12.00	$5,916.00
	2	$20.00	$9,860.00
	3	$43.51	$21,450.43
Ref #15	**204E30020**	**GRANULAR MATERIAL, TYPE C, 12", (493 CY)**	
	Awd	$75.00	$36,975.00
	2	$55.00	$27,115.00
	3	$80.11	$39,494.23
Ref #16	**204E50000**	**GEOTEXTILE FABRIC, (1592 SY)**	
	Awd	$2.00	$3,184.00
	2	$2.00	$3,184.00
	3	$2.63	$4,186.96
Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (662.5 FT)**	
	Awd	$24.75	$16,396.88
	2	$24.75	$16,396.88
	3	$24.75	$16,396.88
Ref #18	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (125 FT)**	
	Awd	$44.50	$5,562.50
	2	$44.50	$5,562.50
	3	$44.50	$5,562.50
Ref #19	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (7 EACH)**	
	Awd	$1,375.00	$9,625.00
	2	$1,375.00	$9,625.00
	3	$1,375.00	$9,625.00
Ref #20	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,600.00	$2,600.00
	3	$2,600.00	$2,600.00
Ref #21	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$350.00	$350.00
	3	$350.00	$350.00
Ref #22	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$4,750.00	$9,500.00
	2	$4,750.00	$9,500.00
	3	$4,750.00	$9,500.00
Ref #23	**607E98000**	**FENCE, MISC.: WOOD FENCE, (803 FT)**	
	Awd	$48.00	$38,544.00
	2	$48.00	$38,544.00
	3	$48.00	$38,544.00
Ref #24	**608E52000**	**CURB RAMP, (1092 SF)**	
	Awd	$14.00	$15,288.00
	2	$11.00	$12,012.00
	3	$14.85	$16,216.20

Ref #25	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$35,000.00	$35,000.00
	3	$13,653.75	$13,653.75

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$337,294.88**
2	**$354,404.88**
3	**$469,104.09**

Ref #26	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (27 SY)**	
	Awd	$150.00	$4,050.00
	2	$120.00	$3,240.00
	3	$242.24	$6,540.48
Ref #27	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (87 SY)**	
	Awd	$60.00	$5,220.00
	2	$88.00	$7,656.00
	3	$155.66	$13,542.42
Ref #28	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (6 CY)**	
	Awd	$150.00	$900.00
	2	$145.00	$870.00
	3	$260.17	$1,561.02
Ref #29	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$150.00	$300.00
	3	$150.66	$301.32
Ref #30	**659E00300**	**TOPSOIL, (999 CY)**	
	Awd	$5.00	$4,995.00
	2	$40.00	$39,960.00
	3	$62.27	$62,207.73
Ref #31	**659E10000**	**SEEDING AND MULCHING, (8746 SY)**	
	Awd	$1.50	$13,119.00
	2	$1.12	$9,795.52
	3	$2.22	$19,416.12
Ref #32	**659E14000**	**REPAIR SEEDING AND MULCHING, (437 SY)**	
	Awd	$1.25	$546.25
	2	$1.12	$489.44
	3	$1.12	$489.44
Ref #33	**659E15000**	**INTER-SEEDING, (437 SY)**	
	Awd	$1.25	$546.25
	2	$0.65	$284.05
	3	$0.65	$284.05
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (1.22 TON)**	
	Awd	$1,250.00	$1,525.00
	2	$825.00	$1,006.50
	3	$828.59	$1,010.88
Ref #35	**659E31000**	**LIME, (1.81 ACRE)**	
	Awd	$10.00	$18.10
	2	$70.00	$126.70
	3	$70.30	$127.24

Ref #36	**659E35000**	**WATER, (48 MGAL)**	
	Awd	$10.00	$480.00
	2	$1.00	$48.00
	3	$1.00	$48.00
Ref #37	**670E00500**	**SLOPE EROSION PROTECTION, (250 SY)**	
	Awd	$3.00	$750.00
	2	$3.25	$812.50
	3	$3.26	$815.00
Ref #38	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$1,475.00	$1,475.00
Ref #39	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$3,000.00	$3,000.00
	3	$7,250.00	$7,250.00
Ref #40	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$4,400.00	$4,400.00
	3	$4,402.84	$4,402.84
Ref #41	**832E30000**	**EROSION CONTROL, (29028 EACH)**	
	Awd	$1.00	$29,028.00
	2	$1.00	$29,028.00
	3	$1.00	$29,028.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$77,377.60**
2	**$102,516.71**
3	**$148,499.54**

Ref #42	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$2,000.00	$1,200.00
	2	$2,200.00	$1,320.00
	3	$4,015.77	$2,409.46
Ref #43	**605E14000**	**6" BASE PIPE UNDERDRAINS, (2416 FT)**	
	Awd	$12.00	$28,992.00
	2	$12.00	$28,992.00
	3	$19.39	$46,846.24
Ref #44	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (170 FT)**	
	Awd	$20.00	$3,400.00
	2	$22.00	$3,740.00
	3	$35.65	$6,060.50
Ref #45	**611E04600**	**12" CONDUIT, TYPE C, (48 FT)**	
	Awd	$75.00	$3,600.00
	2	$100.00	$4,800.00
	3	$128.31	$6,158.88
Ref #46	**611E07200**	**18" CONDUIT, TYPE A, 706.02, (8 FT)**	
	Awd	$200.00	$1,600.00
	2	$175.00	$1,400.00
	3	$277.66	$2,221.28

Ref #47	**611E98180**	**CATCH BASIN, NO. 3A, (1 EACH)**	
	Awd	$3,250.00	$3,250.00
	2	$3,800.00	$3,800.00
	3	$3,075.88	$3,075.88
Ref #48	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$2,200.00	$2,200.00
	3	$1,856.34	$1,856.34
Ref #49	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (12 EACH)**	
	Awd	$175.00	$2,100.00
	2	$300.00	$3,600.00
	3	$482.90	$5,794.80

Section 3 - DRAINAGE (PART 1) - Totals

Awd	**$45,942.00**
2	**$49,852.00**
3	**$74,423.38**

Ref #50	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1591 FT)**	
	Awd	$3.00	$4,773.00
	2	$2.00	$3,182.00
	3	$1.10	$1,750.10
Ref #51	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (1719 SY)**	
	Awd	$13.75	$23,636.25
	2	$10.00	$17,190.00
	3	$10.29	$17,688.51
Ref #52	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (40 CY)**	
	Awd	$595.00	$23,800.00
	2	$450.00	$18,000.00
	3	$450.00	$18,000.00
Ref #53	**304E20000**	**AGGREGATE BASE, (640 CY)**	
	Awd	$95.00	$60,800.00
	2	$70.00	$44,800.00
	3	$91.73	$58,707.20
Ref #54	**407E20000**	**NON-TRACKING TACK COAT, (622 GAL)**	
	Awd	$5.75	$3,576.50
	2	$10.00	$6,220.00
	3	$10.00	$6,220.00
Ref #55	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (174 CY)**	
	Awd	$313.50	$54,549.00
	2	$450.00	$78,300.00
	3	$450.00	$78,300.00
Ref #56	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (275 CY)**	
	Awd	$242.00	$66,550.00
	2	$400.00	$110,000.00
	3	$400.00	$110,000.00
Ref #57	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (2325 SY)**	
	Awd	$88.00	$204,600.00
	2	$83.00	$192,975.00
	3	$129.00	$299,925.00

Ref #58	**609E24510**	**CURB, TYPE 4-C, (25 FT)**	
	Awd	$50.00	$1,250.00
	2	$42.00	$1,050.00
	3	$58.41	$1,460.25
Ref #59	**609E26000**	**CURB, TYPE 6, (748 FT)**	
	Awd	$18.00	$13,464.00
	2	$43.00	$32,164.00
	3	$29.19	$21,834.12

Section 4 - PAVEMENT (PART 1) - Totals

Awd	**$456,998.75**
2	**$503,881.00**
3	**$613,885.18**

Ref #60	**621E00100**	**RPM, (118 EACH)**	
	Awd	$46.26	$5,458.68
	2	$55.00	$6,490.00
	3	$42.00	$4,956.00
Ref #61	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (80 EACH)**	
	Awd	$15.00	$1,200.00
	2	$20.00	$1,600.00
	3	$26.18	$2,094.40
Ref #62	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (21 EACH)**	
	Awd	$12.00	$252.00
	2	$12.00	$252.00
	3	$12.00	$252.00
Ref #63	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (216.5 FT)**	
	Awd	$15.00	$3,247.50
	2	$15.00	$3,247.50
	3	$15.00	$3,247.50
Ref #64	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (28 FT)**	
	Awd	$16.50	$462.00
	2	$16.50	$462.00
	3	$16.50	$462.00
Ref #65	**630E08600**	**SIGN POST REFLECTOR, (6 EACH)**	
	Awd	$46.00	$276.00
	2	$46.00	$276.00
	3	$46.00	$276.00
Ref #66	**630E80100**	**SIGN, FLAT SHEET, (100.5 SF)**	
	Awd	$20.50	$2,060.25
	2	$20.50	$2,060.25
	3	$20.50	$2,060.25
Ref #67	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (25 EACH)**	
	Awd	$7.50	$187.50
	2	$7.50	$187.50
	3	$7.50	$187.50
Ref #68	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$40.00	$200.00
	2	$40.00	$200.00
	3	$40.00	$200.00

Ref #69	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (21 EACH)**	
	Awd	$25.00	$525.00
	2	$25.00	$525.00
	3	$25.00	$525.00
Ref #70	**642E00100**	**EDGE LINE, 4", TYPE 1, WHITE, (0.35 MILE)**	
	Awd	$2,427.00	$849.45
	2	$2,800.00	$980.00
	3	$7,715.00	$2,700.25
Ref #71	**642E00300**	**CENTER LINE, TYPE 1, 4", DOUBLE SOLID, YELLOW, (0.15 MILE)**	
	Awd	$4,854.00	$728.10
	2	$5,500.00	$825.00
	3	$7,860.00	$1,179.00
Ref #72	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, WHITE, (62 FT)**	
	Awd	$2.02	$125.24
	2	$0.75	$46.50
	3	$0.75	$46.50
Ref #73	**642E01300**	**LANE ARROW, TYPE 1, (4 EACH)**	
	Awd	$182.00	$728.00
	2	$210.00	$840.00
	3	$75.00	$300.00
Ref #74	**644E00104**	**EDGE LINE, 6", WHITE, (0.07 MILE)**	
	Awd	$8,700.00	$609.00
	2	$10,000.00	$700.00
	3	$8,955.00	$626.85
Ref #75	**644E00104**	**EDGE LINE, 6", YELLOW, (0.09 MILE)**	
	Awd	$8,700.00	$783.00
	2	$10,000.00	$900.00
	3	$8,955.00	$805.95
Ref #76	**644E00200**	**LANE LINE, 4", WHITE, (0.54 MILE)**	
	Awd	$4,350.00	$2,349.00
	2	$5,000.00	$2,700.00
	3	$7,830.00	$4,228.20
Ref #77	**644E00400**	**CHANNELIZING LINE, 8", WHITE, (266 FT)**	
	Awd	$2.39	$635.74
	2	$8.35	$2,221.10
	3	$8.35	$2,221.10
Ref #78	**644E00500**	**STOP LINE, (33 FT)**	
	Awd	$13.00	$429.00
	2	$15.00	$495.00
	3	$12.35	$407.55
Ref #79	**644E00620**	**CROSSWALK LINE, 12", (112 FT)**	
	Awd	$10.90	$1,220.80
	2	$12.00	$1,344.00
	3	$12.10	$1,355.20
Ref #80	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$218.00	$436.00
	2	$250.00	$500.00
	3	$250.00	$500.00

Ref #81	**646E10000**	**EDGE LINE, 4", WHITE, (0.11 MILE)**	
	Awd	$28,894.00	$3,178.34
	2	$33,000.00	$3,630.00
	3	$34,945.00	$3,843.95
Ref #82	**646E10200**	**CENTER LINE, 4", DOUBLE SOLID, YELLOW, (0.06 MILE)**	
	Awd	$57,790.00	$3,467.40
	2	$65,000.00	$3,900.00
	3	$34,025.00	$2,041.50

Section 5 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$29,408.00**
2	**$34,381.85**
3	**$34,516.70**

Ref #83	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$160,000.00	$160,000.00
	2	$400,000.00	$400,000.00
	3	$268,938.02	$268,938.02
Ref #84	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$50.00	$6,700.00
	2	$60.00	$8,040.00
	3	$64.40	$8,629.60
Ref #85	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1.00	$1.00
	2	$1,000.00	$1,000.00
	3	$160.01	$160.01
Ref #86	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$32,000.00	$32,000.00
	3	$20,206.44	$20,206.44
Ref #87	**509E10000**	**EPOXY COATED REINFORCING STEEL, (131994 LB)**	
	Awd	$1.40	$184,791.60
	2	$1.31	$172,912.14
	3	$1.70	$224,389.80
Ref #88	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$1.40	$140.00
	2	$3.57	$357.00
	3	$5.46	$546.00
Ref #89	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (4393 FT)**	
	Awd	$1.75	$7,687.75
	2	$2.58	$11,333.94
	3	$1.86	$8,170.98
Ref #90	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (150 EACH)**	
	Awd	$35.00	$5,250.00
	2	$15.00	$2,250.00
	3	$21.03	$3,154.50
Ref #91	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$2,400.00	$4,800.00
	3	$4,530.14	$9,060.28

Ref #92	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (39 CY)**	
	Awd	$1,700.00	$66,300.00
	2	$1,200.00	$46,800.00
	3	$2,864.07	$111,698.73
Ref #93	**511E53014**	**CLASS QC3 CONCRETE, MISC.:PARAPET CONCRETE WITH QC, (93 CY)**	
	Awd	$1,250.00	$116,250.00
	2	$1,500.00	$139,500.00
	3	$2,350.43	$218,589.99
Ref #94	**511E53014**	**CLASS QC3 CONCRETE, MISC.:SIDEWALK CONCRETE WITH Q, (114 CY)**	
	Awd	$325.00	$37,050.00
	2	$500.00	$57,000.00
	3	$510.21	$58,163.94
Ref #95	**511E53014**	**CLASS QC3 CONCRETE, MISC.:SUPERSTRUCTURE CONCRETE , (370 CY)**	
	Awd	$1,025.00	$379,250.00
	2	$1,000.00	$370,000.00
	3	$1,412.63	$522,673.10
Ref #96	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (530 SY)**	
	Awd	$8.00	$4,240.00
	2	$8.00	$4,240.00
	3	$8.00	$4,240.00
Ref #97	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1053 SY)**	
	Awd	$20.50	$21,586.50
	2	$20.50	$21,586.50
	3	$20.00	$21,060.00
Ref #98	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (121 FT)**	
	Awd	$75.00	$9,075.00
	2	$95.00	$11,495.00
	3	$95.00	$11,495.00
Ref #99	**512E33000**	**TYPE 2 WATERPROOFING, (13 SY)**	
	Awd	$60.00	$780.00
	2	$30.00	$390.00
	3	$85.00	$1,105.00
Ref #100	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (151 SY)**	
	Awd	$25.00	$3,775.00
	2	$25.00	$3,775.00
	3	$20.00	$3,020.00
Ref #101	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3276 LB)**	
	Awd	$25.00	$81,900.00
	2	$23.00	$75,348.00
	3	$18.86	$61,785.36
Ref #102	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (2628 EACH)**	
	Awd	$5.00	$13,140.00
	2	$5.25	$13,797.00
	3	$5.33	$14,007.24
Ref #103	**513E95000**	**STRUCTURAL STEEL, MISC.:REPAIR OF DAMAGED MAIN MEM, (1 FT)**	
	Awd	$5,000.00	$5,000.00
	2	$5,500.00	$5,500.00
	3	$5,159.28	$5,159.28

Ref #104	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (2805 SF)**	
	Awd	$40.00	$112,200.00
	2	$40.00	$112,200.00
	3	$42.26	$118,539.30
Ref #105	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (2805 SF)**	
	Awd	$5.00	$14,025.00
	2	$5.00	$14,025.00
	3	$5.28	$14,810.40
Ref #106	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (2868 SF)**	
	Awd	$5.00	$14,340.00
	2	$5.00	$14,340.00
	3	$5.28	$15,143.04
Ref #107	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (2868 SF)**	
	Awd	$5.00	$14,340.00
	2	$5.00	$14,340.00
	3	$5.28	$15,143.04
Ref #108	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (8 MNHR)**	
	Awd	$100.00	$800.00
	2	$100.00	$800.00
	3	$105.65	$845.20
Ref #109	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$450.00	$1,350.00
	2	$450.00	$1,350.00
	3	$475.42	$1,426.26
Ref #110	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$21,129.59	$21,129.59
Ref #111	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (107 FT)**	
	Awd	$30.00	$3,210.00
	2	$42.00	$4,494.00
	3	$27.89	$2,984.23
Ref #112	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$10.00	$180.00
	2	$10.00	$180.00
	3	$5.19	$93.42
Ref #113	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (158 SF)**	
	Awd	$15.00	$2,370.00
	2	$13.00	$2,054.00
	3	$8.19	$1,294.02
Ref #114	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (107 FT)**	
	Awd	$35.00	$3,745.00
	2	$45.00	$4,815.00
	3	$52.42	$5,608.94
Ref #115	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$5,000.00	$60,000.00
	2	$4,000.00	$48,000.00
	3	$4,771.89	$57,262.68

Ref #116	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (18 EACH)**	
	Awd	$5,000.00	$90,000.00
	2	$4,000.00	$72,000.00
	3	$4,771.89	$85,894.02
Ref #117	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$80,000.00	$80,000.00
	3	$53,770.54	$53,770.54
Ref #118	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (110 CY)**	
	Awd	$115.00	$12,650.00
	2	$72.00	$7,920.00
	3	$124.48	$13,692.80
Ref #119	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (172 FT)**	
	Awd	$20.00	$3,440.00
	2	$9.00	$1,548.00
	3	$4.99	$858.28
Ref #120	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (65 FT)**	
	Awd	$30.00	$1,950.00
	2	$23.00	$1,495.00
	3	$53.13	$3,453.45
Ref #121	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (22 SF)**	
	Awd	$175.00	$3,850.00
	2	$175.00	$3,850.00
	3	$175.00	$3,850.00
Ref #122	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (256 SY)**	
	Awd	$335.00	$85,760.00
	2	$330.00	$84,480.00
	3	$392.86	$100,572.16
Ref #123	**526E90010**	**TYPE A INSTALLATION, (107 FT)**	
	Awd	$150.00	$16,050.00
	2	$165.00	$17,655.00
	3	$168.20	$17,997.40
Ref #124	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (412 SY)**	
	Awd	$32.00	$13,184.00
	2	$32.00	$13,184.00
	3	$38.59	$15,899.08
Ref #125	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (45 CF)**	
	Awd	$560.00	$25,200.00
	2	$553.00	$24,885.00
	3	$552.61	$24,867.45
Ref #126	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,100.00	$2,100.00
	3	$2,063.71	$2,063.71
Ref #127	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
	3	$6,500.00	$6,500.00

Ref #128		**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (27 HOUR)**	
	Awd		$125.00	$3,375.00
	2		$130.00	$3,510.00
	3		$128.98	$3,482.46
Ref #129		**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd		$25,000.00	$25,000.00
	2		$16,000.00	$16,000.00
	3		$15,096.04	$15,096.04
Ref #300		**530E00600**	**SPECIAL - STRUCTURES: FORM LINER, (94 SF)**	
	Awd		$50.00	$4,700.00
	2		$22.00	$2,068.00
	3		$30.48	$2,865.12

Section 6 - STRUCTURE REPAIR (WAR-48-1154) (PART 1) - Totals

Awd	**$1,766,135.85**
2	**$1,954,417.58**
3	**$2,181,395.90**

Ref #132	**AA2**	**517E76300**	**RAILING, MISC.:DECORATIVE W/ CHAINLINK FENCE, 12' , (285 FT)**	
	Awd		$715.00	$203,775.00
	2		$665.00	$189,525.00
	3		$689.34	$196,461.90
Ref #133	**AA2**	**517E76300**	**RAILING, MISC.:DECORATIVE W/ CHAINLINK FENCE, 8' T, (242 FT)**	
	Awd		$605.00	$146,410.00
	2		$555.00	$134,310.00
	3		$583.66	$141,245.72

Section 7 - STRUCTURE REPAIR (WAR-48-1154) ALTERNATE - Totals

Awd	**$350,185.00**
2	**$323,835.00**
3	**$337,707.62**

Ref #134		**410E11000**	**TRAFFIC COMPACTED SURFACE, TYPE B, (6 CY)**	
	Awd		$70.00	$420.00
	2		$55.00	$330.00
	3		$115.64	$693.84
Ref #135		**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (1100 HOUR)**	
	Awd		$65.00	$71,500.00
	2		$85.00	$93,500.00
	3		$85.00	$93,500.00
Ref #136		**614E11630**	**INCREASED BARRIER DELINEATION, (431 FT)**	
	Awd		$3.00	$1,293.00
	2		$10.00	$4,310.00
	3		$10.00	$4,310.00
Ref #137		**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (12 EACH)**	
	Awd		$2,260.00	$27,120.00
	2		$2,400.00	$28,800.00
	3		$2,400.00	$28,800.00

Ref #138	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$9,000.00	$9,000.00
	3	$9,000.00	$9,000.00
Ref #139	**614E12600**	**REPLACEMENT DRUM, (125 EACH)**	
	Awd	$35.00	$4,375.00
	2	$65.00	$8,125.00
	3	$65.00	$8,125.00
Ref #140	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$500.00	$5,000.00
	2	$250.00	$2,500.00
	3	$200.00	$2,000.00
Ref #141	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (72 EACH)**	
	Awd	$12.00	$864.00
	2	$10.00	$720.00
	3	$10.00	$720.00
Ref #142	**614E13314**	**BARRIER REFLECTOR, TYPE 3, ONE WAY, (15 EACH)**	
	Awd	$12.00	$180.00
	2	$10.00	$150.00
	3	$10.00	$150.00
Ref #143	**614E13350**	**OBJECT MARKER, ONE WAY, (55 EACH)**	
	Awd	$16.00	$880.00
	2	$15.00	$825.00
	3	$15.00	$825.00
Ref #144	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$800.00	$16,000.00
	2	$800.00	$16,000.00
	3	$800.00	$16,000.00
Ref #145	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (WHITE), (0.24 MILE)**	
	Awd	$2,424.00	$581.76
	2	$3,910.00	$938.40
	3	$3,910.00	$938.40
Ref #146	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (WHITE), (0.6 MILE)**	
	Awd	$2,424.00	$1,454.40
	2	$4,670.00	$2,802.00
	3	$4,670.00	$2,802.00
Ref #147	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (YELLOW), (0.9 MILE)**	
	Awd	$2,424.00	$2,181.60
	2	$4,670.00	$4,203.00
	3	$4,670.00	$4,203.00
Ref #148	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (WHITE), (1409 FT)**	
	Awd	$2.03	$2,860.27
	2	$0.75	$1,056.75
	3	$0.75	$1,056.75
Ref #149	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (WHITE), (3350 FT)**	
	Awd	$1.61	$5,393.50
	2	$0.70	$2,345.00
	3	$0.70	$2,345.00

Ref #150	**614E30000**	**WORK ZONE ARROW, CLASS I, (3 EACH)**	
	Awd	$143.50	$430.50
	2	$75.00	$225.00
	3	$908.33	$2,724.99
Ref #151	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$8,500.00	$8,500.00
	3	$37,465.18	$37,465.18
Ref #152	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (755 SY)**	
	Awd	$85.00	$64,175.00
	2	$100.00	$75,500.00
	3	$133.92	$101,109.60
Ref #153	**616E10000**	**WATER, (18 MGAL)**	
	Awd	$20.00	$360.00
	2	$50.00	$900.00
	3	$9.67	$174.06
Ref #154	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2998 FT)**	
	Awd	$25.00	$74,950.00
	2	$18.70	$56,062.60
	3	$20.04	$60,079.92

Section 8 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$351,519.03**
2	**$316,792.75**
3	**$377,022.74**

Ref #155	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$26,000.00	$26,000.00
	3	$5,000.00	$5,000.00
Ref #156	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (351 SY)**	
	Awd	$25.00	$8,775.00
	2	$18.50	$6,493.50
	3	$11.63	$4,082.13
Ref #157	**202E30000**	**WALK REMOVED, (6064 SF)**	
	Awd	$3.00	$18,192.00
	2	$2.65	$16,069.60
	3	$2.55	$15,463.20
Ref #158	**202E32000**	**CURB REMOVED, (42 FT)**	
	Awd	$8.00	$336.00
	2	$10.00	$420.00
	3	$22.76	$955.92
Ref #159	**202E32500**	**CURB AND GUTTER REMOVED, (344 FT)**	
	Awd	$5.00	$1,720.00
	2	$10.00	$3,440.00
	3	$32.12	$11,049.28
Ref #160	**202E38000**	**GUARDRAIL REMOVED, (170 FT)**	
	Awd	$3.00	$510.00
	2	$3.50	$595.00
	3	$3.50	$595.00

Ref #161	**202E75000**	**FENCE REMOVED, (85 FT)**	
	Awd	$8.00	$680.00
	2	$9.50	$807.50
	3	$9.50	$807.50
Ref #162	**202E98100**	**REMOVAL MISC.: EXISTING POST, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$38.00	$38.00
	3	$65.05	$65.05
Ref #163	**202E98100**	**REMOVAL MISC.:FOOTBRIDGE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$2,000.00	$2,000.00
	3	$102.78	$102.78
Ref #164	**203E10000**	**EXCAVATION, (2041 CY)**	
	Awd	$27.00	$55,107.00
	2	$25.00	$51,025.00
	3	$12.72	$25,961.52
Ref #165	**203E20000**	**EMBANKMENT, (2954 CY)**	
	Awd	$20.00	$59,080.00
	2	$18.00	$53,172.00
	3	$19.56	$57,780.24
Ref #166	**204E10000**	**SUBGRADE COMPACTION, (3462 SY)**	
	Awd	$4.00	$13,848.00
	2	$3.80	$13,155.60
	3	$2.77	$9,589.74
Ref #167	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$200.00	$800.00
	2	$115.00	$460.00
	3	$427.37	$1,709.48
Ref #168	**607E15100**	**FENCE, TYPE 47RA, (820 FT)**	
	Awd	$25.20	$20,664.00
	2	$25.20	$20,664.00
	3	$25.20	$20,664.00
Ref #169	**607E98000**	**FENCE, MISC.: WOODEN FENCE, (200 FT)**	
	Awd	$48.00	$9,600.00
	2	$48.00	$9,600.00
	3	$48.00	$9,600.00
Ref #170	**608E10000**	**4" CONCRETE WALK, (173 SF)**	
	Awd	$9.00	$1,557.00
	2	$6.40	$1,107.20
	3	$15.19	$2,627.87
Ref #171	**608E52001**	**CURB RAMP, AS PER PLAN, (3158 SF)**	
	Awd	$20.00	$63,160.00
	2	$10.00	$31,580.00
	3	$22.97	$72,539.26
Ref #172	**608E53020**	**DETECTABLE WARNING, (32 SF)**	
	Awd	$94.00	$3,008.00
	2	$34.00	$1,088.00
	3	$94.18	$3,013.76

Ref #173	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (518 FT)**	
	Awd	$35.00	$18,130.00
	2	$50.00	$25,900.00
	3	$35.31	$18,290.58
Ref #174	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (26 FT)**	
	Awd	$40.00	$1,040.00
	2	$11.00	$286.00
	3	$40.69	$1,057.94
Ref #175	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$9,600.00	$9,600.00
	3	$5,627.00	$5,627.00
Ref #301	**690E65000**	**SPECIAL - WORK INVOLVING NON-REGULATED MATERIALS, (45 TON)**	
	Awd	$40.00	$1,800.00
	2	$150.00	$6,750.00
	3	$96.47	$4,341.15
Ref #302	**690E65010**	**SPECIAL - WORK INVOLVING SOLID WASTE, (45 TON)**	
	Awd	$80.00	$3,600.00
	2	$100.00	$4,500.00
	3	$25.49	$1,147.05

Section 9 - ROADWAY (PART 2) - Totals

Awd	**$315,707.00**
2	**$284,751.40**
3	**$272,070.45**

Ref #176	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (48 CY)**	
	Awd	$80.00	$3,840.00
	2	$140.00	$6,720.00
	3	$146.09	$7,012.32
Ref #177	**659E00300**	**TOPSOIL, (1266 CY)**	
	Awd	$10.00	$12,660.00
	2	$70.00	$88,620.00
	3	$70.30	$88,999.80
Ref #178	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (12000 SY)**	
	Awd	$1.50	$18,000.00
	2	$1.52	$18,240.00
	3	$1.86	$22,320.00
Ref #179	**659E14001**	**REPAIR SEEDING AND MULCHING, AS PER PLAN, (1200 SY)**	
	Awd	$1.25	$1,500.00
	2	$1.52	$1,824.00
	3	$1.53	$1,836.00
Ref #180	**659E20000**	**COMMERCIAL FERTILIZER, (1.6 TON)**	
	Awd	$1,250.00	$2,000.00
	2	$825.00	$1,320.00
	3	$828.59	$1,325.74
Ref #181	**659E35000**	**WATER, (65 MGAL)**	
	Awd	$15.00	$975.00
	2	$1.00	$65.00
	3	$1.00	$65.00

Ref #182	**670E00500**	**SLOPE EROSION PROTECTION, (4550 SY)**	
	Awd	$3.00	$13,650.00
	2	$2.25	$10,237.50
	3	$2.26	$10,283.00
Ref #183	**670E00710**	**DITCH EROSION PROTECTION MAT, TYPE A, (7 SY)**	
	Awd	$4.50	$31.50
	2	$20.00	$140.00
	3	$20.09	$140.63
Ref #184	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
	3	$145.00	$145.00
Ref #185	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,000.00	$3,000.00
	3	$145.00	$145.00
Ref #186	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$4,400.00	$4,400.00
	3	$4,402.84	$4,402.84
Ref #187	**832E30000**	**EROSION CONTROL, (21000 EACH)**	
	Awd	$1.00	$21,000.00
	2	$1.00	$21,000.00
	3	$1.00	$21,000.00

Section 10 - EROSION CONTROL (PART 2) - Totals

Awd	**$85,156.50**
2	**$157,066.50**
3	**$157,675.33**

Ref #188	**602E20000**	**CONCRETE MASONRY, (4.5 CY)**	
	Awd	$1,500.00	$6,750.00
	2	$1,100.00	$4,950.00
	3	$4,444.24	$19,999.08
Ref #189	**605E06000**	**4" BASE PIPE UNDERDRAINS, (210 FT)**	
	Awd	$10.00	$2,100.00
	2	$15.00	$3,150.00
	3	$19.07	$4,004.70
Ref #190	**611E53006**	**38" X 60" CONDUIT, TYPE D, 706.04, (56 FT)**	
	Awd	$350.00	$19,600.00
	2	$365.00	$20,440.00
	3	$589.50	$33,012.00
Ref #191	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$550.00	$1,100.00
	2	$725.00	$1,450.00
	3	$523.91	$1,047.82

Section 11 - DRAINAGE (PART 2) - Totals

Awd	**$29,550.00**
2	**$29,990.00**
3	**$58,063.60**

Ref #192	**AB1**	**611E07900**	**18" CONDUIT, TYPE D (GENERIC)(ALTERNATE 1), (80 FT)**	
		Awd	$50.00	$4,000.00
		2	$100.00	$8,000.00
		3	$99.78	$7,982.40
Ref #193	**AB1**	**611E10900**	**24" CONDUIT, TYPE D (GENERIC)(ALTERNATE 1), (44 FT)**	
		Awd	$90.00	$3,960.00
		2	$134.00	$5,896.00
		3	$155.03	$6,821.32
Ref #194	**AB1**	**611E16900**	**36" CONDUIT, TYPE D (GENERIC)(ALTERNATE 1), (56 FT)**	
		Awd	$115.00	$6,440.00
		2	$150.00	$8,400.00
		3	$210.39	$11,781.84

Section 12 - DRAINAGE ALTERNATES (PART 2) - Totals

Awd	**$14,400.00**
2	**$22,296.00**
3	**$26,585.56**

Ref #198		**301E46000**	**ASPHALT CONCRETE BASE, PG64-22 4", (609 CY)**	
		Awd	$212.00	$129,108.00
		2	$265.00	$161,385.00
		3	$265.00	$161,385.00
Ref #199		**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, 6", (30 CY)**	
		Awd	$532.00	$15,960.00
		2	$700.00	$21,000.00
		3	$700.00	$21,000.00
Ref #200		**304E20000**	**AGGREGATE BASE, (577 CY)**	
		Awd	$95.00	$54,815.00
		2	$80.00	$46,160.00
		3	$91.79	$52,962.83
Ref #201		**407E20000**	**NON-TRACKING TACK COAT, (228 GAL)**	
		Awd	$5.50	$1,254.00
		2	$10.00	$2,280.00
		3	$10.00	$2,280.00
Ref #202		**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (316 CY)**	
		Awd	$251.00	$79,316.00
		2	$450.00	$142,200.00
		3	$450.00	$142,200.00
Ref #203		**452E11010**	**7" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (116 SY)**	
		Awd	$80.00	$9,280.00
		2	$120.00	$13,920.00
		3	$83.65	$9,703.40

Section 13 - PAVEMENT (PART 2) - Totals

Awd	**$289,733.00**
2	**$386,945.00**
3	**$389,531.23**

Ref #204	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (5 EACH)**	
	Awd	$750.00	$3,750.00
	2	$200.00	$1,000.00
	3	$72.94	$364.70

Section 14 - WATER WORK (PART 2) - Totals

Awd	**$3,750.00**
2	**$1,000.00**
3	**$364.70**

Ref #205	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$265.00	$530.00
	2	$350.00	$700.00
	3	$197.50	$395.00
Ref #206	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (256 FT)**	
	Awd	$16.00	$4,096.00
	2	$16.00	$4,096.00
	3	$16.00	$4,096.00
Ref #207	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$46.00	$92.00
	2	$46.00	$92.00
	3	$46.00	$92.00
Ref #208	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (1 EACH)**	
	Awd	$140.00	$140.00
	2	$140.00	$140.00
	3	$140.00	$140.00
Ref #209	**630E80100**	**SIGN, FLAT SHEET, (284 SF)**	
	Awd	$20.50	$5,822.00
	2	$20.50	$5,822.00
	3	$20.50	$5,822.00
Ref #210	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (37 EACH)**	
	Awd	$7.50	$277.50
	2	$7.50	$277.50
	3	$7.50	$277.50
Ref #211	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (23 EACH)**	
	Awd	$25.00	$575.00
	2	$25.00	$575.00
	3	$25.00	$575.00
Ref #212	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$7.50	$7.50
	2	$7.50	$7.50
	3	$7.50	$7.50

Ref #213	**630E97700**	**SIGNING, MISC.:RECTANGULAR RAPID FLASHING BEACON (, (2 EACH)**	
	Awd	$6,175.00	$12,350.00
	2	$10,000.00	$20,000.00
	3	$6,175.00	$12,350.00
Ref #214	**630E97900**	**SIGNING, MISC.: SIGN POST, 4"x4" WOODEN POST, (310 FT)**	
	Awd	$21.50	$6,665.00
	2	$21.50	$6,665.00
	3	$21.50	$6,665.00
Ref #215	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$1,400.00	$2,800.00
	3	$545.00	$1,090.00
Ref #216	**644E00300**	**CENTER LINE, (0.332 MILE)**	
	Awd	$5,011.63	$1,663.86
	2	$5,700.00	$1,892.40
	3	$10,884.04	$3,613.50
Ref #217	**644E00500**	**STOP LINE, (164 FT)**	
	Awd	$5.73	$939.72
	2	$12.35	$2,025.40
	3	$12.35	$2,025.40
Ref #218	**644E00621**	**CROSSWALK LINE, 12", AS PER PLAN, (778 FT)**	
	Awd	$5.73	$4,457.94
	2	$12.10	$9,413.80
	3	$12.10	$9,413.80
Ref #219	**644E01382**	**WORD ON PAVEMENT, 48", (16 EACH)**	
	Awd	$438.00	$7,008.00
	2	$500.00	$8,000.00
	3	$500.00	$8,000.00
Ref #220	**644E01410**	**WORD ON PAVEMENT, 96", (4 EACH)**	
	Awd	$115.00	$460.00
	2	$130.00	$520.00
	3	$450.00	$1,800.00
Ref #221	**644E01620**	**BIKE CROSSING SYMBOL, (4 EACH)**	
	Awd	$358.00	$1,432.00
	2	$400.00	$1,600.00
	3	$450.00	$1,800.00
Ref #222	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (334 FT)**	
	Awd	$5.45	$1,820.30
	2	$6.00	$2,004.00
	3	$3.05	$1,018.70
Ref #223	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (10 EACH)**	
	Awd	$250.00	$2,500.00
	2	$530.00	$5,300.00
	3	$155.00	$1,550.00
Ref #224	**690E50610**	**SPECIAL - BOLLARD, HINGED, (15 EACH)**	
	Awd	$1,150.00	$17,250.00
	2	$1,150.00	$17,250.00
	3	$1,150.00	$17,250.00

Section 15 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$70,686.82**
2	**$89,180.60**
3	**$77,981.40**

Ref #225	**625E25408**	**CONDUIT, 2", 725.051, (109 FT)**	
	Awd	$14.00	$1,526.00
	2	$15.00	$1,635.00
	3	$6.23	$679.07
Ref #226	**625E29002**	**TRENCH, 24" DEEP, (96 FT)**	
	Awd	$16.00	$1,536.00
	2	$20.00	$1,920.00
	3	$21.70	$2,083.20
Ref #227	**625E31600**	**PULL BOX, MISC.:MODIFY EXISTING PULL BOX, (3 EACH)**	
	Awd	$315.00	$945.00
	2	$500.00	$1,500.00
	3	$220.00	$660.00
Ref #228	**625E31600**	**PULL BOX, MISC.:RELOCATE EXISTING PULL BOX, (2 EACH)**	
	Awd	$800.00	$1,600.00
	2	$2,200.00	$4,400.00
	3	$2,369.00	$4,738.00
Ref #229	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$285.00	$1,140.00
	2	$350.00	$1,400.00
	3	$791.60	$3,166.40
Ref #230	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (96 FT)**	
	Awd	$1.80	$172.80
	2	$2.50	$240.00
	3	$0.88	$84.48
Ref #231	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (6 EACH)**	
	Awd	$750.00	$4,500.00
	2	$700.00	$4,200.00
	3	$600.00	$3,600.00
Ref #232	**632E25010**	**COVERING OF PEDESTRIAN SIGNAL HEAD, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$40.00	$240.00
	3	$35.00	$210.00
Ref #233	**632E26000**	**PEDESTRIAN PUSHBUTTON, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$500.00	$1,000.00
	3	$269.55	$539.10
Ref #234	**632E26500**	**DETECTOR LOOP, (4 EACH)**	
	Awd	$1,950.00	$7,800.00
	2	$3,500.00	$14,000.00
	3	$2,500.00	$10,000.00
Ref #235	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (865 FT)**	
	Awd	$3.48	$3,010.20
	2	$3.50	$3,027.50
	3	$6.60	$5,709.00

Ref #236	**632E64020**	**PEDESTAL FOUNDATION, (4 EACH)**	
	Awd	$1,450.00	$5,800.00
	2	$1,500.00	$6,000.00
	3	$545.00	$2,180.00
Ref #237	**632E65300**	**LOOP DETECTOR LEAD-IN CABLE, 2 CONDUCTOR, NO. 14 A, (160 FT)**	
	Awd	$2.25	$360.00
	2	$2.25	$360.00
	3	$2.66	$425.60
Ref #238	**632E89901**	**PEDESTAL, 8', TRANSFORMER BASE, AS PER PLAN, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$1,250.00	$5,000.00
	3	$748.75	$2,995.00
Ref #239	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEMREMOVA, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$260.00	$1,300.00
	3	$120.00	$600.00
Ref #240	**632E90020**	**REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEMREMOVA, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$200.00	$800.00
	3	$98.00	$392.00
Ref #241	**633E99000**	**CONTROLLER ITEM, MISC.:MODIFY EXISTING CONTROLLER , (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$2,500.00	$5,000.00
	3	$557.50	$1,115.00

Section 16 - TRAFFIC SIGNALS (PART 2) - Totals

Awd	**$34,940.00**
2	**$52,022.50**
3	**$39,176.85**

Ref #242	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$70.00	$2,240.00
	2	$85.00	$2,720.00
	3	$85.00	$2,720.00
Ref #243	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$30.00	$300.00
	2	$60.00	$600.00
	3	$13.06	$130.60

Section 17 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$2,540.00**
2	**$3,320.00**
3	**$2,850.60**

Ref #244	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$29,000.00	$29,000.00
	3	$27,244.29	$27,244.29

Ref #245	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$150,000.00	$150,000.00
	2	$300,000.00	$300,000.00
	3	$71,836.29	$71,836.29
Ref #246	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$30,000.00	$30,000.00
	3	$36,000.00	$36,000.00
Ref #247	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$177,729.75	$177,729.75

Section 18 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$340,000.00**
2	**$459,000.00**
3	**$312,810.33**