Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220156
PID 100896
BRO-SR 763-01.51
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 3/10/2022
Completion Date: 8/31/2022

Contract Awarded To: D G M INC
Award Amount: $984,879.59

Engineer's Estimate: $1,145,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $984,879.59

Bidder 2
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,033,340.71

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,135,254.53

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,466,495.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,100.00	$9,100.00
	3	$25,000.00	$25,000.00
	4	$9,251.64	$9,251.64
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1737 SY)**	
	Awd	$5.00	$8,685.00
	2	$5.50	$9,553.50
	3	$8.64	$15,007.68
	4	$9.64	$16,744.68
Ref #3	**202E32000**	**CURB REMOVED, (43 FT)**	
	Awd	$5.00	$215.00
	2	$9.00	$387.00
	3	$1.00	$43.00
	4	$9.05	$389.15
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (46 FT)**	
	Awd	$15.00	$690.00
	2	$5.60	$257.60
	3	$16.00	$736.00
	4	$55.06	$2,532.76
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (478 FT)**	
	Awd	$2.00	$956.00
	2	$3.50	$1,673.00
	3	$2.00	$956.00
	4	$4.63	$2,213.14
Ref #6	**202E75000**	**FENCE REMOVED, (243 FT)**	
	Awd	$2.00	$486.00
	2	$1.25	$303.75
	3	$1.50	$364.50
	4	$4.07	$989.01
Ref #7	**202E98000**	**REMOVAL MISC.: EXISTING RETENTION WALL, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$1,800.00	$1,800.00
	3	$1,700.00	$1,700.00
	4	$944.02	$944.02
Ref #8	**203E10000**	**EXCAVATION, (1204 CY)**	
	Awd	$25.00	$30,100.00
	2	$19.75	$23,779.00
	3	$24.92	$30,003.68
	4	$39.09	$47,064.36
Ref #9	**203E20000**	**EMBANKMENT, (462 CY)**	
	Awd	$20.00	$9,240.00
	2	$8.25	$3,811.50
	3	$10.00	$4,620.00
	4	$24.30	$11,226.60
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (2789 SY)**	
	Awd	$3.00	$8,367.00
	2	$2.75	$7,669.75
	3	$2.00	$5,578.00
	4	$2.93	$8,171.77

Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$70.00	$140.00
	2	$95.00	$190.00
	3	$220.00	$440.00
	4	$393.01	$786.02
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (175 FT)**	
	Awd	$41.00	$7,175.00
	2	$39.10	$6,842.50
	3	$30.00	$5,250.00
	4	$45.27	$7,922.25
Ref #13	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (125 FT)**	
	Awd	$44.00	$5,500.00
	2	$42.34	$5,292.50
	3	$36.50	$4,562.50
	4	$49.02	$6,127.50
Ref #14	**606E15350**	**GUARDRAIL, TYPE MGS WITH SOCKETED POSTS, (25 FT)**	
	Awd	$145.00	$3,625.00
	2	$138.98	$3,474.50
	3	$246.00	$6,150.00
	4	$160.92	$4,023.00
Ref #15	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (25 FT)**	
	Awd	$50.00	$1,250.00
	2	$44.82	$1,120.50
	3	$39.50	$987.50
	4	$51.90	$1,297.50
Ref #16	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,700.00	$1,700.00
	3	$1,900.00	$1,900.00
	4	$1,968.39	$1,968.39
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP-350 OR MASH 201, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,500.00	$2,500.00
	3	$3,200.00	$3,200.00
	4	$2,894.69	$2,894.69
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,300.00	$2,600.00
	3	$1,500.00	$3,000.00
	4	$1,505.24	$3,010.48
Ref #19	**623E40500**	**REFERENCE MONUMENT, (11 EACH)**	
	Awd	$300.00	$3,300.00
	2	$375.00	$4,125.00
	3	$431.00	$4,741.00
	4	$656.45	$7,220.95
Ref #20	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
	4	$19,373.61	$19,373.61

Section 1 - ROADWAY - Totals

Awd	**$105,929.00**
2	**$98,180.10**
3	**$124,239.86**
4	**$154,151.52**

Ref #21	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (232 CY)**	
	Awd	$75.00	$17,400.00
	2	$68.25	$15,834.00
	3	$91.50	$21,228.00
	4	$113.44	$26,318.08
Ref #22	**601E34200**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, (74 CY)**	
	Awd	$75.00	$5,550.00
	2	$59.50	$4,403.00
	3	$68.50	$5,069.00
	4	$178.62	$13,217.88
Ref #23	**659E00300**	**TOPSOIL, (24 CY)**	
	Awd	$20.00	$480.00
	2	$22.80	$547.20
	3	$91.00	$2,184.00
	4	$34.63	$831.12
Ref #24	**659E10000**	**SEEDING AND MULCHING, (2005 SY)**	
	Awd	$2.50	$5,012.50
	2	$1.75	$3,508.75
	3	$3.50	$7,017.50
	4	$4.53	$9,082.65
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.27 TON)**	
	Awd	$800.00	$216.00
	2	$500.00	$135.00
	3	$809.00	$218.43
	4	$1,621.04	$437.68
Ref #26	**659E31000**	**LIME, (0.41 ACRE)**	
	Awd	$80.00	$32.80
	2	$500.00	$205.00
	3	$62.00	$25.42
	4	$578.93	$237.36
Ref #27	**659E35000**	**WATER, (11 MGAL)**	
	Awd	$1.00	$11.00
	2	$1.15	$12.65
	3	$0.01	$0.11
	4	$11.58	$127.38
Ref #28	**670E00700**	**DITCH EROSION PROTECTION, (117 SY)**	
	Awd	$4.00	$468.00
	2	$6.55	$766.35
	3	$4.50	$526.50
	4	$2.89	$338.13
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$2,000.00	$2,000.00
	3	$1,900.00	$1,900.00
	4	$1,939.45	$1,939.45

Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,800.00	$4,800.00
	3	$6,800.00	$6,800.00
	4	$2,813.64	$2,813.64
Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,800.00	$6,800.00
	3	$7,700.00	$7,700.00
	4	$6,801.01	$6,801.01
Ref #32	**832E30000**	**EROSION CONTROL, (13043 EACH)**	
	Awd	$1.00	$13,043.00
	2	$1.00	$13,043.00
	3	$1.00	$13,043.00
	4	$1.00	$13,043.00

Section 2 - EROSION CONTROL - Totals

Awd	**$55,713.30**
2	**$52,054.95**
3	**$65,711.96**
4	**$75,187.38**

Ref #33	**602E20000**	**CONCRETE MASONRY, (0.92 CY)**	
	Awd	$1,700.00	$1,564.00
	2	$2,800.00	$2,576.00
	3	$1,900.00	$1,748.00
	4	$3,687.24	$3,392.26
Ref #34	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (6.94 CY)**	
	Awd	$750.00	$5,205.00
	2	$1,500.00	$10,410.00
	3	$759.00	$5,267.46
	4	$1,549.21	$10,751.52
Ref #35	**605E05100**	**4" SHALLOW PIPE UNDERDRAINS, (294 FT)**	
	Awd	$15.00	$4,410.00
	2	$13.60	$3,998.40
	3	$24.50	$7,203.00
	4	$16.64	$4,892.16
Ref #36	**605E31100**	**AGGREGATE DRAINS, (201 FT)**	
	Awd	$20.00	$4,020.00
	2	$14.50	$2,914.50
	3	$12.00	$2,412.00
	4	$21.42	$4,305.42
Ref #37	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (16 FT)**	
	Awd	$20.00	$320.00
	2	$8.50	$136.00
	3	$4.00	$64.00
	4	$85.52	$1,368.32
Ref #38	**611E01400**	**6" CONDUIT, TYPE E, (30 FT)**	
	Awd	$8.00	$240.00
	2	$16.30	$489.00
	3	$7.00	$210.00
	4	$34.16	$1,024.80

Ref #39	**611E01500**	**6" CONDUIT, TYPE F, (30 FT)**	
	Awd	$6.00	$180.00
	2	$12.25	$367.50
	3	$7.50	$225.00
	4	$34.16	$1,024.80
Ref #40	**611E04400**	**12" CONDUIT, TYPE B, AS PER PLAN, (38 FT)**	
	Awd	$110.00	$4,180.00
	2	$99.75	$3,790.50
	3	$153.00	$5,814.00
	4	$272.08	$10,339.04
Ref #41	**611E08900**	**21" CONDUIT, TYPE B, AS PER PLAN, (42 FT)**	
	Awd	$140.00	$5,880.00
	2	$126.25	$5,302.50
	3	$128.00	$5,376.00
	4	$204.13	$8,573.46
Ref #42	**611E10200**	**24" CONDUIT, TYPE A, AS PER PLAN, (60 FT)**	
	Awd	$150.00	$9,000.00
	2	$97.00	$5,820.00
	3	$130.00	$7,800.00
	4	$204.37	$12,262.20
Ref #43	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$2,250.00	$4,500.00
	2	$2,190.00	$4,380.00
	3	$1,800.00	$3,600.00
	4	$3,062.09	$6,124.18

Section 3 - DRAINAGE - Totals

Awd	**$39,499.00**
2	**$40,184.40**
3	**$39,719.46**
4	**$64,058.16**

Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" THICKNESS, (50 SY)**	
	Awd	$30.00	$1,500.00
	2	$37.00	$1,850.00
	3	$40.00	$2,000.00
	4	$41.88	$2,094.00
Ref #45	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (290 CY)**	
	Awd	$182.00	$52,780.00
	2	$170.25	$49,372.50
	3	$212.00	$61,480.00
	4	$197.14	$57,170.60
Ref #46	**304E20000**	**AGGREGATE BASE, (374 CY)**	
	Awd	$70.00	$26,180.00
	2	$64.00	$23,936.00
	3	$72.50	$27,115.00
	4	$79.55	$29,751.70
Ref #47	**407E10000**	**TACK COAT, (308 GAL)**	
	Awd	$8.13	$2,504.04
	2	$8.13	$2,504.04
	3	$10.00	$3,080.00
	4	$9.41	$2,898.28

Ref #48	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (109 CY)**	
	Awd	$90.00	$9,810.00
	2	$54.75	$5,967.75
	3	$71.00	$7,739.00
	4	$122.80	$13,385.20
Ref #49	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (218 CY)**	
	Awd	$190.00	$41,420.00
	2	$194.84	$42,475.12
	3	$242.00	$52,756.00
	4	$225.60	$49,180.80
Ref #50	**609E26000**	**CURB, TYPE 6, (329 FT)**	
	Awd	$22.50	$7,402.50
	2	$33.50	$11,021.50
	3	$37.50	$12,337.50
	4	$66.70	$21,944.30

Section 4 - PAVEMENT - Totals

Awd	**$141,596.54**
2	**$137,126.91**
3	**$166,507.50**
4	**$176,424.88**

Ref #51	**621E00100**	**RPM, (24 EACH)**	
	Awd	$100.00	$2,400.00
	2	$100.00	$2,400.00
	3	$124.00	$2,976.00
	4	$115.79	$2,778.96
Ref #52	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (18 EACH)**	
	Awd	$1.00	$18.00
	2	$5.00	$90.00
	3	$11.00	$198.00
	4	$0.48	$8.64
Ref #53	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (BIDIRECTIONAL), (11 EACH)**	
	Awd	$10.00	$110.00
	2	$10.00	$110.00
	3	$11.00	$121.00
	4	$11.58	$127.38
Ref #54	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (74.5 FT)**	
	Awd	$15.00	$1,117.50
	2	$12.00	$894.00
	3	$18.50	$1,378.25
	4	$17.37	$1,294.07
Ref #55	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$25.00	$75.00
	3	$56.00	$168.00
	4	$52.10	$156.30
Ref #56	**630E80100**	**SIGN, FLAT SHEET, (22.6 SF)**	
	Awd	$20.00	$452.00
	2	$30.00	$678.00
	3	$22.50	$508.50
	4	$20.84	$470.98

Ref #57	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$60.00	$480.00
	3	$56.00	$448.00
	4	$52.11	$416.88
Ref #58	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$11.50	$46.00
	3	$18.50	$74.00
	4	$17.37	$69.48
Ref #59	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.31 MILE)**	
	Awd	$4,500.00	$1,395.00
	2	$4,125.00	$1,278.75
	3	$5,100.00	$1,581.00
	4	$4,776.26	$1,480.64
Ref #60	**642E00300**	**CENTER LINE, TYPE 1, (0.14 MILE)**	
	Awd	$6,000.00	$840.00
	2	$5,500.00	$770.00
	3	$6,800.00	$952.00
	4	$6,368.36	$891.57
Ref #61	**642E00500**	**STOP LINE, TYPE 1, (10 FT)**	
	Awd	$3.15	$31.50
	2	$3.13	$31.30
	3	$4.00	$40.00
	4	$3.62	$36.20

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,974.00**
2	**$6,853.05**
3	**$8,444.75**
4	**$7,731.10**

Ref #62	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$142.00	$14,200.00
	2	$241.80	$24,180.00
	3	$301.00	$30,100.00
	4	$254.77	$25,477.00
Ref #63	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (48 HOUR)**	
	Awd	$50.00	$2,400.00
	2	$85.00	$4,080.00
	3	$84.50	$4,056.00
	4	$75.00	$3,600.00
Ref #64	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,750.00	$4,750.00
	2	$4,440.00	$4,440.00
	3	$5,500.00	$5,500.00
	4	$5,140.98	$5,140.98
Ref #65	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$63.44	$317.20

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,355.00**
2	**$32,705.00**
3	**$39,661.00**
4	**$34,535.18**

Ref #66	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$4,700.00	$4,700.00
	3	$8,600.00	$8,600.00
	4	$23,361.25	$23,361.25
Ref #67	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$8,000.00	$8,000.00
	3	$18,000.00	$18,000.00
	4	$43,008.94	$43,008.94
Ref #68	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$15,900.00	$15,900.00
	3	$12,000.00	$12,000.00
	4	$1,096.56	$1,096.56
Ref #69	**503E31100**	**ROCK EXCAVATION, (72 CY)**	
	Awd	$70.00	$5,040.00
	2	$31.50	$2,268.00
	3	$65.00	$4,680.00
	4	$182.95	$13,172.40
Ref #70	**507E00400**	**STEEL PILES, MISC.: W16X31 STEEL BEAM, FURNISHED, (141 FT)**	
	Awd	$110.00	$15,510.00
	2	$177.00	$24,957.00
	3	$183.00	$25,803.00
	4	$37.71	$5,317.11
Ref #71	**507E00400**	**STEEL PILES, MISC.: W18X76 STEEL BEAM, FURNISHED, (706 FT)**	
	Awd	$78.00	$55,068.00
	2	$77.00	$54,362.00
	3	$85.50	$60,363.00
	4	$122.42	$86,428.52
Ref #72	**511E53010**	**CLASS QC1 CONCRETE, MISC.: LEVELING PAD, (87 CY)**	
	Awd	$325.00	$28,275.00
	2	$298.00	$25,926.00
	3	$540.00	$46,980.00
	4	$909.00	$79,083.00
Ref #73	**511E71200**	**CONCRETE, MISC.: PRECAST REINFORCED CONCRETE LAGGI, (2601 SF)**	
	Awd	$30.00	$78,030.00
	2	$27.00	$70,227.00
	3	$40.50	$105,340.50
	4	$41.94	$109,085.94
Ref #75	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (142 CY)**	
	Awd	$80.00	$11,360.00
	2	$75.00	$10,650.00
	3	$105.00	$14,910.00
	4	$152.50	$21,655.00

Ref #76	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (208 FT)**	
	Awd	$15.00	$3,120.00
	2	$6.25	$1,300.00
	3	$12.00	$2,496.00
	4	$8.60	$1,788.80
Ref #77	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (12 FT)**	
	Awd	$25.00	$300.00
	2	$6.60	$79.20
	3	$24.00	$288.00
	4	$12.83	$153.96
Ref #78	**524E94602**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, (54 FT)**	
	Awd	$60.00	$3,240.00
	2	$85.25	$4,603.50
	3	$75.00	$4,050.00
	4	$142.18	$7,677.72
Ref #79	**524E94605**	**DRILLED SHAFTS, 30" DIAMETER INTO BEDROCK, AS PER , (384 FT)**	
	Awd	$118.00	$45,312.00
	2	$92.25	$35,424.00
	3	$95.50	$36,672.00
	4	$245.90	$94,425.60
Ref #80	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (28 CY)**	
	Awd	$120.00	$3,360.00
	2	$118.00	$3,304.00
	3	$93.50	$2,618.00
	4	$170.57	$4,775.96

Section 7 - RETAINING WALLS - Totals

Awd	**$263,615.00**
2	**$261,700.70**
3	**$342,800.50**
4	**$491,030.76**

Ref #81	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$8,500.00	$8,500.00
	3	$10,000.00	$10,000.00
	4	$8,168.93	$8,168.93
Ref #82	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$6,200.00	$6,200.00
	3	$36,000.00	$36,000.00
	4	$11,576.21	$11,576.21
Ref #83	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$6,400.00	$6,400.00
	3	$4,900.00	$4,900.00
	4	$30,176.82	$30,176.82
Ref #84	**503E31100**	**ROCK EXCAVATION, (177 CY)**	
	Awd	$40.00	$7,080.00
	2	$41.65	$7,372.05
	3	$50.50	$8,938.50
	4	$311.16	$55,075.32

Ref #85	**509E10000**	**EPOXY COATED REINFORCING STEEL, (11853 LB)**	
	Awd	$1.75	$20,742.75
	2	$3.10	$36,744.30
	3	$2.50	$29,632.50
	4	$3.26	$38,640.78
Ref #86	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (37 CY)**	
	Awd	$850.00	$31,450.00
	2	$826.00	$30,562.00
	3	$780.00	$28,860.00
	4	$1,280.27	$47,369.99
Ref #87	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (81 CY)**	
	Awd	$525.00	$42,525.00
	2	$465.00	$37,665.00
	3	$439.00	$35,559.00
	4	$445.48	$36,083.88
Ref #88	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$1,200.00	$3,600.00
	2	$1,067.00	$3,201.00
	3	$2,100.00	$6,300.00
	4	$1,946.64	$5,839.92
Ref #89	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (114 SY)**	
	Awd	$30.00	$3,420.00
	2	$22.00	$2,508.00
	3	$51.00	$5,814.00
	4	$25.47	$2,903.58
Ref #90	**512E33000**	**TYPE 2 WATERPROOFING, (90 SY)**	
	Awd	$20.00	$1,800.00
	2	$24.00	$2,160.00
	3	$20.50	$1,845.00
	4	$27.79	$2,501.10
Ref #91	**512E33010**	**TYPE 3 WATERPROOFING, (63 SY)**	
	Awd	$35.00	$2,205.00
	2	$38.50	$2,425.50
	3	$74.00	$4,662.00
	4	$44.58	$2,808.54
Ref #92	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (65 SF)**	
	Awd	$15.00	$975.00
	2	$1.75	$113.75
	3	$1.50	$97.50
	4	$24.59	$1,598.35
Ref #93	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (31 CY)**	
	Awd	$100.00	$3,100.00
	2	$64.00	$1,984.00
	3	$131.00	$4,061.00
	4	$118.20	$3,664.20
Ref #94	**611E70000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (38 FT)**	
	Awd	$3,100.00	$117,800.00
	2	$2,800.00	$106,400.00
	3	$2,900.00	$110,200.00
	4	$3,300.81	$125,430.78

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (BRO-76 - Totals

Awd	**$270,697.75**
2	**$252,235.60**
3	**$286,869.50**
4	**$371,838.40**

Ref #95	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$36,500.00	$36,500.00
	3	$10,000.00	$10,000.00
	4	$8,471.14	$8,471.14
Ref #96	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$3,200.00	$3,200.00
	3	$13,000.00	$13,000.00
	4	$9,739.94	$9,739.94
Ref #97	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$1,500.00	$4,500.00
	2	$1,200.00	$3,600.00
	3	$1,000.00	$3,000.00
	4	$2,108.92	$6,326.76
Ref #98	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$9,000.00	$9,000.00
	3	$9,300.00	$9,300.00
	4	$16,673.44	$16,673.44
Ref #99	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$100,000.00	$100,000.00
	3	$26,000.00	$26,000.00
	4	$50,326.34	$50,326.34

Section 9 - INCIDENTALS - Totals

Awd	**$79,500.00**
2	**$152,300.00**
3	**$61,300.00**
4	**$91,537.62**