Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220146
PID 112993
JAC-US 35-18.92
Federal
Type: FOUR LANE RESURFACING
Letting Date: 3/17/2022
Completion Date: 8/31/2022

Contract Awarded To: SHELLY COMPANY
Award Amount: $3,478,004.41

Engineer's Estimate: $3,250,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $3,478,004.41

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,956,699.61

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$5,000.00	$5,000.00

Section 1 - ROADWAY - Totals

Awd	**$7,500.00**
2	**$5,000.00**

Ref #3	**659E35000**	**WATER, (0.84 MGAL)**	
	Awd	$10.00	$8.40
	2	$1.00	$0.84
Ref #4	**659E10000**	**SEEDING AND MULCHING, (1156 SY)**	
	Awd	$2.30	$2,658.80
	2	$2.00	$2,312.00
Ref #5	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$805.00	$80.50
	2	$528.00	$52.80
Ref #6	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$479.17	$115.00
	2	$528.00	$126.72
Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,862.70**
2	**$3,492.36**

Ref #101	**605E31101**	**AGGREGATE DRAINS, AS PER PLAN, (609 FT)**	
	Awd	$16.25	$9,896.25
	2	$20.00	$12,180.00
Ref #102	**605E13403**	**6" UNCLASSIFIED PIPE UNDERDRAINS FOR SPRINGS, AS P, (223 FT)**	
	Awd	$37.00	$8,251.00
	2	$25.00	$5,575.00

Section 3 - DRAINAGE - Totals

Awd	**$18,147.25**
2	**$17,755.00**

Ref #10	**202E23000**	**PAVEMENT REMOVED, (774 SY)**	
	Awd	$10.50	$8,127.00
	2	$20.00	$15,480.00
Ref #11	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (1984 SY)**	
	Awd	$46.00	$91,264.00
	2	$70.00	$138,880.00
Ref #12	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (240 SY)**	
	Awd	$355.00	$85,200.00
	2	$550.00	$132,000.00

Ref #13	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1440 FT)**	
	Awd	$4.00	$5,760.00
	2	$8.00	$11,520.00
Ref #14	**407E10000**	**TACK COAT, (18208 GAL)**	
	Awd	$1.85	$33,684.80
	2	$3.00	$54,624.00
Ref #15	**424E12000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (5934 CY)**	
	Awd	$217.50	$1,290,645.00
	2	$220.00	$1,305,480.00
Ref #16	**617E10100**	**COMPACTED AGGREGATE, (350 CY)**	
	Awd	$92.50	$32,375.00
	2	$92.00	$32,200.00
Ref #17	**897E01011**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, AS PE, (402 SY)**	
	Awd	$0.92	$369.84
	2	$2.00	$804.00
Ref #103	**209E60501**	**LINEAR GRADING, AS PER PLAN, (0.27 MILE)**	
	Awd	$2,050.00	$553.50
	2	$3,200.00	$864.00
Ref #104	**209E70000**	**BORROW, (85.7 CY)**	
	Awd	$90.00	$7,713.00
	2	$20.00	$1,714.00
Ref #105	**254E01600**	**PATCHING PLANED SURFACE, (42720 SY)**	
	Awd	$3.25	$138,840.00
	2	$2.50	$106,800.00
Ref #106	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (27 CY)**	
	Awd	$400.00	$10,800.00
	2	$400.00	$10,800.00
Ref #107	**304E20000**	**AGGREGATE BASE, (16 CY)**	
	Awd	$290.00	$4,640.00
	2	$250.00	$4,000.00
Ref #108	**441E50701**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (43 CY)**	
	Awd	$455.00	$19,565.00
	2	$375.00	$16,125.00
Ref #109	**606E15050**	**GUARDRAIL, TYPE MGS, (1390 FT)**	
	Awd	$21.40	$29,746.00
	2	$23.00	$31,970.00
Ref #110	**897E01011**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, AS PE, (213201 SY)**	
	Awd	$0.92	$196,144.92
	2	$1.25	$266,501.25

Section 4 - PAVEMENT - Totals

Awd	**$1,955,428.06**
2	**$2,129,762.25**

Ref #18	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (20.16 MILE)**	
	Awd	$625.00	$12,600.00
	2	$650.00	$13,104.00

Ref #19	**621E00100**	**RPM, (666 EACH)**	
	Awd	$28.00	$18,648.00
	2	$28.00	$18,648.00
Ref #20	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (666 EACH)**	
	Awd	$13.25	$8,824.50
	2	$7.00	$4,662.00
Ref #21	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.1 MILE)**	
	Awd	$40,590.00	$4,059.00
	2	$33,000.00	$3,300.00
Ref #22	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.05 MILE)**	
	Awd	$20,295.00	$1,014.75
	2	$18,000.00	$900.00
Ref #23	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (20.23 MILE)**	
	Awd	$4,500.00	$91,035.00
	2	$5,000.00	$101,150.00
Ref #24	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (10.13 MILE)**	
	Awd	$2,300.00	$23,299.00
	2	$2,600.00	$26,338.00
Ref #25	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (195 FT)**	
	Awd	$4.00	$780.00
	2	$4.00	$780.00
Ref #26	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (5357 FT)**	
	Awd	$1.00	$5,357.00
	2	$1.00	$5,357.00
Ref #27	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (30.36 MILE)**	
	Awd	$2,455.00	$74,533.80
	2	$2,700.00	$81,972.00
Ref #111	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.15 MILE)**	
	Awd	$4,800.00	$720.00
	2	$16,875.00	$2,531.25

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$240,871.05**
2	**$258,742.25**

Ref #30	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.25", (599 SY)**	
	Awd	$11.00	$6,589.00
	2	$11.00	$6,589.00
Ref #31	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$70.00	$2,800.00
	2	$65.00	$2,600.00
Ref #32	**614E11630**	**INCREASED BARRIER DELINEATION, (1640 FT)**	
	Awd	$0.95	$1,558.00
	2	$1.00	$1,640.00
Ref #33	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,180.00	$8,720.00
	2	$2,300.00	$9,200.00

Ref #34	**614E12460**	**WORK ZONE MARKING SIGN, (11 EACH)**	
	Awd	$98.00	$1,078.00
	2	$105.00	$1,155.00
Ref #35	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (31 EACH)**	
	Awd	$24.00	$744.00
	2	$25.00	$775.00
Ref #36	**614E13350**	**OBJECT MARKER, ONE WAY, (35 EACH)**	
	Awd	$38.00	$1,330.00
	2	$40.00	$1,400.00
Ref #37	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1.58 MILE)**	
	Awd	$11,150.00	$17,617.00
	2	$11,800.00	$18,644.00
Ref #39	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1040 FT)**	
	Awd	$19.00	$19,760.00
	2	$13.00	$13,520.00
Ref #40	**622E41110**	**PORTABLE BARRIER, ANCHORED, (600 FT)**	
	Awd	$27.00	$16,200.00
	2	$25.00	$15,000.00
Ref #112	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (21 CY)**	
	Awd	$435.00	$9,135.00
	2	$475.00	$9,975.00
Ref #113	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (10 EACH)**	
	Awd	$98.00	$980.00
	2	$100.00	$1,000.00
Ref #114	**614E13314**	**BARRIER REFLECTOR, TYPE 3, ONE WAY, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$50.00	$200.00
Ref #115	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (12 SNMT)**	
	Awd	$1,750.00	$21,000.00
	2	$1,750.00	$21,000.00
Ref #116	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (10.01 MILE)**	
	Awd	$625.00	$6,256.25
	2	$650.00	$6,506.50
Ref #117	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (1.93 MILE)**	
	Awd	$1,775.00	$3,425.75
	2	$1,875.00	$3,618.75
Ref #118	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (7565 FT)**	
	Awd	$0.65	$4,917.25
	2	$0.70	$5,295.50
Ref #119	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (42 SNMT)**	
	Awd	$800.00	$33,600.00
	2	$845.00	$35,490.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$155,910.25**
2	**$153,608.75**

Ref #41	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$55,000.00	$55,000.00
Ref #42	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$65.00	$8,710.00
	2	$25.00	$3,350.00
Ref #43	**202E23500**	**WEARING COURSE REMOVED, (134 SY)**	
	Awd	$13.00	$1,742.00
	2	$20.00	$2,680.00
Ref #44	**509E10000**	**EPOXY COATED REINFORCING STEEL, (4526 LB)**	
	Awd	$2.30	$10,409.80
	2	$1.50	$6,789.00
Ref #46	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (373 SY)**	
	Awd	$22.00	$8,206.00
	2	$23.00	$8,579.00
Ref #47	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (206 SY)**	
	Awd	$23.50	$4,841.00
	2	$24.00	$4,944.00
Ref #49	**517E75401**	**RAILING (UPGRADING EXISTING), AS PER PLAN, (206 FT)**	
	Awd	$160.00	$32,960.00
	2	$327.00	$67,362.00
Ref #50	**519E11100**	**PATCHING CONCRETE STRUCTURE, (450 SF)**	
	Awd	$75.00	$33,750.00
	2	$75.00	$33,750.00
Ref #51	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (239 SY)**	
	Awd	$335.00	$80,065.00
	2	$350.00	$83,650.00
Ref #53	**606E15050**	**GUARDRAIL, TYPE MGS, (450 FT)**	
	Awd	$22.40	$10,080.00
	2	$24.00	$10,800.00
Ref #54	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (62.5 FT)**	
	Awd	$38.20	$2,387.50
	2	$41.00	$2,562.50
Ref #55	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$1,560.00	$3,120.00
	2	$1,685.00	$3,370.00
Ref #57	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (160 FT)**	
	Awd	$117.50	$18,800.00
	2	$127.00	$20,320.00
Ref #59	**848E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (501 SY)**	
	Awd	$110.00	$55,110.00
	2	$150.00	$75,150.00
Ref #60	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (501 SY)**	
	Awd	$105.00	$52,605.00
	2	$100.00	$50,100.00
Ref #61	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (10 CY)**	
	Awd	$294.00	$2,940.00
	2	$300.00	$3,000.00

Ref #62	**848E50000**	**HAND CHIPPING, (50 SY)**	
	Awd	$80.00	$4,000.00
	2	$50.00	$2,500.00
Ref #63	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,000.00	$2,000.00
Ref #64	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1.75", (501 SY)**	
	Awd	$18.00	$9,018.00
	2	$18.00	$9,018.00
Ref #65	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (50 SY)**	
	Awd	$34.00	$1,700.00
	2	$50.00	$2,500.00
Ref #120	**202E23000**	**PAVEMENT REMOVED, (132 SY)**	
	Awd	$18.00	$2,376.00
	2	$20.00	$2,640.00
Ref #121	**202E38000**	**GUARDRAIL REMOVED, (512.5 FT)**	
	Awd	$1.80	$922.50
	2	$2.00	$1,025.00
Ref #122	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (62.5 FT)**	
	Awd	$2.40	$150.00
	2	$2.60	$162.50
Ref #123	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$105.00	$315.00
	2	$115.00	$345.00
Ref #124	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$81.00	$243.00
Ref #125	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (160 EACH)**	
	Awd	$15.00	$2,400.00
	2	$28.00	$4,480.00
Ref #126	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (24 CY)**	
	Awd	$1,100.00	$26,400.00
	2	$1,200.00	$28,800.00
Ref #127	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$10.00	$180.00
	2	$12.00	$216.00
Ref #128	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (78 FT)**	
	Awd	$360.00	$28,080.00
	2	$489.00	$38,142.00
Ref #129	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$3,180.00	$3,180.00
	2	$3,400.00	$3,400.00
Ref #130	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,520.00	$1,520.00
	2	$1,650.00	$1,650.00
Ref #131	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$620.00	$620.00
	2	$675.00	$675.00

Ref #132	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (1 EACH)**	
	Awd	$6,250.00	$6,250.00
	2	$6,750.00	$6,750.00
Ref #133	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (1-WAY), (6 EACH)**	
	Awd	$7.50	$45.00
	2	$8.00	$48.00
Ref #134	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (1-WAY), (5 EACH)**	
	Awd	$8.00	$40.00
	2	$9.00	$45.00
Ref #135	**848E50200**	**FULL-DEPTH REPAIR, (10 CY)**	
	Awd	$600.00	$6,000.00
	2	$450.00	$4,500.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (JAC-35-1892 - Totals

Awd	**$450,147.80**
2	**$540,546.00**

Ref #66	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$56,000.00	$56,000.00
Ref #67	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$65.00	$8,710.00
	2	$25.00	$3,350.00
Ref #68	**202E23500**	**WEARING COURSE REMOVED, (134 SY)**	
	Awd	$13.00	$1,742.00
	2	$20.00	$2,680.00
Ref #69	**509E10000**	**EPOXY COATED REINFORCING STEEL, (4526 LB)**	
	Awd	$2.30	$10,409.80
	2	$1.50	$6,789.00
Ref #71	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (373 SY)**	
	Awd	$22.00	$8,206.00
	2	$23.00	$8,579.00
Ref #72	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (206 SY)**	
	Awd	$23.50	$4,841.00
	2	$25.00	$5,150.00
Ref #74	**517E75401**	**RAILING (UPGRADING EXISTING), AS PER PLAN, (206 FT)**	
	Awd	$160.00	$32,960.00
	2	$350.00	$72,100.00
Ref #75	**519E11100**	**PATCHING CONCRETE STRUCTURE, (450 SF)**	
	Awd	$75.00	$33,750.00
	2	$75.00	$33,750.00
Ref #76	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (239 SY)**	
	Awd	$335.00	$80,065.00
	2	$350.00	$83,650.00
Ref #78	**606E15050**	**GUARDRAIL, TYPE MGS, (450 FT)**	
	Awd	$22.40	$10,080.00
	2	$24.00	$10,800.00

Ref #79	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (62.5 FT)**	
	Awd	$38.20	$2,387.50
	2	$41.00	$2,562.50
Ref #82	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (160 FT)**	
	Awd	$117.50	$18,800.00
	2	$127.00	$20,320.00
Ref #84	**848E10000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (501 SY)**	
	Awd	$110.00	$55,110.00
	2	$150.00	$75,150.00
Ref #85	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (501 SY)**	
	Awd	$105.00	$52,605.00
	2	$100.00	$50,100.00
Ref #86	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (10 CY)**	
	Awd	$294.00	$2,940.00
	2	$300.00	$3,000.00
Ref #87	**848E50000**	**HAND CHIPPING, (50 SY)**	
	Awd	$80.00	$4,000.00
	2	$50.00	$2,500.00
Ref #88	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,000.00	$2,000.00
Ref #89	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1.75", (501 SY)**	
	Awd	$15.00	$7,515.00
	2	$18.00	$9,018.00
Ref #90	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (50 SY)**	
	Awd	$34.00	$1,700.00
	2	$50.00	$2,500.00
Ref #136	**202E23000**	**PAVEMENT REMOVED, (132 SY)**	
	Awd	$18.00	$2,376.00
	2	$20.00	$2,640.00
Ref #137	**202E38000**	**GUARDRAIL REMOVED, (475 FT)**	
	Awd	$1.80	$855.00
	2	$2.00	$950.00
Ref #138	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (62.5 FT)**	
	Awd	$2.40	$150.00
	2	$2.60	$162.50
Ref #139	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$105.00	$315.00
	2	$110.00	$330.00
Ref #140	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$75.00	$225.00
	2	$81.00	$243.00
Ref #141	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (160 EACH)**	
	Awd	$15.00	$2,400.00
	2	$28.00	$4,480.00
Ref #142	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (24 CY)**	
	Awd	$1,100.00	$26,400.00
	2	$1,200.00	$28,800.00

Ref #143	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$10.00	$180.00
	2	$12.00	$216.00
Ref #144	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (78 FT)**	
	Awd	$360.00	$28,080.00
	2	$500.00	$39,000.00
Ref #145	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$3,180.00	$3,180.00
	2	$3,430.00	$3,430.00
Ref #146	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,860.00	$5,720.00
	2	$3,100.00	$6,200.00
Ref #147	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (1 EACH)**	
	Awd	$6,250.00	$6,250.00
	2	$6,750.00	$6,750.00
Ref #148	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (1-WAY), (6 EACH)**	
	Awd	$7.50	$45.00
	2	$8.00	$48.00
Ref #149	**626E00112**	**BARRIER REFLECTOR, TYPE 3 (1-WAY), (5 EACH)**	
	Awd	$8.00	$40.00
	2	$9.00	$45.00
Ref #150	**848E50200**	**FULL-DEPTH REPAIR, (10 CY)**	
	Awd	$600.00	$6,000.00
	2	$450.00	$4,500.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (JAC-35-18.9 - Totals

Awd	**$449,037.30**
2	**$547,793.00**

Ref #91	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
Ref #92	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$158,000.00	$158,000.00
Ref #93	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$1,700.00	$5,100.00
	2	$4,000.00	$12,000.00
Ref #94	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$10,000.00	$10,000.00
Ref #95	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$197,100.00**
2	**$300,000.00**