Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220175
PID 105026
FAY-US 35-17.56
Federal
Type: FOUR LANE RESURFACING
Letting Date: 3/17/2022
Completion Date: 11/15/2022

Contract Awarded To:	JOHN R JURGENSEN COMPANY
Award Amount:	$5,731,658.10
Engineer's Estimate:	$4,697,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $5,731,658.10

Ref #1	**202E38001**	**GUARDRAIL REMOVED, AS PER PLAN, (5487 FT)**	
	Awd	$2.00	$10,974.00
Ref #2	**202E42041**	**ANCHOR ASSEMBLY REMOVED, TYPE T, AS PER PLAN, (16 EACH)**	
	Awd	$100.00	$1,600.00
Ref #3	**202E42051**	**ANCHOR ASSEMBLY REMOVED, TYPE B, AS PER PLAN, (8 EACH)**	
	Awd	$150.00	$1,200.00
Ref #4	**202E47001**	**BRIDGE TERMINAL ASSEMBLY REMOVED, AS PER PLAN, (32 EACH)**	
	Awd	$100.00	$3,200.00
Ref #5	**202E47801**	**IMPACT ATTENUATOR REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$1,299.26	$1,299.26
Ref #6	**203E10000**	**EXCAVATION, (1429 CY)**	
	Awd	$26.57	$37,968.53
Ref #7	**203E10001**	**EXCAVATION, AS PER PLAN, (63 CY)**	
	Awd	$23.83	$1,501.29
Ref #8	**203E20000**	**EMBANKMENT, (2158 CY)**	
	Awd	$30.18	$65,128.44
Ref #9	**203E20001**	**EMBANKMENT, AS PER PLAN, (2531.8 CY)**	
	Awd	$33.10	$83,802.58
Ref #10	**209E10000**	**DITCH CLEANOUT, (410 FT)**	
	Awd	$9.33	$3,825.30
Ref #11	**209E15000**	**RESHAPING UNDER GUARDRAIL, (66.3 STA)**	
	Awd	$75.00	$4,972.50
Ref #12	**209E60500**	**LINEAR GRADING, (25.59 MILE)**	
	Awd	$782.03	$20,012.15
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (5837.5 FT)**	
	Awd	$22.00	$128,425.00
Ref #14	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (8 EACH)**	
	Awd	$2,100.00	$16,800.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (16 EACH)**	
	Awd	$1,250.00	$20,000.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (16 EACH)**	
	Awd	$2,400.00	$38,400.00
Ref #17	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (16 EACH)**	
	Awd	$400.00	$6,400.00
Ref #18	**606E98000**	**GUARDRAIL, MISC.: ALTERNATIVE GUARDRAIL PLACEMENT, (100 FT)**	
	Awd	$8.50	$850.00

Section 1 - ROADWAY - Totals

Awd	**$446,359.05**

Ref #19	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (111 SY)**	
	Awd	$102.68	$11,397.48
Ref #20	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (68 CY)**	
	Awd	$171.71	$11,676.28
Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (1 EACH)**	
	Awd	$100.00	$100.00

Ref #22	**659E00300**	**TOPSOIL, (1315 CY)**		
	Awd	$11.07	$14,557.05	
Ref #23	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (9623.7 SY)**		
	Awd	$1.50	$14,435.55	
Ref #24	**659E10000**	**SEEDING AND MULCHING, (2243 SY)**		
	Awd	$1.50	$3,364.50	
Ref #25	**659E14000**	**REPAIR SEEDING AND MULCHING, (593 SY)**		
	Awd	$3.00	$1,779.00	
Ref #26	**659E15000**	**INTER-SEEDING, (593 SY)**		
	Awd	$3.00	$1,779.00	
Ref #27	**659E20000**	**COMMERCIAL FERTILIZER, (1.61 TON)**		
	Awd	$1,000.00	$1,610.00	
Ref #28	**659E31000**	**LIME, (2.45 ACRE)**		
	Awd	$10.00	$24.50	
Ref #29	**659E35000**	**WATER, (64 MGAL)**		
	Awd	$1.00	$64.00	
Ref #30	**832E30000**	**EROSION CONTROL, (21000 EACH)**		
	Awd	$1.00	$21,000.00	

Section 2 - EROSION CONTROL - Totals

Awd	**$81,787.36**

Ref #31	**611E01500**	**6" CONDUIT, TYPE F, (10 FT)**		
	Awd	$254.85	$2,548.50	
Ref #32	**611E02600**	**8" CONDUIT, TYPE F, (10 FT)**		
	Awd	$265.87	$2,658.70	
Ref #33	**611E03700**	**10" CONDUIT, TYPE F, (10 FT)**		
	Awd	$274.04	$2,740.40	
Ref #34	**611E05200**	**12" CONDUIT, TYPE F, (10 FT)**		
	Awd	$277.73	$2,777.30	

Section 3 - DRAINAGE - Totals

Awd	**$10,724.90**

Ref #35	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (8528 SY)**		
	Awd	$61.81	$527,115.68	
Ref #36	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (198 SY)**		
	Awd	$200.05	$39,609.90	
Ref #37	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (394 CY)**		
	Awd	$571.04	$224,989.76	
Ref #38	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN 1., (120697 SY)**		
	Awd	$1.10	$132,766.70	
Ref #39	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN 1., (179719 SY)**		
	Awd	$1.10	$197,690.90	
Ref #40	**407E20000**	**NON-TRACKING TACK COAT, (25527 GAL)**		
	Awd	$3.50	$89,344.50	

Ref #41	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (7493 CY)**	
	Awd	$6.75	$50,577.75
Ref #42	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (12519 CY)**	
	Awd	$201.92	$2,527,836.48
Ref #43	**617E10100**	**COMPACTED AGGREGATE, (937.74 CY)**	
	Awd	$83.95	$78,723.27
Ref #44	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (26.95 MILE)**	
	Awd	$485.00	$13,070.75

Section 4 - PAVEMENT - Totals

Awd	**$3,881,725.69**

Ref #45	**620E60500**	**REMOVAL OF DELINEATOR, POST SURFACE MOUNTED, (8 EACH)**	
	Awd	$99.56	$796.48
Ref #46	**621E00100**	**RPM, (606 EACH)**	
	Awd	$32.50	$19,695.00
Ref #47	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (902 EACH)**	
	Awd	$14.99	$13,520.98
Ref #48	**626E00110**	**BARRIER REFLECTOR, TYPE 2 1-WAY, (137 EACH)**	
	Awd	$8.50	$1,164.50
Ref #49	**626E00114**	**BARRIER REFLECTOR, TYPE 4 1-WAY, (86 EACH)**	
	Awd	$20.00	$1,720.00
Ref #50	**630E80100**	**SIGN, FLAT SHEET, (8 SF)**	
	Awd	$80.00	$640.00
Ref #100	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.36 MILE)**	
	Awd	$33,500.00	$12,060.00
Ref #101	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.18 MILE)**	
	Awd	$9,260.00	$1,666.80
Ref #102	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (25.53 MILE)**	
	Awd	$4,900.00	$125,097.00
Ref #103	**807E14100**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (12.76 MILE)**	
	Awd	$2,200.00	$28,072.00
Ref #104	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (250 FT)**	
	Awd	$2.03	$507.50
Ref #105	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (38.29 MILE)**	
	Awd	$2,700.00	$103,383.00
Ref #106	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (250 FT)**	
	Awd	$1.75	$437.50
Ref #107	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.54 MILE)**	
	Awd	$5,300.00	$2,862.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$311,622.76**

Ref #54	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (300 HOUR)**	
	Awd	$92.26	$27,678.00

Ref #55	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
Ref #56	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1-WAY, (111 EACH)**	
	Awd	$15.00	$1,665.00
Ref #57	**614E13350**	**OBJECT MARKER, ONE WAY, (37 EACH)**	
	Awd	$16.00	$592.00
Ref #58	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,050.00	$4,200.00
Ref #59	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (25.84 MILE)**	
	Awd	$502.00	$12,971.68
Ref #60	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (51.68 MILE)**	
	Awd	$751.00	$38,811.68
Ref #61	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$137.92	$689.60
Ref #62	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1900 FT)**	
	Awd	$18.00	$34,200.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$129,207.96**

Ref #63	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (80.4 FT)**	
	Awd	$18.75	$1,507.50
Ref #64	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (100 LB)**	
	Awd	$5.25	$525.00
Ref #65	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (120 SY)**	
	Awd	$27.50	$3,300.00
Ref #66	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1010 SY)**	
	Awd	$7.85	$7,928.50
Ref #67	**517E75501**	**BRIDGE RAILING REBUILT, AS PER PLAN, (213 FT)**	
	Awd	$402.00	$85,626.00

Section 7 - STRUCTURE REPAIR (SFN: 2400510) - Totals

Awd	**$98,887.00**

Ref #68	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (80.4 FT)**	
	Awd	$18.75	$1,507.50
Ref #69	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (120 SY)**	
	Awd	$27.50	$3,300.00
Ref #70	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1010 SY)**	
	Awd	$7.85	$7,928.50
Ref #71	**517E75501**	**BRIDGE RAILING REBUILT, AS PER PLAN, (213 FT)**	
	Awd	$402.00	$85,626.00

Section 8 - STRUCTURE REPAIR (SFN: 2400529) - Totals

Awd	**$98,362.00**

Ref #72	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (92.4 FT)**	
	Awd	$18.75	$1,732.50
Ref #73	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (779 SY)**	
	Awd	$7.85	$6,115.15

Section 9 - STRUCTURE REPAIR (SFN: 2401002) - Totals

Awd	**$7,847.65**

Ref #74	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (92.4 FT)**	
	Awd	$18.75	$1,732.50
Ref #75	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (779 SY)**	
	Awd	$7.85	$6,115.15

Section 10 - STRUCTURE REPAIR (SFN: 2400537) - Totals

Awd	**$7,847.65**

Ref #76	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (82.8 FT)**	
	Awd	$18.75	$1,552.50
Ref #77	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (632 SY)**	
	Awd	$7.85	$4,961.20

Section 11 - STRUCTURE REPAIR (SFN: 2400669) - Totals

Awd	**$6,513.70**

Ref #78	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (82.8 FT)**	
	Awd	$18.75	$1,552.50
Ref #79	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (632 SY)**	
	Awd	$7.85	$4,961.20

Section 12 - STRUCTURE REPAIR (SFN: 2400685) - Totals

Awd	**$6,513.70**

Ref #80	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (85.2 FT)**	
	Awd	$18.75	$1,597.50
Ref #81	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (776 SY)**	
	Awd	$7.85	$6,091.60

Section 13 - STRUCTURE REPAIR (SFN: 2400731) - Totals

Awd	**$7,689.10**

Ref #82	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (85.2 FT)**	
	Awd	$18.75	$1,597.50
Ref #83	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (776 SY)**	
	Awd	$7.85	$6,091.60

Section 14 - STRUCTURE REPAIR (SFN: 2400766) - Totals

Awd	**$7,689.10**

Ref #84	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,417.62	$24,417.62
Ref #85	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$381,787.38	$381,787.38
Ref #86	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$22,675.48	$22,675.48
Ref #87	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$628,880.48**