Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220185
PID 110429
STA-TR 211-01.97 (Fulton Dr)
Federal
Type: BIKEWAYS
Letting Date: 3/17/2022
Completion Date: 10/15/2022

Contract Awarded To: STANLEY MILLER CONSTRUCTION COMPANY
Award Amount: $2,061,741.05

Engineer's Estimate: $1,955,000.00

Bidder 1
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $2,061,741.05

Bidder 2
LOCKHART CONCRETE CO
800 W WATERLOO RD
Summit
AKRON, OH 44314
Bid $2,103,000.00

Bidder 3
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $2,279,126.55

Bidder 4
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $2,376,375.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,722.00	$5,722.00
	2	$25,000.00	$25,000.00
	3	$42,500.00	$42,500.00
	4	$2,600.00	$2,600.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1055 SY)**	
	Awd	$12.11	$12,776.05
	2	$10.00	$10,550.00
	3	$6.25	$6,593.75
	4	$8.00	$8,440.00
Ref #3	**202E30000**	**WALK REMOVED, (1173 SF)**	
	Awd	$1.14	$1,337.22
	2	$1.00	$1,173.00
	3	$2.00	$2,346.00
	4	$1.00	$1,173.00
Ref #4	**202E32000**	**CURB REMOVED, (356 FT)**	
	Awd	$3.75	$1,335.00
	2	$4.00	$1,424.00
	3	$3.00	$1,068.00
	4	$4.00	$1,424.00
Ref #5	**202E35101**	**PIPE REMOVED, 24" AND UNDER, AS PER PLAN, (500 FT)**	
	Awd	$9.00	$4,500.00
	2	$5.00	$2,500.00
	3	$15.00	$7,500.00
	4	$32.00	$16,000.00
Ref #6	**202E58701**	**MANHOLE ABANDONED, AS PER PLAN, (2 EACH)**	
	Awd	$330.00	$660.00
	2	$1,000.00	$2,000.00
	3	$2,000.00	$4,000.00
	4	$851.00	$1,702.00
Ref #7	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (150 FT)**	
	Awd	$16.30	$2,445.00
	2	$6.00	$900.00
	3	$5.00	$750.00
	4	$23.00	$3,450.00
Ref #8	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (300 FT)**	
	Awd	$8.15	$2,445.00
	2	$10.00	$3,000.00
	3	$10.00	$3,000.00
	4	$23.00	$6,900.00
Ref #9	**202E98100**	**REMOVAL MISC.: PARK BENCH, (2 EACH)**	
	Awd	$67.00	$134.00
	2	$250.00	$500.00
	3	$150.00	$300.00
	4	$250.00	$500.00
Ref #10	**202E98700**	**ABANDON MISC.: PIPE ABANDONED, 30", (113 FT)**	
	Awd	$5.56	$628.28
	2	$27.00	$3,051.00
	3	$22.00	$2,486.00
	4	$40.00	$4,520.00

Ref #11	**202E98700**	**ABANDON MISC.: PIPE ABANDONED, SCSED, (168 FT)**	
	Awd	$10.60	$1,780.80
	2	$10.00	$1,680.00
	3	$3.00	$504.00
	4	$15.50	$2,604.00
Ref #12	**203E10000**	**EXCAVATION, (9599 CY)**	
	Awd	$20.00	$191,980.00
	2	$20.00	$191,980.00
	3	$16.00	$153,584.00
	4	$19.00	$182,381.00
Ref #13	**203E20000**	**EMBANKMENT, (329 CY)**	
	Awd	$10.65	$3,503.85
	2	$15.00	$4,935.00
	3	$10.00	$3,290.00
	4	$35.00	$11,515.00
Ref #14	**203E35120**	**GRANULAR MATERIAL, TYPE C-703.16, (40 CY)**	
	Awd	$75.00	$3,000.00
	2	$50.00	$2,000.00
	3	$65.00	$2,600.00
	4	$87.00	$3,480.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (2087 SY)**	
	Awd	$1.00	$2,087.00
	2	$2.00	$4,174.00
	3	$4.00	$8,348.00
	4	$5.50	$11,478.50
Ref #16	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$100.00	$100.00
	2	$150.00	$150.00
	3	$200.00	$200.00
	4	$165.00	$165.00
Ref #17	**204E50000**	**GEOTEXTILE FABRIC, (118 SY)**	
	Awd	$4.50	$531.00
	2	$4.00	$472.00
	3	$7.00	$826.00
	4	$12.00	$1,416.00
Ref #18	**606E15050**	**GUARDRAIL, TYPE MGS, (237.5 FT)**	
	Awd	$33.00	$7,837.50
	2	$29.75	$7,065.63
	3	$24.40	$5,795.00
	4	$30.00	$7,125.00
Ref #19	**606E17350**	**GUARDRAIL, TYPE MGS, 25' LONG-SPAN, (25 FT)**	
	Awd	$42.75	$1,068.75
	2	$38.50	$962.50
	3	$28.00	$700.00
	4	$39.00	$975.00
Ref #20	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH, (1 EACH)**	
	Awd	$3,778.00	$3,778.00
	2	$3,400.00	$3,400.00
	3	$3,180.00	$3,180.00
	4	$3,400.00	$3,400.00

Ref #21	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$3,416.00	$3,416.00
	2	$3,075.00	$3,075.00
	3	$1,560.00	$1,560.00
	4	$3,075.00	$3,075.00
Ref #22	**607E98000**	**FENCE, MISC.: WOOD RAILING, (185 FT)**	
	Awd	$138.00	$25,530.00
	2	$124.50	$23,032.50
	3	$124.50	$23,032.50
	4	$125.00	$23,125.00
Ref #23	**608E10000**	**4" CONCRETE WALK, (1411 SF)**	
	Awd	$6.10	$8,607.10
	2	$5.65	$7,972.15
	3	$7.50	$10,582.50
	4	$5.70	$8,042.70
Ref #24	**608E52000**	**CURB RAMP, (334 SF)**	
	Awd	$17.00	$5,678.00
	2	$17.00	$5,678.00
	3	$17.50	$5,845.00
	4	$15.70	$5,243.80

Section 1 - ROADWAY - Totals

Awd	**$290,880.55**
2	**$306,674.78**
3	**$290,590.75**
4	**$310,735.00**

Ref #25	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$107.00	$214.00
	2	$250.00	$500.00
	3	$100.00	$200.00
	4	$200.00	$400.00
Ref #26	**659E00300**	**TOPSOIL, (521 CY)**	
	Awd	$22.25	$11,592.25
	2	$40.00	$20,840.00
	3	$20.00	$10,420.00
	4	$40.00	$20,840.00
Ref #27	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (4692 SY)**	
	Awd	$2.45	$11,495.40
	2	$2.00	$9,384.00
	3	$1.25	$5,865.00
	4	$1.00	$4,692.00
Ref #28	**659E14000**	**REPAIR SEEDING AND MULCHING, (235 SY)**	
	Awd	$0.76	$178.60
	2	$1.85	$434.75
	3	$1.25	$293.75
	4	$1.00	$235.00
Ref #29	**659E15000**	**INTER-SEEDING, (235 SY)**	
	Awd	$0.76	$178.60
	2	$1.85	$434.75
	3	$1.25	$293.75
	4	$1.00	$235.00

Ref #30	**659E20000**	**COMMERCIAL FERTILIZER, (0.65 TON)**	
	Awd	$724.00	$470.60
	2	$800.00	$520.00
	3	$800.00	$520.00
	4	$1,200.00	$780.00
Ref #31	**659E31000**	**LIME, (0.97 ACRE)**	
	Awd	$173.00	$167.81
	2	$825.00	$800.25
	3	$80.00	$77.60
	4	$100.00	$97.00
Ref #32	**659E35000**	**WATER, (26 MGAL)**	
	Awd	$1.00	$26.00
	2	$105.00	$2,730.00
	3	$1.00	$26.00
	4	$1.00	$26.00
Ref #33	**670E00550**	**SLOPE EROSION PROTECTION MAT, TYPE E, (3200 SY)**	
	Awd	$1.55	$4,960.00
	2	$5.00	$16,000.00
	3	$1.90	$6,080.00
	4	$2.50	$8,000.00
Ref #34	**670E00750**	**DITCH EROSION PROTECTION MAT, TYPE E, (716 SY)**	
	Awd	$1.32	$945.12
	2	$5.00	$3,580.00
	3	$2.25	$1,611.00
	4	$3.00	$2,148.00
Ref #35	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,639.00	$1,639.00
	2	$1,500.00	$1,500.00
	3	$3,000.00	$3,000.00
	4	$2,000.00	$2,000.00
Ref #36	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,933.00	$4,933.00
	2	$5,000.00	$5,000.00
	3	$10,500.00	$10,500.00
	4	$6,500.00	$6,500.00
Ref #37	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,114.00	$8,114.00
	2	$6,000.00	$6,000.00
	3	$10,000.00	$10,000.00
	4	$9,000.00	$9,000.00
Ref #38	**832E30001**	**EROSION CONTROL, AS PER PLAN, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$59,914.38**
2	**$82,723.75**
3	**$63,887.10**
4	**$69,953.00**

Ref #39	**602E20000**	**CONCRETE MASONRY, (0.25 CY)**	
	Awd	$1,173.00	$293.25
	2	$2,100.00	$525.00
	3	$2,100.00	$525.00
	4	$1,748.00	$437.00
Ref #40	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$3.00	$300.00
	2	$25.00	$2,500.00
	3	$20.00	$2,000.00
	4	$14.00	$1,400.00
Ref #41	**605E14000**	**6" BASE PIPE UNDERDRAINS, (356 FT)**	
	Awd	$20.00	$7,120.00
	2	$18.00	$6,408.00
	3	$15.00	$5,340.00
	4	$14.00	$4,984.00
Ref #42	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$18.00	$900.00
	3	$25.00	$1,250.00
	4	$15.00	$750.00
Ref #43	**611E04600**	**12" CONDUIT, TYPE C, (46 FT)**	
	Awd	$87.00	$4,002.00
	2	$40.00	$1,840.00
	3	$88.00	$4,048.00
	4	$89.00	$4,094.00
Ref #44	**611E04900**	**12" CONDUIT, TYPE D, (60 FT)**	
	Awd	$82.00	$4,920.00
	2	$40.00	$2,400.00
	3	$67.00	$4,020.00
	4	$77.00	$4,620.00
Ref #45	**611E13600**	**30" CONDUIT, TYPE C, (120 FT)**	
	Awd	$161.00	$19,320.00
	2	$125.00	$15,000.00
	3	$330.00	$39,600.00
	4	$350.00	$42,000.00
Ref #46	**611E13600**	**30" CONDUIT, TYPE C, 706.02, (20 FT)**	
	Awd	$161.00	$3,220.00
	2	$125.00	$2,500.00
	3	$270.00	$5,400.00
	4	$1,035.00	$20,700.00
Ref #47	**611E13900**	**30" CONDUIT, TYPE D, (24 FT)**	
	Awd	$161.00	$3,864.00
	2	$125.00	$3,000.00
	3	$280.00	$6,720.00
	4	$305.00	$7,320.00
Ref #48	**611E98470**	**CATCH BASIN, NO. 2-2B, (3 EACH)**	
	Awd	$1,405.00	$4,215.00
	2	$1,900.00	$5,700.00
	3	$1,300.00	$3,900.00
	4	$1,761.00	$5,283.00

Ref #49	**611E98510**	**CATCH BASIN, NO. 2-3, (2 EACH)**	
	Awd	$2,292.00	$4,584.00
	2	$2,515.00	$5,030.00
	3	$2,400.00	$4,800.00
	4	$2,470.00	$4,940.00
Ref #50	**611E99574**	**MANHOLE, NO. 3, (5 EACH)**	
	Awd	$4,845.00	$24,225.00
	2	$4,606.00	$23,030.00
	3	$7,300.00	$36,500.00
	4	$9,843.00	$49,215.00
Ref #51	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$310.00	$620.00
	2	$280.00	$560.00
	3	$430.00	$860.00
	4	$307.00	$614.00

Section 3 - DRAINAGE - Totals

Awd	**$77,933.25**
2	**$69,393.00**
3	**$114,963.00**
4	**$146,357.00**

Ref #52	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (535 SY)**	
	Awd	$5.56	$2,974.60
	2	$8.25	$4,413.75
	3	$5.00	$2,675.00
	4	$5.00	$2,675.00
Ref #53	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (127 CY)**	
	Awd	$167.00	$21,209.00
	2	$161.00	$20,447.00
	3	$150.00	$19,050.00
	4	$150.00	$19,050.00
Ref #54	**304E20000**	**AGGREGATE BASE, (348 CY)**	
	Awd	$81.00	$28,188.00
	2	$67.00	$23,316.00
	3	$93.00	$32,364.00
	4	$110.00	$38,280.00
Ref #55	**407E10000**	**TACK COAT, (297 GAL)**	
	Awd	$2.23	$662.31
	2	$2.25	$668.25
	3	$2.00	$594.00
	4	$2.00	$594.00
Ref #56	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (88 CY)**	
	Awd	$300.00	$26,400.00
	2	$324.00	$28,512.00
	3	$270.00	$23,760.00
	4	$270.00	$23,760.00
Ref #57	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (87 CY)**	
	Awd	$256.00	$22,272.00
	2	$324.00	$28,188.00
	3	$230.00	$20,010.00
	4	$230.00	$20,010.00

Ref #58	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (326 FT)**	
	Awd	$38.50	$12,551.00
	2	$32.00	$10,432.00
	3	$37.00	$12,062.00
	4	$35.00	$11,410.00
Ref #59	**609E26000**	**CURB, TYPE 6, (91 FT)**	
	Awd	$41.00	$3,731.00
	2	$26.50	$2,411.50
	3	$40.00	$3,640.00
	4	$37.50	$3,412.50

Section 4 - PAVEMENT - Totals

Awd	**$117,987.91**
2	**$118,388.50**
3	**$114,155.00**
4	**$119,191.50**

Ref #60	**611E97300**	**CONDUIT, MISC.: 8-INCH SANITARY SEWER VIDEO RECORD, (LUMP SUM)**	
	Awd	$2,111.00	$2,111.00
	2	$2,500.00	$2,500.00
	3	$3,000.00	$3,000.00
	4	$737.00	$737.00
Ref #61	**611E97300**	**CONDUIT, MISC.: MAINTAING SANITARY FLOW DURING CON, (LUMP SUM)**	
	Awd	$9,111.00	$9,111.00
	2	$5,000.00	$5,000.00
	3	$40,000.00	$40,000.00
	4	$8,045.00	$8,045.00
Ref #62	**611E97400**	**CONDUIT, MISC.: 8-INCH SANITARY SEWER, SCSED, (268 FT)**	
	Awd	$54.00	$14,472.00
	2	$82.00	$21,976.00
	3	$90.00	$24,120.00
	4	$170.00	$45,560.00
Ref #63	**611E97400**	**CONDUIT, MISC.:14-INCH FORCE MAIN, DIP CLASS 52, M, (236 FT)**	
	Awd	$225.00	$53,100.00
	2	$165.00	$38,940.00
	3	$322.00	$75,992.00
	4	$262.00	$61,832.00
Ref #64	**611E99690**	**MANHOLE, MISC.:SANITARY SEWER MANHOLE SHALLOW PREC, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$4,100.00	$4,100.00
	3	$4,000.00	$4,000.00
	4	$4,818.00	$4,818.00
Ref #65	**611E99690**	**MANHOLE, MISC.:SANITARY SEWER MANHOLE TYPE A, SCSE, (1 EACH)**	
	Awd	$4,504.00	$4,504.00
	2	$4,100.00	$4,100.00
	3	$5,000.00	$5,000.00
	4	$5,726.00	$5,726.00
Ref #200	**611E99690**	**MANHOLE, MISC.: SANITARY SEWER AIR RELEASE & AIR V, (1 EACH)**	
	Awd	$33,156.00	$33,156.00
	2	$7,600.00	$7,600.00
	3	$36,000.00	$36,000.00
	4	$36,299.00	$36,299.00

Section 5 - SANITARY SEWER - Totals

Awd	**$119,954.00**
2	**$84,216.00**
3	**$188,112.00**
4	**$163,017.00**

Ref #66	**625E00450**	**CONNECTION, FUSED PULL APART, (6 EACH)**	
	Awd	$161.00	$966.00
	2	$145.00	$870.00
	3	$145.00	$870.00
	4	$145.00	$870.00
Ref #67	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (12 EACH)**	
	Awd	$161.00	$1,932.00
	2	$145.00	$1,740.00
	3	$145.00	$1,740.00
	4	$145.00	$1,740.00
Ref #68	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (2 EACH)**	
	Awd	$444.00	$888.00
	2	$400.00	$800.00
	3	$400.00	$800.00
	4	$400.00	$800.00
Ref #69	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (1119 FT)**	
	Awd	$4.17	$4,666.23
	2	$3.75	$4,196.25
	3	$3.75	$4,196.25
	4	$4.00	$4,476.00
Ref #70	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (72 FT)**	
	Awd	$2.33	$167.76
	2	$2.10	$151.20
	3	$2.10	$151.20
	4	$2.50	$180.00
Ref #71	**625E24321**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (116 FT)**	
	Awd	$27.80	$3,224.80
	2	$25.00	$2,900.00
	3	$25.00	$2,900.00
	4	$25.00	$2,900.00
Ref #72	**625E25300**	**CONDUIT, 1-1/2", 725.04, (238 FT)**	
	Awd	$20.00	$4,760.00
	2	$18.00	$4,284.00
	3	$18.00	$4,284.00
	4	$18.00	$4,284.00
Ref #73	**625E25500**	**CONDUIT, 3", 725.04, (65 FT)**	
	Awd	$42.25	$2,746.25
	2	$38.00	$2,470.00
	3	$38.00	$2,470.00
	4	$38.00	$2,470.00
Ref #74	**625E27503**	**LUMINAIRE, UNDERPASS, SOLID STATE (LED), AS PER PL, (6 EACH)**	
	Awd	$1,055.00	$6,330.00
	2	$950.00	$5,700.00
	3	$950.00	$5,700.00
	4	$950.00	$5,700.00

Ref #75	**625E27561**	**LUMINAIRE, INSTALLATION ONLY, AS PER PLAN, (2 EACH)**	
	Awd	$222.00	$444.00
	2	$200.00	$400.00
	3	$200.00	$400.00
	4	$200.00	$400.00
Ref #76	**625E29002**	**TRENCH, 24" DEEP, (399 FT)**	
	Awd	$1.33	$530.67
	2	$12.00	$4,788.00
	3	$12.00	$4,788.00
	4	$12.00	$4,788.00
Ref #77	**625E30700**	**PULL BOX, 725.08, 18", (7 EACH)**	
	Awd	$1,055.00	$7,385.00
	2	$950.00	$6,650.00
	3	$950.00	$6,650.00
	4	$950.00	$6,650.00
Ref #78	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$333.00	$333.00
	2	$300.00	$300.00
	3	$300.00	$300.00
	4	$300.00	$300.00
Ref #79	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$361.00	$722.00
	2	$325.00	$650.00
	3	$325.00	$650.00
	4	$325.00	$650.00
Ref #80	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$6,889.00	$6,889.00
	2	$6,200.00	$6,200.00
	3	$6,200.00	$6,200.00
	4	$6,200.00	$6,200.00
Ref #81	**625E36011**	**UNDERGROUND WARNING/MARKING TAPE, AS PER PLAN, (399 FT)**	
	Awd	$2.78	$1,109.22
	2	$2.50	$997.50
	3	$2.50	$997.50
	4	$3.00	$1,197.00
Ref #82	**625E37101**	**SERVICE TO UNDERPASS LIGHTING, AS PER PLAN, (1 EACH)**	
	Awd	$4,667.00	$4,667.00
	2	$4,200.00	$4,200.00
	3	$4,200.00	$4,200.00
	4	$4,200.00	$4,200.00
Ref #83	**625E75800**	**DISCONNECT CIRCUIT, (3 EACH)**	
	Awd	$278.00	$834.00
	2	$250.00	$750.00
	3	$250.00	$750.00
	4	$250.00	$750.00
Ref #84	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, (CC-'F'), (1 EACH)**	
	Awd	$1,333.00	$1,333.00
	2	$1,200.00	$1,200.00
	3	$1,200.00	$1,200.00
	4	$1,200.00	$1,200.00

Ref #85	**625E98000**	**LIGHTING, MISC.: LIGHT POLE FOUNDATION, 20" X 5' D, (2 EACH)**	
	Awd	$1,222.00	$2,444.00
	2	$1,100.00	$2,200.00
	3	$1,100.00	$2,200.00
	4	$1,100.00	$2,200.00

Section 6 - LIGHTING - Totals

Awd	**$52,371.93**
2	**$51,446.95**
3	**$51,446.95**
4	**$51,955.00**

Ref #86	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (26 FT)**	
	Awd	$13.34	$346.84
	2	$12.00	$312.00
	3	$12.00	$312.00
	4	$12.00	$312.00
Ref #87	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (31 FT)**	
	Awd	$15.56	$482.36
	2	$14.00	$434.00
	3	$14.00	$434.00
	4	$14.00	$434.00
Ref #88	**630E80100**	**SIGN, FLAT SHEET, (28.5 SF)**	
	Awd	$20.00	$570.00
	2	$28.50	$812.25
	3	$18.00	$513.00
	4	$18.00	$513.00
Ref #89	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$22.00	$22.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #90	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$33.00	$66.00
	2	$30.00	$60.00
	3	$30.00	$60.00
	4	$30.00	$60.00
Ref #91	**644E00100**	**EDGE LINE, 4", (0.05 MILE)**	
	Awd	$16,667.00	$833.35
	2	$3,800.00	$190.00
	3	$15,000.00	$750.00
	4	$15,000.00	$750.00
Ref #92	**644E00200**	**LANE LINE, 4", (0.03 MILE)**	
	Awd	$12,223.00	$366.69
	2	$2,800.00	$84.00
	3	$11,000.00	$330.00
	4	$11,000.00	$330.00
Ref #93	**644E00300**	**CENTER LINE, (0.03 MILE)**	
	Awd	$20,000.00	$600.00
	2	$7,500.00	$225.00
	3	$18,000.00	$540.00
	4	$18,000.00	$540.00

Ref #94	**644E00400**	**CHANNELIZING LINE, 8", (87 FT)**	
	Awd	$1.40	$121.80
	2	$1.25	$108.75
	3	$1.25	$108.75
	4	$1.25	$108.75
Ref #95	**644E00620**	**CROSSWALK LINE, 12", (235 FT)**	
	Awd	$3.61	$848.35
	2	$3.25	$763.75
	3	$3.25	$763.75
	4	$3.25	$763.75
Ref #96	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (6 FT)**	
	Awd	$7.25	$43.50
	2	$6.50	$39.00
	3	$6.50	$39.00
	4	$6.50	$39.00
Ref #97	**644E01300**	**LANE ARROW, (1 EACH)**	
	Awd	$139.00	$139.00
	2	$125.00	$125.00
	3	$125.00	$125.00
	4	$125.00	$125.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$4,439.89**
2	**$3,173.75**
3	**$3,995.50**
4	**$3,995.50**

Ref #98	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$90.00	$720.00
	2	$65.00	$520.00
	3	$68.00	$544.00
	4	$75.00	$600.00
Ref #99	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,611.00	$8,611.00
	2	$7,750.00	$7,750.00
	3	$7,750.00	$7,750.00
	4	$7,750.00	$7,750.00
Ref #100	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$1.00	$20.00
	2	$100.00	$2,000.00
	3	$50.00	$1,000.00
	4	$1.00	$20.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,351.00**
2	**$10,270.00**
3	**$9,294.00**
4	**$8,370.00**

Ref #101	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$11,666.00	$11,666.00
	2	$35,000.00	$35,000.00
	3	$1.00	$1.00
	4	$50,000.00	$50,000.00
Ref #102	**503E21100**	**UNCLASSIFIED EXCAVATION, (1507 CY)**	
	Awd	$21.00	$31,647.00
	2	$50.00	$75,350.00
	3	$36.00	$54,252.00
	4	$20.00	$30,140.00
Ref #103	**507E00400**	**STEEL PILES, MISC.:W18 PILES, GALVANIZED, FURNISHE, (993 FT)**	
	Awd	$157.40	$156,298.20
	2	$200.00	$198,600.00
	3	$180.00	$178,740.00
	4	$160.00	$158,880.00
Ref #104	**509E10000**	**EPOXY COATED REINFORCING STEEL, (40887 LB)**	
	Awd	$1.78	$72,778.86
	2	$1.83	$74,823.21
	3	$1.85	$75,640.95
	4	$2.00	$81,774.00
Ref #105	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (144 EACH)**	
	Awd	$35.00	$5,040.00
	2	$16.00	$2,304.00
	3	$30.00	$4,320.00
	4	$20.00	$2,880.00
Ref #106	**511E46012**	**CLASS QC1 CONCRETE WITH QC/QA, RETAINING/WINGWALL , (172 CY)**	
	Awd	$715.00	$122,980.00
	2	$600.00	$103,200.00
	3	$1,535.00	$264,020.00
	4	$1,150.00	$197,800.00
Ref #107	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (154 CY)**	
	Awd	$299.00	$46,046.00
	2	$1,000.00	$154,000.00
	3	$365.00	$56,210.00
	4	$425.00	$65,450.00
Ref #108	**511E46612**	**CLASS QC1 CONCRETE WITH QC/QA, HEADWALL, (10 CY)**	
	Awd	$857.00	$8,570.00
	2	$1,200.00	$12,000.00
	3	$1,725.00	$17,250.00
	4	$1,100.00	$11,000.00
Ref #109	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN(PERMANEN, (240 SY)**	
	Awd	$35.50	$8,520.00
	2	$32.00	$7,680.00
	3	$26.50	$6,360.00
	4	$20.00	$4,800.00
Ref #110	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN(PERMANEN, (693 SY)**	
	Awd	$35.50	$24,601.50
	2	$32.00	$22,176.00
	3	$26.50	$18,364.50
	4	$20.00	$13,860.00

Ref #111	**512E33000**	**TYPE 2 WATERPROOFING, (236 SY)**	
	Awd	$21.00	$4,956.00
	2	$17.75	$4,189.00
	3	$24.00	$5,664.00
	4	$21.00	$4,956.00
Ref #112	**512E33010**	**TYPE 3 WATERPROOFING, (206 SY)**	
	Awd	$43.00	$8,858.00
	2	$37.90	$7,807.40
	3	$30.50	$6,283.00
	4	$67.00	$13,802.00
Ref #113	**512E75010**	**SPECIAL - SEALING: STAINING OF CONCRETE SURFACES, (4168 SF)**	
	Awd	$11.67	$48,640.56
	2	$9.50	$39,596.00
	3	$5.35	$22,298.80
	4	$13.00	$54,184.00
Ref #114	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (662 EACH)**	
	Awd	$6.65	$4,402.30
	2	$18.75	$12,412.50
	3	$21.00	$13,902.00
	4	$8.00	$5,296.00
Ref #115	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (105 SF)**	
	Awd	$1.90	$199.50
	2	$12.50	$1,312.50
	3	$5.00	$525.00
	4	$5.00	$525.00
Ref #116	**517E74501**	**RAILING, CONCRETE, AS PER PLAN, (175 FT)**	
	Awd	$157.00	$27,475.00
	2	$116.00	$20,300.00
	3	$320.00	$56,000.00
	4	$200.00	$35,000.00
Ref #117	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (193 SY)**	
	Awd	$15.00	$2,895.00
	2	$22.78	$4,396.54
	3	$50.00	$9,650.00
	4	$18.00	$3,474.00
Ref #118	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (125 CY)**	
	Awd	$133.00	$16,625.00
	2	$73.00	$9,125.00
	3	$110.00	$13,750.00
	4	$124.00	$15,500.00
Ref #119	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (155 FT)**	
	Awd	$7.00	$1,085.00
	2	$25.00	$3,875.00
	3	$12.00	$1,860.00
	4	$12.00	$1,860.00
Ref #120	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (85 FT)**	
	Awd	$7.00	$595.00
	2	$25.00	$2,125.00
	3	$23.00	$1,955.00
	4	$16.00	$1,360.00

Ref #121	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (318 FT)**	
	Awd	$200.00	$63,600.00
	2	$200.00	$63,600.00
	3	$100.00	$31,800.00
	4	$150.00	$47,700.00
Ref #122	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (676 FT)**	
	Awd	$213.00	$143,988.00
	2	$250.00	$169,000.00
	3	$200.00	$135,200.00
	4	$155.00	$104,780.00
Ref #123	**530E13000**	**SPECIAL - FORM LINER, (4168 SF)**	
	Awd	$3.65	$15,213.20
	2	$5.00	$20,840.00
	3	$7.00	$29,176.00
	4	$5.00	$20,840.00
Ref #124	**530E51020**	**SPECIAL - RETAINING WALL, TIMBER LAGGING, (1730 SF)**	
	Awd	$22.00	$38,060.00
	2	$20.00	$34,600.00
	3	$30.00	$51,900.00
	4	$16.00	$27,680.00
Ref #125	**607E98000**	**FENCE, MISC.:ALUMINUM FENCE, (153 FT)**	
	Awd	$158.34	$24,226.02
	2	$110.00	$16,830.00
	3	$145.00	$22,185.00
	4	$145.00	$22,185.00
Ref #126	**611E96455**	**16' X 9' CONDUIT, TYPE A, 706.05, AS PER PLAN(3"-1, (95 FT)**	
	Awd	$2,215.00	$210,425.00
	2	$1,800.00	$171,000.00
	3	$2,225.00	$211,375.00
	4	$3,645.00	$346,275.00

Section 9 - STRUCTURE 20 FOOT SPAN AND UNDER (TUNNEL - Totals

Awd	**$1,099,391.14**
2	**$1,266,142.15**
3	**$1,288,682.25**
4	**$1,322,001.00**

Ref #127	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,889.00	$20,889.00
	2	$40,000.00	$40,000.00
	3	$13,000.00	$13,000.00
	4	$23,800.00	$23,800.00
Ref #128	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,334.00	$8,334.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
	4	$20,000.00	$20,000.00
Ref #129	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$1,000.00	$6,000.00
	2	$3,000.00	$18,000.00
	3	$3,500.00	$21,000.00
	4	$2,000.00	$12,000.00

Ref #130	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$74,333.00	$74,333.00
	2	$20,000.00	$20,000.00
	3	$11,500.00	$11,500.00
	4	$20,000.00	$20,000.00
Ref #131	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$118,961.00	$118,961.00
	2	$25,071.12	$25,071.12
	3	$100,000.00	$100,000.00
	4	$100,000.00	$100,000.00
Ref #132	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
	3	$3,500.00	$3,500.00
	4	$5,000.00	$5,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$229,517.00**
2	**$110,571.12**
3	**$154,000.00**
4	**$180,800.00**