Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220206
PID 109163
ERI-SR 113-05.85 GSM
Federal
Type: SLIDE REPAIR
Letting Date: 3/31/2022
Completion Date: 10/1/2022

Contract Awarded To: ALAN STONE CO INC
Award Amount: $659,757.15

Engineer's Estimate: $725,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $659,757.15

Bidder 2
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $734,748.50

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $744,302.84

Bidder 4
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $866,750.40

Bidder 5
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $993,842.00

Bidder 6
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $1,007,778.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,500.00	$2,500.00
	3	$3,500.00	$3,500.00
	4	$20,000.00	$20,000.00
	5	$500.00	$500.00
	6	$5,000.00	$5,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (350 FT)**	
	Awd	$3.00	$1,050.00
	2	$1.80	$630.00
	3	$20.00	$7,000.00
	4	$2.50	$875.00
	5	$2.00	$700.00
	6	$1.80	$630.00
Ref #3	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$295.00	$295.00
	3	$500.00	$500.00
	4	$600.00	$600.00
	5	$200.00	$200.00
	6	$295.00	$295.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$115.00	$115.00
	3	$250.00	$250.00
	4	$300.00	$300.00
	5	$200.00	$200.00
	6	$115.00	$115.00
Ref #5	**203E10001**	**EXCAVATION, AS PER PLAN, (32.4 CY)**	
	Awd	$12.00	$388.80
	2	$100.00	$3,240.00
	3	$27.00	$874.80
	4	$25.00	$810.00
	5	$25.00	$810.00
	6	$75.00	$2,430.00
Ref #6	**203E20000**	**EMBANKMENT, (96.2 CY)**	
	Awd	$12.00	$1,154.40
	2	$50.00	$4,810.00
	3	$50.00	$4,810.00
	4	$23.00	$2,212.60
	5	$10.00	$962.00
	6	$75.00	$7,215.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (337.5 FT)**	
	Awd	$23.00	$7,762.50
	2	$22.80	$7,695.00
	3	$30.00	$10,125.00
	4	$30.00	$10,125.00
	5	$24.00	$8,100.00
	6	$22.80	$7,695.00

Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$2,880.00	$2,880.00
	3	$3,100.00	$3,100.00
	4	$3,500.00	$3,500.00
	5	$3,000.00	$3,000.00
	6	$2,880.00	$2,880.00
Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,395.00	$1,395.00
	3	$2,500.00	$2,500.00
	4	$2,700.00	$2,700.00
	5	$1,400.00	$1,400.00
	6	$1,395.00	$1,395.00

Section 1 - ROADWAY - Totals

Awd	**$19,455.70**
2	**$23,560.00**
3	**$32,659.80**
4	**$41,122.60**
5	**$15,872.00**
6	**$27,655.00**

Ref #10	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (20 SY)**	
	Awd	$76.00	$1,520.00
	2	$125.00	$2,500.00
	3	$85.00	$1,700.00
	4	$105.00	$2,100.00
	5	$85.00	$1,700.00
	6	$100.00	$2,000.00
Ref #11	**601E32304**	**ROCK CHANNEL PROTECTION, TYPE D WITH GEOTEXTILE FA, (30 CY)**	
	Awd	$144.00	$4,320.00
	2	$225.00	$6,750.00
	3	$90.00	$2,700.00
	4	$110.00	$3,300.00
	5	$100.00	$3,000.00
	6	$150.00	$4,500.00
Ref #12	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$119.00	$238.00
	2	$50.00	$100.00
	3	$380.00	$760.00
	4	$100.00	$200.00
	5	$50.00	$100.00
	6	$100.00	$200.00
Ref #13	**659E00300**	**TOPSOIL, (51 CY)**	
	Awd	$31.00	$1,581.00
	2	$75.00	$3,825.00
	3	$112.00	$5,712.00
	4	$50.00	$2,550.00
	5	$20.00	$1,020.00
	6	$50.00	$2,550.00

Ref #14	**659E10000**	**SEEDING AND MULCHING, (460 SY)**	
	Awd	$7.00	$3,220.00
	2	$4.80	$2,208.00
	3	$3.50	$1,610.00
	4	$6.00	$2,760.00
	5	$6.00	$2,760.00
	6	$4.80	$2,208.00
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (23 SY)**	
	Awd	$15.00	$345.00
	2	$1.40	$32.20
	3	$2.00	$46.00
	4	$6.00	$138.00
	5	$2.00	$46.00
	6	$1.40	$32.20
Ref #16	**659E15000**	**INTER-SEEDING, (23 SY)**	
	Awd	$0.20	$4.60
	2	$0.10	$2.30
	3	$2.00	$46.00
	4	$6.00	$138.00
	5	$1.00	$23.00
	6	$0.10	$2.30
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$617.00	$37.02
	2	$991.00	$59.46
	3	$850.00	$51.00
	4	$500.00	$30.00
	5	$1,000.00	$60.00
	6	$991.00	$59.46
Ref #18	**659E31000**	**LIME, (0.1 ACRE)**	
	Awd	$868.00	$86.80
	2	$75.00	$7.50
	3	$85.00	$8.50
	4	$500.00	$50.00
	5	$74.60	$7.46
	6	$75.00	$7.50
Ref #19	**659E35000**	**WATER, (2.54 MGAL)**	
	Awd	$0.01	$0.03
	2	$1.00	$2.54
	3	$1.00	$2.54
	4	$20.00	$50.80
	5	$1.00	$2.54
	6	$1.00	$2.54
Ref #20	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (240 SY)**	
	Awd	$7.00	$1,680.00
	2	$2.95	$708.00
	3	$4.00	$960.00
	4	$12.00	$2,880.00
	5	$3.00	$720.00
	6	$2.95	$708.00

Ref #21	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$15,032.45**
2	**$18,195.00**
3	**$15,596.04**
4	**$16,196.80**
5	**$11,439.00**
6	**$14,270.00**

Ref #22	**611E07400**	**18" CONDUIT, TYPE B, (17 FT)**	
	Awd	$135.00	$2,295.00
	2	$175.00	$2,975.00
	3	$125.00	$2,125.00
	4	$80.00	$1,360.00
	5	$200.00	$3,400.00
	6	$110.00	$1,870.00
Ref #23	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$3,250.00	$6,500.00
	3	$2,300.00	$4,600.00
	4	$4,000.00	$8,000.00
	5	$3,000.00	$6,000.00
	6	$6,500.00	$13,000.00

Section 3 - DRAINAGE - Totals

Awd	**$8,295.00**
2	**$9,475.00**
3	**$6,725.00**
4	**$9,360.00**
5	**$9,400.00**
6	**$14,870.00**

Ref #24	**609E23000**	**COMBINATION CURB AND GUTTER, TYPE 4, (382 FT)**	
	Awd	$47.00	$17,954.00
	2	$43.00	$16,426.00
	3	$85.00	$32,470.00
	4	$38.00	$14,516.00
	5	$50.00	$19,100.00
	6	$26.00	$9,932.00
Ref #25	**617E10100**	**COMPACTED AGGREGATE, (4 CY)**	
	Awd	$250.00	$1,000.00
	2	$285.00	$1,140.00
	3	$150.00	$600.00
	4	$100.00	$400.00
	5	$100.00	$400.00
	6	$300.00	$1,200.00

Section 4 - PAVEMENT - Totals

Awd	**$18,954.00**
2	**$17,566.00**
3	**$33,070.00**
4	**$14,916.00**
5	**$19,500.00**
6	**$11,132.00**

Ref #26	**626E00110**	**BARRIER REFLECTOR, TYPE 2(1WAY), (8 EACH)**	
	Awd	$8.00	$64.00
	2	$7.50	$60.00
	3	$12.00	$96.00
	4	$15.00	$120.00
	5	$10.00	$80.00
	6	$7.50	$60.00
Ref #27	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$81.50	$81.50
	2	$85.00	$85.00
	3	$135.00	$135.00
	4	$105.00	$105.00
	5	$75.00	$75.00
	6	$75.00	$75.00
Ref #28	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$173.00	$346.00
	2	$105.00	$210.00
	3	$165.00	$330.00
	4	$105.00	$210.00
	5	$150.00	$300.00
	6	$160.00	$320.00
Ref #29	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$20,000.00	$2,000.00
	2	$19,810.00	$1,981.00
	3	$25,500.00	$2,550.00
	4	$26,000.00	$2,600.00
	5	$10,000.00	$1,000.00
	6	$10,000.00	$1,000.00
Ref #30	**642E00204**	**LANE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$20,000.00	$2,000.00
	2	$19,065.00	$1,906.50
	3	$6,500.00	$650.00
	4	$6,500.00	$650.00
	5	$10,000.00	$1,000.00
	6	$10,000.00	$1,000.00
Ref #31	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (0.2 MILE)**	
	Awd	$13,500.00	$2,700.00
	2	$12,500.00	$2,500.00
	3	$20,000.00	$4,000.00
	4	$25,000.00	$5,000.00
	5	$17,500.00	$3,500.00
	6	$17,500.00	$3,500.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,191.50**
2	**$6,742.50**
3	**$7,761.00**
4	**$8,685.00**
5	**$5,955.00**
6	**$5,955.00**

Ref #32	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$68.00	$1,088.00
	2	$70.00	$1,120.00
	3	$100.00	$1,600.00
	4	$75.00	$1,200.00
	5	$75.00	$1,200.00
	6	$70.00	$1,120.00
Ref #33	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$1,800.00	$3,600.00
	2	$2,700.00	$5,400.00
	3	$2,500.00	$5,000.00
	4	$4,000.00	$8,000.00
	5	$1,700.00	$3,400.00
	6	$1,640.00	$3,280.00
Ref #34	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (1WAY), (11 EACH)**	
	Awd	$21.50	$236.50
	2	$16.00	$176.00
	3	$25.00	$275.00
	4	$30.00	$330.00
	5	$10.00	$110.00
	6	$16.00	$176.00
Ref #35	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I (, (0.16 MILE)**	
	Awd	$9,400.00	$1,504.00
	2	$8,700.00	$1,392.00
	3	$12,500.00	$2,000.00
	4	$13,000.00	$2,080.00
	5	$15,000.00	$2,400.00
	6	$15,000.00	$2,400.00
Ref #36	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (500 FT)**	
	Awd	$22.00	$11,000.00
	2	$32.00	$16,000.00
	3	$35.00	$17,500.00
	4	$20.00	$10,000.00
	5	$21.00	$10,500.00
	6	$30.00	$15,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,428.50**
2	**$24,088.00**
3	**$26,375.00**
4	**$21,610.00**
5	**$17,610.00**
6	**$21,976.00**

Ref #37	**203E07502**	**SPECIAL - INCLINOMETER, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$3,000.00	$3,000.00
	3	$22,000.00	$22,000.00
	4	$5,000.00	$5,000.00
	5	$500.00	$500.00
	6	$4,740.00	$4,740.00
Ref #38	**507E00400**	**STEEL PILES, MISC.: W27x114 FURNISHED, (2068 FT)**	
	Awd	$120.00	$248,160.00
	2	$105.00	$217,140.00
	3	$115.00	$237,820.00
	4	$110.00	$227,480.00
	5	$140.00	$289,520.00
	6	$150.00	$310,200.00
Ref #39	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE LAGGING, (1 EACH)**	
	Awd	$5,700.00	$5,700.00
	2	$2,000.00	$2,000.00
	3	$2,700.00	$2,700.00
	4	$5,000.00	$5,000.00
	5	$4,000.00	$4,000.00
	6	$2,600.00	$2,600.00
Ref #40	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (1678 FT)**	
	Awd	$80.00	$134,240.00
	2	$94.00	$157,732.00
	3	$82.00	$137,596.00
	4	$135.00	$226,530.00
	5	$157.00	$263,446.00
	6	$170.00	$285,260.00
Ref #41	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (410 FT)**	
	Awd	$120.00	$49,200.00
	2	$240.00	$98,400.00
	3	$109.00	$44,690.00
	4	$230.00	$94,300.00
	5	$360.00	$147,600.00
	6	$210.00	$86,100.00
Ref #42	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 36" DIAMETER, UN, (1170 FT)**	
	Awd	$80.00	$93,600.00
	2	$80.00	$93,600.00
	3	$93.00	$108,810.00
	4	$90.00	$105,300.00
	5	$130.00	$152,100.00
	6	$131.00	$153,270.00

Section 7 - RETAINING WALLS (ERI-113-5.85) - Totals

Awd	**$534,900.00**
2	**$571,872.00**
3	**$553,616.00**
4	**$663,610.00**
5	**$857,166.00**
6	**$842,170.00**

Ref #43	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$5,250.00	$5,250.00
	3	$10,000.00	$10,000.00
	4	$18,000.00	$18,000.00
	5	$25,000.00	$25,000.00
	6	$8,000.00	$8,000.00
Ref #44	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$20,500.00	$20,500.00
	3	$18,500.00	$18,500.00
	4	$23,250.00	$23,250.00
	5	$7,900.00	$7,900.00
	6	$18,000.00	$18,000.00
Ref #45	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$2,500.00	$2,500.00
	3	$3,500.00	$3,500.00
	4	$10,000.00	$10,000.00
	5	$4,000.00	$4,000.00
	6	$3,750.00	$3,750.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$35,000.00	$35,000.00
	3	$36,500.00	$36,500.00
	4	$40,000.00	$40,000.00
	5	$20,000.00	$20,000.00
	6	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$38,500.00**
2	**$63,250.00**
3	**$68,500.00**
4	**$91,250.00**
5	**$56,900.00**
6	**$69,750.00**