Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220207
PID 113474
FAI-CR 9/TR 222-01.60/00.00
Federal
Type: SIDEWALK
Letting Date: 3/31/2022
Completion Date: 10/31/2022

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $341,311.84

Engineer's Estimate: $321,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $341,311.84

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $355,155.85

Bidder 3
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $379,690.09

Bidder 4
WOLF CREEK CONTRACTING COMPANY LLC
403 WATERTOWN RD
Washington
WATERFORD, OH 45786
Bid $407,964.83

Bidder 5
STRAWSER PAVING CO INC
1595 FRANK RD
Franklin
COLUMBUS, OH 43223
Bid $436,680.80

Bidder 6
NEWCOMER CONCRETE SERVICES INC
646 TOWNLINE RD #151
Huron
NORWALK, OH 44857
Bid $437,531.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,000.00	$3,000.00
	3	$5,628.00	$5,628.00
	4	$2,522.18	$2,522.18
	5	$1,265.00	$1,265.00
	6	$5,000.00	$5,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (211 FT)**	
	Awd	$30.00	$6,330.00
	2	$16.00	$3,376.00
	3	$21.00	$4,431.00
	4	$12.61	$2,660.71
	5	$17.90	$3,776.90
	6	$10.00	$2,110.00
Ref #3	**202E98100**	**REMOVAL MISC.: LANDSCAPING STONE REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$180.00	$180.00
	3	$98.25	$98.25
	4	$157.64	$157.64
	5	$50.00	$50.00
	6	$500.00	$500.00
Ref #4	**202E98100**	**REMOVAL MISC.: LANDSCAPING TIMBER REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$180.00	$180.00
	3	$98.25	$98.25
	4	$78.58	$78.58
	5	$50.00	$50.00
	6	$500.00	$500.00
Ref #5	**202E98300**	**REMOVAL MISC.: ASPHALT DRIVEWAY REMOVED, (189 SY)**	
	Awd	$12.00	$2,268.00
	2	$12.00	$2,268.00
	3	$50.00	$9,450.00
	4	$27.47	$5,191.83
	5	$22.50	$4,252.50
	6	$22.50	$4,252.50
Ref #6	**202E98300**	**REMOVAL MISC.: CONCRETE DRIVEWAY REMOVED, (522 SY)**	
	Awd	$12.00	$6,264.00
	2	$13.00	$6,786.00
	3	$31.65	$16,521.30
	4	$31.69	$16,542.18
	5	$22.50	$11,745.00
	6	$27.00	$14,094.00
Ref #7	**202E98300**	**REMOVAL MISC.: GRAVEL DRIVEWAY REMOVED, (25 SY)**	
	Awd	$10.00	$250.00
	2	$8.50	$212.50
	3	$34.25	$856.25
	4	$23.59	$589.75
	5	$20.00	$500.00
	6	$22.50	$562.50

Ref #8	**202E98400**	**REMOVAL MISC.: LANDSCAPING AREA REMOVED, (257 SF)**	
	Awd	$2.00	$514.00
	2	$1.65	$424.05
	3	$0.75	$192.75
	4	$5.90	$1,516.30
	5	$1.30	$334.10
	6	$2.50	$642.50
Ref #9	**203E10000**	**EXCAVATION, (452 CY)**	
	Awd	$40.00	$18,080.00
	2	$50.00	$22,600.00
	3	$97.00	$43,844.00
	4	$114.44	$51,726.88
	5	$175.00	$79,100.00
	6	$75.00	$33,900.00
Ref #10	**203E20000**	**EMBANKMENT, (38 CY)**	
	Awd	$80.00	$3,040.00
	2	$70.00	$2,660.00
	3	$35.00	$1,330.00
	4	$23.59	$896.42
	5	$93.60	$3,556.80
	6	$55.00	$2,090.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (782 SY)**	
	Awd	$3.00	$2,346.00
	2	$4.65	$3,636.30
	3	$3.00	$2,346.00
	4	$2.37	$1,853.34
	5	$2.25	$1,759.50
	6	$2.75	$2,150.50
Ref #12	**608E10000**	**4" CONCRETE WALK, (13614 SF)**	
	Awd	$6.90	$93,936.60
	2	$5.25	$71,473.50
	3	$8.15	$110,954.10
	4	$8.18	$111,362.52
	5	$5.25	$71,473.50
	6	$9.00	$122,526.00
Ref #13	**608E52000**	**CURB RAMP, (209 SF)**	
	Awd	$25.00	$5,225.00
	2	$30.00	$6,270.00
	3	$21.00	$4,389.00
	4	$21.70	$4,535.30
	5	$10.00	$2,090.00
	6	$20.00	$4,180.00
Ref #14	**690E20030**	**SPECIAL - UTILITY COORDINATION AND RELOCATION, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,300.00	$1,300.00
	3	$320.00	$320.00
	4	$450.34	$450.34
	5	$500.00	$500.00
	6	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$145,253.60**
2	**$124,366.35**
3	**$200,458.90**
4	**$200,083.97**
5	**$180,453.30**
6	**$195,008.00**

Ref #15	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (974 SY)**	
	Awd	$3.30	$3,214.20
	2	$31.00	$30,194.00
	3	$3.30	$3,214.20
	4	$3.73	$3,633.02
	5	$16.20	$15,778.80
	6	$6.00	$5,844.00
Ref #16	**832E30000**	**EROSION CONTROL, (9928 EACH)**	
	Awd	$1.00	$9,928.00
	2	$1.00	$9,928.00
	3	$1.00	$9,928.00
	4	$1.00	$9,928.00
	5	$1.00	$9,928.00
	6	$1.00	$9,928.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,142.20**
2	**$40,122.00**
3	**$13,142.20**
4	**$13,561.02**
5	**$25,706.80**
6	**$15,772.00**

Ref #17	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$14.00	$700.00
	2	$18.00	$900.00
	3	$21.00	$1,050.00
	4	$26.06	$1,303.00
	5	$32.00	$1,600.00
	6	$15.00	$750.00
Ref #18	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$15.00	$750.00
	2	$19.00	$950.00
	3	$19.00	$950.00
	4	$31.09	$1,554.50
	5	$54.00	$2,700.00
	6	$17.50	$875.00
Ref #19	**611E02000**	**8" CONDUIT, TYPE C, (20 FT)**	
	Awd	$18.00	$360.00
	2	$29.00	$580.00
	3	$29.00	$580.00
	4	$29.42	$588.40
	5	$72.00	$1,440.00
	6	$20.00	$400.00

Ref #20	**611E04600**	**12" CONDUIT, TYPE C, (20 FT)**	
	Awd	$28.00	$560.00
	2	$38.00	$760.00
	3	$66.50	$1,330.00
	4	$34.35	$687.00
	5	$72.00	$1,440.00
	6	$25.00	$500.00
Ref #21	**611E04901**	**12" CONDUIT, TYPE D, AS PER PLAN (DITCH ENCLOSURE), (441 FT)**	
	Awd	$50.00	$22,050.00
	2	$52.00	$22,932.00
	3	$50.00	$22,050.00
	4	$43.67	$19,258.47
	5	$61.60	$27,165.60
	6	$70.00	$30,870.00
Ref #22	**611E99150**	**INLET ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$550.00	$550.00
	3	$879.00	$879.00
	4	$693.43	$693.43
	5	$429.00	$429.00
	6	$500.00	$500.00
Ref #23	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$650.00	$650.00
	3	$894.00	$894.00
	4	$1,388.97	$1,388.97
	5	$429.00	$429.00
	6	$750.00	$750.00
Ref #24	**611E99900**	**DRAINAGE STRUCTURE, MISC.: 12" x 12" INLET TEE, (7 EACH)**	
	Awd	$750.00	$5,250.00
	2	$1,900.00	$13,300.00
	3	$1,720.00	$12,040.00
	4	$173.55	$1,214.85
	5	$3,000.00	$21,000.00
	6	$1,500.00	$10,500.00

Section 3 - DRAINAGE - Totals

Awd	**$31,670.00**
2	**$40,622.00**
3	**$39,773.00**
4	**$26,688.62**
5	**$56,203.60**
6	**$45,145.00**

Ref #25	**304E20000**	**AGGREGATE BASE, (131 CY)**	
	Awd	$125.00	$16,375.00
	2	$115.00	$15,065.00
	3	$208.00	$27,248.00
	4	$116.06	$15,203.86
	5	$105.00	$13,755.00
	6	$94.00	$12,314.00

Ref #26	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (752 SY)**	
	Awd	$80.00	$60,160.00
	2	$70.00	$52,640.00
	3	$80.00	$60,160.00
	4	$55.21	$41,517.92
	5	$79.00	$59,408.00
	6	$90.00	$67,680.00

Section 4 - PAVEMENT - Totals

Awd	**$76,535.00**
2	**$67,705.00**
3	**$87,408.00**
4	**$56,721.78**
5	**$73,163.00**
6	**$79,994.00**

Ref #27	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$280.00	$1,120.00
	3	$386.00	$1,544.00
	4	$311.08	$1,244.32
	5	$190.00	$760.00
	6	$300.00	$1,200.00
Ref #28	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT EXTENDED AND ADJUS, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,500.00	$1,500.00
	3	$1,774.00	$1,774.00
	4	$1,624.88	$1,624.88
	5	$3,650.00	$3,650.00
	6	$5,000.00	$5,000.00

Section 5 - WATER WORK - Totals

Awd	**$3,700.00**
2	**$2,620.00**
3	**$3,318.00**
4	**$2,869.20**
5	**$4,410.00**
6	**$6,200.00**

Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$105.00	$210.00
	3	$129.38	$258.76
	4	$94.36	$188.72
	5	$350.00	$700.00
	6	$645.00	$1,290.00
Ref #30	**630E97700**	**SIGNING, MISC.: SOLAR POWERED RECTANGULAR RAPID FL, (2 EACH)**	
	Awd	$7,861.72	$15,723.44
	2	$10,500.00	$21,000.00
	3	$7,861.72	$15,723.44
	4	$11,017.50	$22,035.00
	5	$8,750.00	$17,500.00
	6	$9,460.00	$18,920.00

Ref #31	**644E00500**	**STOP LINE, (22 FT)**	
	Awd	$27.85	$612.70
	2	$10.00	$220.00
	3	$9.30	$204.60
	4	$41.25	$907.50
	5	$9.30	$204.60
	6	$10.00	$220.00
Ref #32	**644E00620**	**CROSSWALK LINE, 12", (170 FT)**	
	Awd	$13.97	$2,374.90
	2	$4.65	$790.50
	3	$4.35	$739.50
	4	$15.82	$2,689.40
	5	$4.35	$739.50
	6	$4.75	$807.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$19,511.04**
2	**$22,220.50**
3	**$16,926.30**
4	**$25,820.62**
5	**$19,144.10**
6	**$21,237.50**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$2,000.00	$2,000.00
	3	$3,063.69	$3,063.69
	4	$3,608.65	$3,608.65
	5	$2,850.00	$2,850.00
	6	$5,000.00	$5,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$41,000.00	$41,000.00
	3	$2,000.00	$2,000.00
	4	$3,955.00	$3,955.00
	5	$62,500.00	$62,500.00
	6	$50,925.00	$50,925.00
Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$4,500.00	$4,500.00
	3	$3,600.00	$3,600.00
	4	$5,932.50	$5,932.50
	5	$8,000.00	$8,000.00
	6	$5,750.00	$5,750.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$68,723.47	$68,723.47
	5	$4,250.00	$4,250.00
	6	$12,500.00	$12,500.00

Section 7 - INCIDENTALS - Totals

Awd	**$51,500.00**
2	**$57,500.00**
3	**$18,663.69**
4	**$82,219.62**
5	**$77,600.00**
6	**$74,175.00**