Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220209
PID 110472
LOG-SR 47/SR 235-05.23/08.18
Federal
Type: INTERSECTION
Letting Date: 3/31/2022
Completion Date: 5/31/2023

Contract Awarded To: TRUCCO CONSTRUCTION CO INC
Award Amount: $2,624,762.38

Engineer's Estimate: $2,213,000.00

Bidder 1
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $2,624,762.38

Bidder 2
WOLF CREEK CONTRACTING COMPANY LLC
403 WATERTOWN RD
Washington
WATERFORD, OH 45786
Bid $2,922,862.22

Bidder 3
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,922,933.65

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$17,476.00	$17,476.00
	2	$3,305.42	$3,305.42
	3	$80,000.00	$80,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (5064 SY)**	
	Awd	$8.00	$40,512.00
	2	$4.23	$21,420.72
	3	$8.00	$40,512.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (226 FT)**	
	Awd	$20.25	$4,576.50
	2	$37.95	$8,576.70
	3	$40.00	$9,040.00
Ref #4	**202E67000**	**REGULATED UNDERGROUND STORAGE TANK REMOVED, (2 EACH)**	
	Awd	$12,758.07	$25,516.14
	2	$4,917.42	$9,834.84
	3	$10,500.00	$21,000.00
Ref #5	**202E75001**	**FENCE REMOVED, AS PER PLAN, (937 FT)**	
	Awd	$4.00	$3,748.00
	2	$2.75	$2,576.75
	3	$3.00	$2,811.00
Ref #6	**202E98100**	**REMOVAL MISC.: POST REMOVED, (3 EACH)**	
	Awd	$66.31	$198.93
	2	$28.50	$85.50
	3	$100.00	$300.00
Ref #7	**202E98100**	**REMOVAL MISC.: WOODEN POST-MOUNTED SIGN REMOVED, (1 EACH)**	
	Awd	$634.39	$634.39
	2	$379.50	$379.50
	3	$300.00	$300.00
Ref #8	**203E10000**	**EXCAVATION, (3633 CY)**	
	Awd	$38.00	$138,054.00
	2	$11.06	$40,180.98
	3	$34.00	$123,522.00
Ref #9	**203E20000**	**EMBANKMENT, (1417 CY)**	
	Awd	$3.00	$4,251.00
	2	$18.50	$26,214.50
	3	$15.00	$21,255.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (7965 SY)**	
	Awd	$2.25	$17,921.25
	2	$1.29	$10,274.85
	3	$1.50	$11,947.50
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (2307 CY)**	
	Awd	$27.50	$63,442.50
	2	$17.42	$40,187.94
	3	$34.00	$78,438.00
Ref #12	**204E30020**	**GRANULAR MATERIAL, TYPE C, (2687 CY)**	
	Awd	$46.10	$123,870.70
	2	$74.86	$201,148.82
	3	$62.00	$166,594.00

Ref #13	**204E45000**	**PROOF ROLLING, (20 HOUR)**	
	Awd	$225.00	$4,500.00
	2	$185.00	$3,700.00
	3	$150.00	$3,000.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (8055 SY)**	
	Awd	$1.80	$14,499.00
	2	$1.75	$14,096.25
	3	$1.50	$12,082.50
Ref #15	**607E30001**	**FENCE, SNOW, AS PER PLAN, (840 FT)**	
	Awd	$2.00	$1,680.00
	2	$16.23	$13,633.20
	3	$3.00	$2,520.00
Ref #16	**623E38500**	**MONUMENT ASSEMBLY, (4 EACH)**	
	Awd	$1,273.00	$5,092.00
	2	$695.61	$2,782.44
	3	$2,000.00	$8,000.00

Section 1 - ROADWAY - Totals

Awd	**$465,972.41**
2	**$398,398.41**
3	**$581,322.00**

Ref #17	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (88 SY)**	
	Awd	$117.45	$10,335.60
	2	$52.55	$4,624.40
	3	$120.00	$10,560.00
Ref #18	**601E32305**	**ROCK CHANNEL PROTECTION, TYPE D WITH GEOTEXTILE FA, (217 CY)**	
	Awd	$138.40	$30,032.80
	2	$73.53	$15,956.01
	3	$130.00	$28,210.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$165.00	$330.00
	3	$70.00	$140.00
Ref #20	**659E00300**	**TOPSOIL, (1436 CY)**	
	Awd	$9.90	$14,216.40
	2	$71.50	$102,674.00
	3	$18.00	$25,848.00
Ref #21	**659E10000**	**SEEDING AND MULCHING, (12500 SY)**	
	Awd	$1.25	$15,625.00
	2	$2.04	$25,500.00
	3	$1.03	$12,875.00
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (625 SY)**	
	Awd	$0.60	$375.00
	2	$44.00	$27,500.00
	3	$1.03	$643.75
Ref #23	**659E15000**	**INTER-SEEDING, (625 SY)**	
	Awd	$0.30	$187.50
	2	$11.00	$6,875.00
	3	$0.50	$312.50

Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (1.87 TON)**	
	Awd	$600.00	$1,122.00
	2	$742.50	$1,388.48
	3	$650.00	$1,215.50
Ref #25	**659E31000**	**LIME, (2.67 ACRE)**	
	Awd	$5.00	$13.35
	2	$82.50	$220.28
	3	$35.00	$93.45
Ref #26	**659E35000**	**WATER, (37 MGAL)**	
	Awd	$15.00	$555.00
	2	$1.10	$40.70
	3	$1.00	$37.00
Ref #27	**660E30000**	**SODDING UNSTAKED, (64 SY)**	
	Awd	$30.00	$1,920.00
	2	$16.23	$1,038.72
	3	$10.00	$640.00
Ref #28	**670E00700**	**DITCH EROSION PROTECTION, (1120 SY)**	
	Awd	$2.20	$2,464.00
	2	$3.25	$3,640.00
	3	$2.00	$2,240.00
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,575.00	$1,575.00
	2	$4,917.42	$4,917.42
	3	$1,575.00	$1,575.00
Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,475.00	$3,475.00
	2	$4,917.42	$4,917.42
	3	$10,425.00	$10,425.00
Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,926.00	$16,926.00
	2	$4,917.42	$4,917.42
	3	$12,000.00	$12,000.00
Ref #32	**832E30000**	**EROSION CONTROL, (29000 EACH)**	
	Awd	$1.00	$29,000.00
	2	$1.00	$29,000.00
	3	$1.00	$29,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$127,922.65**
2	**$233,539.85**
3	**$135,815.20**

Ref #33	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (331 FT)**	
	Awd	$26.00	$8,606.00
	2	$16.89	$5,590.59
	3	$16.00	$5,296.00
Ref #34	**605E14000**	**6" BASE PIPE UNDERDRAINS, (3306 FT)**	
	Awd	$14.50	$47,937.00
	2	$16.98	$56,135.88
	3	$16.00	$52,896.00

Ref #35	**611E00900**	**6" CONDUIT, TYPE B, (200 FT)**	
	Awd	$15.70	$3,140.00
	2	$28.78	$5,756.00
	3	$20.00	$4,000.00
Ref #36	**611E01400**	**6" CONDUIT, TYPE E, (200 FT)**	
	Awd	$13.00	$2,600.00
	2	$29.65	$5,930.00
	3	$10.00	$2,000.00
Ref #37	**611E01500**	**6" CONDUIT, TYPE F, (200 FT)**	
	Awd	$15.35	$3,070.00
	2	$29.65	$5,930.00
	3	$10.00	$2,000.00
Ref #38	**611E04900**	**12" CONDUIT, TYPE D, (239 FT)**	
	Awd	$32.40	$7,743.60
	2	$41.37	$9,887.43
	3	$70.00	$16,730.00
Ref #39	**611E07900**	**18" CONDUIT, TYPE D, (35 FT)**	
	Awd	$52.50	$1,837.50
	2	$85.64	$2,997.40
	3	$105.00	$3,675.00
Ref #40	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (13 EACH)**	
	Awd	$190.00	$2,470.00
	2	$320.75	$4,169.75
	3	$450.00	$5,850.00

Section 3 - DRAINAGE - Totals

Awd	**$77,404.10**
2	**$96,397.05**
3	**$92,447.00**

Ref #41	**302E46000**	**ASPHALT CONCRETE BASE, PG64-22, (1349 CY)**	
	Awd	$160.00	$215,840.00
	2	$179.91	$242,698.59
	3	$160.00	$215,840.00
Ref #42	**304E20000**	**AGGREGATE BASE, (1572 CY)**	
	Awd	$67.00	$105,324.00
	2	$104.43	$164,163.96
	3	$70.00	$110,040.00
Ref #43	**407E20000**	**NON-TRACKING TACK COAT, (419 GAL)**	
	Awd	$2.50	$1,047.50
	2	$2.75	$1,152.25
	3	$2.50	$1,047.50
Ref #44	**442E20001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (285 CY)**	
	Awd	$236.00	$67,260.00
	2	$259.60	$73,986.00
	3	$236.00	$67,260.00
Ref #45	**442E20201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (333 CY)**	
	Awd	$236.00	$78,588.00
	2	$259.60	$86,446.80
	3	$236.00	$78,588.00

Ref #46	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (97 SY)**	
	Awd	$124.25	$12,052.25
	2	$84.47	$8,193.59
	3	$80.00	$7,760.00
Ref #47	**452E19250**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.: CONCRETE,, (14192 SF)**	
	Awd	$13.75	$195,140.00
	2	$7.75	$109,988.00
	3	$11.50	$163,208.00
Ref #48	**609E18000**	**COMBINATION CURB AND GUTTER, TYPE 3, (741 FT)**	
	Awd	$24.15	$17,895.15
	2	$33.28	$24,660.48
	3	$25.00	$18,525.00
Ref #49	**609E22000**	**CURB, TYPE 3-B, (1752 FT)**	
	Awd	$12.00	$21,024.00
	2	$34.39	$60,251.28
	3	$14.00	$24,528.00
Ref #50	**609E26000**	**CURB, TYPE 6, (225 FT)**	
	Awd	$16.30	$3,667.50
	2	$31.56	$7,101.00
	3	$17.00	$3,825.00
Ref #51	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (317 FT)**	
	Awd	$15.91	$5,043.47
	2	$48.16	$15,266.72
	3	$21.00	$6,657.00

Section 4 - PAVEMENT - Totals

Awd	**$722,881.87**
2	**$793,908.67**
3	**$697,278.50**

Ref #52	**625E00450**	**CONNECTION, FUSED PULL APART, (16 EACH)**	
	Awd	$79.28	$1,268.48
	2	$137.50	$2,200.00
	3	$150.00	$2,400.00
Ref #53	**625E00460**	**CONNECTION, UNFUSED PULL APART, (8 EACH)**	
	Awd	$83.25	$666.00
	2	$154.00	$1,232.00
	3	$150.00	$1,200.00
Ref #54	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$101.65	$1,829.70
	2	$110.00	$1,980.00
	3	$175.00	$3,150.00
Ref #55	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT12B30, (8 EACH)**	
	Awd	$2,695.50	$21,564.00
	2	$4,125.00	$33,000.00
	3	$3,000.00	$24,000.00
Ref #56	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (8 EACH)**	
	Awd	$1,232.40	$9,859.20
	2	$1,980.00	$15,840.00
	3	$1,200.00	$9,600.00

Ref #57	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (2619 FT)**	
	Awd	$3.08	$8,066.52
	2	$3.52	$9,218.88
	3	$3.25	$8,511.75
Ref #58	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1320 FT)**	
	Awd	$2.12	$2,798.40
	2	$1.10	$1,452.00
	3	$2.00	$2,640.00
Ref #59	**625E25408**	**CONDUIT, 2", 725.051, (387 FT)**	
	Awd	$9.35	$3,618.45
	2	$6.60	$2,554.20
	3	$13.00	$5,031.00
Ref #60	**625E25908**	**CONDUIT, JACKED OR DRILLED, 725.052, 4", (384 FT)**	
	Awd	$25.43	$9,765.12
	2	$24.20	$9,292.80
	3	$42.00	$16,128.00
Ref #61	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), 240V, , (8 EACH)**	
	Awd	$563.10	$4,504.80
	2	$935.00	$7,480.00
	3	$525.00	$4,200.00
Ref #62	**625E29002**	**TRENCH, 24" DEEP, (339 FT)**	
	Awd	$8.36	$2,834.04
	2	$13.20	$4,474.80
	3	$10.00	$3,390.00
Ref #63	**625E30701**	**PULL BOX, 725.08, 18", AS PER PLAN, (6 EACH)**	
	Awd	$924.00	$5,544.00
	2	$825.00	$4,950.00
	3	$1,200.00	$7,200.00
Ref #64	**625E30707**	**PULL BOX, 725.08, 24", AS PER PLAN, (1 EACH)**	
	Awd	$1,068.00	$1,068.00
	2	$1,980.00	$1,980.00
	3	$1,300.00	$1,300.00
Ref #65	**625E32000**	**GROUND ROD, (9 EACH)**	
	Awd	$366.30	$3,296.70
	2	$187.00	$1,683.00
	3	$325.00	$2,925.00
Ref #66	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,256.80	$9,256.80
	2	$6,380.00	$6,380.00
	3	$12,000.00	$12,000.00
Ref #67	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (771 FT)**	
	Awd	$1.07	$824.97
	2	$0.66	$508.86
	3	$1.20	$925.20
Ref #68	**625E98000**	**LIGHTING, MISC.: TEMPORARY LIGHTING SYSTEM, (1 EACH)**	
	Awd	$7,723.20	$7,723.20
	2	$11,000.00	$11,000.00
	3	$6,000.00	$6,000.00

Section 5 - LIGHTING - Totals

Awd	**$94,488.38**
2	**$115,226.54**
3	**$110,600.95**

Ref #69	**621E00100**	**RPM, (20 EACH)**	
	Awd	$180.00	$3,600.00
	2	$209.00	$4,180.00
	3	$105.00	$2,100.00
Ref #70	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (23 EACH)**	
	Awd	$20.05	$461.15
	2	$6.43	$147.89
	3	$10.00	$230.00
Ref #71	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (971 FT)**	
	Awd	$13.00	$12,623.00
	2	$15.40	$14,953.40
	3	$13.00	$12,623.00
Ref #72	**630E80100**	**SIGN, FLAT SHEET, (488 SF)**	
	Awd	$25.00	$12,200.00
	2	$21.45	$10,467.60
	3	$25.00	$12,200.00
Ref #73	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (47 EACH)**	
	Awd	$20.00	$940.00
	2	$11.00	$517.00
	3	$20.00	$940.00
Ref #74	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (31 EACH)**	
	Awd	$20.00	$620.00
	2	$16.50	$511.50
	3	$20.00	$620.00
Ref #75	**644E00104**	**EDGE LINE, 6", (0.85 MILE)**	
	Awd	$6,620.00	$5,627.00
	2	$7,363.40	$6,258.89
	3	$8,000.00	$6,800.00
Ref #76	**644E00300**	**CENTER LINE, (0.26 MILE)**	
	Awd	$9,160.00	$2,381.60
	2	$11,156.19	$2,900.61
	3	$9,000.00	$2,340.00
Ref #77	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (300 FT)**	
	Awd	$8.60	$2,580.00
	2	$10.03	$3,009.00
	3	$8.00	$2,400.00
Ref #78	**644E01514**	**DOTTED LINE, 8", (153 FT)**	
	Awd	$2.20	$336.60
	2	$3.34	$511.02
	3	$4.00	$612.00
Ref #79	**644E20800**	**YIELD LINE, (56 FT)**	
	Awd	$12.65	$708.40
	2	$33.55	$1,878.80
	3	$30.00	$1,680.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$42,077.75**
2	**$45,335.71**
3	**$42,545.00**

Ref #80	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$3,080.00	$3,080.00
	3	$1,000.00	$1,000.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$2,100.00**
2	**$3,080.00**
3	**$1,000.00**

Ref #81	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (89 CY)**	
	Awd	$92.00	$8,188.00
	2	$70.38	$6,263.82
	3	$35.00	$3,115.00
Ref #82	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (48 HOUR)**	
	Awd	$80.00	$3,840.00
	2	$93.50	$4,488.00
	3	$65.00	$3,120.00
Ref #83	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$2,200.00	$8,800.00
	2	$2,464.00	$9,856.00
	3	$2,240.00	$8,960.00
Ref #84	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$30,800.00	$30,800.00
	3	$28,000.00	$28,000.00
Ref #85	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$64.00	$3,200.00
	2	$70.40	$3,520.00
	3	$64.00	$3,200.00
Ref #86	**614E13350**	**OBJECT MARKER, ONE WAY, (97 EACH)**	
	Awd	$20.00	$1,940.00
	2	$13.20	$1,280.40
	3	$12.00	$1,164.00
Ref #87	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.61 MILE)**	
	Awd	$2,500.00	$4,025.00
	2	$3,003.00	$4,834.83
	3	$2,000.00	$3,220.00
Ref #88	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (4.37 MILE)**	
	Awd	$1,500.00	$6,555.00
	2	$2,027.30	$8,859.30
	3	$900.00	$3,933.00

Ref #89	**614E24614**	**WORK ZONE DOTTED LINE, CLASS III, 8", 642 PAINT, (135 FT)**	
	Awd	$3.00	$405.00
	2	$1.27	$171.45
	3	$3.00	$405.00
Ref #90	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (65 FT)**	
	Awd	$4.00	$260.00
	2	$5.52	$358.80
	3	$6.00	$390.00
Ref #91	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (3 EACH)**	
	Awd	$35.00	$105.00
	2	$38.50	$115.50
	3	$125.00	$375.00
Ref #92	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.: YIELD LINE, (56 FT)**	
	Awd	$5.00	$280.00
	2	$12.80	$716.80
	3	$25.00	$1,400.00
Ref #93	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$117,000.00	$117,000.00
	2	$101,001.86	$101,001.86
	3	$240,000.00	$240,000.00
Ref #94	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (8594 SY)**	
	Awd	$77.18	$663,284.92
	2	$75.06	$645,065.64
	3	$54.00	$464,076.00
Ref #95	**616E10000**	**WATER, (15 MGAL)**	
	Awd	$73.00	$1,095.00
	2	$1.10	$16.50
	3	$30.00	$450.00
Ref #96	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2365 FT)**	
	Awd	$12.35	$29,207.75
	2	$32.37	$76,555.05
	3	$20.00	$47,300.00
Ref #97	**626E00102**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (97 EACH)**	
	Awd	$8.00	$776.00
	2	$8.80	$853.60
	3	$6.00	$582.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$876,961.67**
2	**$894,757.55**
3	**$809,690.00**

Ref #98	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (19 TON)**	
	Awd	$168.00	$3,192.00
	2	$4,917.42	$93,430.98
	3	$65.00	$1,235.00
Ref #99	**690E65300**	**SPECIAL - GROUND WATER MONITORING WELL ABANDONMENT, (1 EACH)**	
	Awd	$1,532.00	$1,532.00
	2	$4,917.42	$4,917.42
	3	$5,000.00	$5,000.00

Section 9 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$4,724.00**
2	**$98,348.40**
3	**$6,235.00**

Ref #100	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,522.55	$16,522.55
	2	$24,040.70	$24,040.70
	3	$10,000.00	$10,000.00
Ref #101	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$56,400.00	$56,400.00
	2	$78,148.77	$78,148.77
	3	$250,000.00	$250,000.00
Ref #102	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$2,500.00	$12,500.00
	2	$2,185.52	$10,927.60
	3	$2,200.00	$11,000.00
Ref #103	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$24,807.00	$24,807.00
	2	$1,650.00	$1,650.00
	3	$25,000.00	$25,000.00
Ref #104	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$129,102.97	$129,102.97
	3	$150,000.00	$150,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$210,229.55**
2	**$243,870.04**
3	**$446,000.00**