Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220222
PID 102626
D03-RPM FY2022
Non-Federal
Type: RAISED PAVEMENT MARKERS
Letting Date: 3/31/2022
Completion Date: 10/31/2022

Contract Awarded To: W L MARKERS INC
Award Amount: $239,814.20

Engineer's Estimate: $264,000.00

Bidder 1
W L MARKERS INC
2834 FISHER RD
Franklin
COLUMBUS, OH 43204
Bid $239,814.20

Bidder 2
A & A SAFETY INC
1126 FERRIS RD
Clermont
AMELIA, OH 45102
Bid $300,136.30

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**621E00100**	**RPM, (1100 EACH)**	
	Awd	$10.00	$11,000.00
	2	$20.00	$22,000.00
Ref #3	**621E00300**	**RPM REFLECTOR, (47682 EACH)**	
	Awd	$3.10	$147,814.20
	2	$4.65	$221,721.30
Ref #4	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1500 EACH)**	
	Awd	$2.50	$3,750.00
	2	$3.00	$4,500.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$162,564.20**
2	**$248,221.30**

Ref #5	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,200.00	$2,200.00
Ref #6	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$58,750.00	$58,750.00
	2	$38,715.00	$38,715.00
Ref #7	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00

Section 3 - INCIDENTALS - Totals

Awd	**$76,250.00**
2	**$50,915.00**