Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220224
PID 102440
D11-GR-FY2022
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 3/31/2022
Completion Date: 3/31/2023

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $3,594,775.00

Engineer's Estimate: $3,827,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $3,594,775.00

Bidder 2
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $3,802,066.87

Bidder 3
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
Bid $4,329,949.38

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (133425 FT)**	
	Awd	$1.20	$160,110.00
	2	$1.70	$226,822.50
	3	$2.00	$266,850.00
Ref #2	**202E75000**	**FENCE REMOVED, (915 FT)**	
	Awd	$1.67	$1,528.05
	2	$1.00	$915.00
	3	$5.00	$4,575.00
Ref #3	**203E20000**	**EMBANKMENT, (100 CY)**	
	Awd	$78.50	$7,850.00
	2	$65.00	$6,500.00
	3	$75.00	$7,500.00
Ref #4	**203E40000**	**BORROW, (50 CY)**	
	Awd	$72.00	$3,600.00
	2	$60.00	$3,000.00
	3	$75.00	$3,750.00
Ref #5	**209E15050**	**RESHAPING UNDER GUARDRAIL, (25.27 MILE)**	
	Awd	$200.00	$5,054.00
	2	$800.00	$20,216.00
	3	$2,400.00	$60,648.00
Ref #6	**606E13000**	**GUARDRAIL, TYPE 5, (500 FT)**	
	Awd	$21.20	$10,600.00
	2	$21.40	$10,700.00
	3	$22.00	$11,000.00
Ref #7	**606E13010**	**GUARDRAIL, TYPE 5 WITH TUBULAR BACKUP, (187.5 FT)**	
	Awd	$148.00	$27,750.00
	2	$160.00	$30,000.00
	3	$200.00	$37,500.00
Ref #8	**606E13050**	**GUARDRAIL, TYPE 5A, (250 FT)**	
	Awd	$27.00	$6,750.00
	2	$25.28	$6,320.00
	3	$28.50	$7,125.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (77305.75 FT)**	
	Awd	$18.20	$1,406,964.65
	2	$18.40	$1,422,425.80
	3	$21.00	$1,623,420.75
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (26836 FT)**	
	Awd	$20.00	$536,720.00
	2	$19.98	$536,183.28
	3	$22.00	$590,392.00
Ref #11	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (2050.5 FT)**	
	Awd	$29.60	$60,694.80
	2	$25.58	$52,451.79
	3	$30.00	$61,515.00
Ref #12	**606E15200**	**GUARDRAIL, TYPE MGS HALF POST SPACING WITH LONG PO, (2875 FT)**	
	Awd	$28.80	$82,800.00
	2	$28.48	$81,880.00
	3	$32.00	$92,000.00

Ref #13	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (375 FT)**	
	Awd	$29.80	$11,175.00
	2	$46.46	$17,422.50
	3	$48.00	$18,000.00
Ref #14	**606E15350**	**GUARDRAIL, TYPE MGS WITH SOCKETED POSTS, (25 FT)**	
	Awd	$195.00	$4,875.00
	2	$144.32	$3,608.00
	3	$115.00	$2,875.00
Ref #15	**606E16050**	**GUARDRAIL REBUILT, TYPE MGS, (1000 FT)**	
	Awd	$9.80	$9,800.00
	2	$10.58	$10,580.00
	3	$14.50	$14,500.00
Ref #16	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (1000 FT)**	
	Awd	$9.20	$9,200.00
	2	$9.60	$9,600.00
	3	$13.50	$13,500.00
Ref #17	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (868.75 FT)**	
	Awd	$29.60	$25,715.00
	2	$20.80	$18,070.00
	3	$27.50	$23,890.63
Ref #18	**606E18500**	**GUARDRAIL POST, 9 FEET, (50 EACH)**	
	Awd	$29.00	$1,450.00
	2	$11.00	$550.00
	3	$20.00	$1,000.00
Ref #19	**606E25000**	**ANCHOR ASSEMBLY, TYPE A, (3 EACH)**	
	Awd	$1,350.00	$4,050.00
	2	$1,500.00	$4,500.00
	3	$1,700.00	$5,100.00
Ref #20	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (27 EACH)**	
	Awd	$1,360.00	$36,720.00
	2	$1,220.00	$32,940.00
	3	$1,700.00	$45,900.00
Ref #21	**606E26000**	**ANCHOR ASSEMBLY, TYPE B, (2 EACH)**	
	Awd	$2,120.00	$4,240.00
	2	$1,940.00	$3,880.00
	3	$2,100.00	$4,200.00
Ref #22	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,080.00	$4,160.00
	2	$1,940.00	$3,880.00
	3	$2,100.00	$4,200.00
Ref #23	**606E26100**	**ANCHOR ASSEMBLY, TYPE E (NCHRP 350 OR MASH 2016), (2 EACH)**	
	Awd	$2,350.00	$4,700.00
	2	$2,300.00	$4,600.00
	3	$2,500.00	$5,000.00
Ref #24	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (244 EACH)**	
	Awd	$2,325.00	$567,300.00
	2	$2,320.00	$566,080.00
	3	$2,500.00	$610,000.00

Ref #25	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (5 EACH)**	
	Awd	$925.00	$4,625.00
	2	$840.00	$4,200.00
	3	$1,050.00	$5,250.00
Ref #26	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (115 EACH)**	
	Awd	$1,120.00	$128,800.00
	2	$1,150.00	$132,250.00
	3	$1,250.00	$143,750.00
Ref #27	**606E27810**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE A, (220 EACH)**	
	Awd	$545.00	$119,900.00
	2	$850.00	$187,000.00
	3	$800.00	$176,000.00
Ref #28	**606E27860**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE E, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$690.00	$1,380.00
	3	$2,200.00	$4,400.00
Ref #29	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (24 EACH)**	
	Awd	$1,820.00	$43,680.00
	2	$1,300.00	$31,200.00
	3	$1,750.00	$42,000.00
Ref #30	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,720.00	$10,880.00
	2	$2,050.00	$8,200.00
	3	$2,500.00	$10,000.00
Ref #31	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (70 EACH)**	
	Awd	$700.00	$49,000.00
	2	$650.00	$45,500.00
	3	$950.00	$66,500.00
Ref #32	**606E55020**	**SPECIAL - CABLE BARRIER, REPLACEMENT CABLE, (100 FT)**	
	Awd	$9.00	$900.00
	2	$9.00	$900.00
	3	$7.50	$750.00
Ref #33	**606E55100**	**SPECIAL - CABLE BARRIER, CONCRETE LINE POST FOUNDA, (5 EACH)**	
	Awd	$275.00	$1,375.00
	2	$500.00	$2,500.00
	3	$250.00	$1,250.00
Ref #34	**606E55110**	**SPECIAL - CABLE BARRIER, CONCRETE ANCHOR FOUNDATIO, (3 EACH)**	
	Awd	$340.00	$1,020.00
	2	$1,300.00	$3,900.00
	3	$2,450.00	$7,350.00
Ref #35	**606E55140**	**SPECIAL - CABLE BARRIER, ANCHOR POST, (4 EACH)**	
	Awd	$195.00	$780.00
	2	$400.00	$1,600.00
	3	$400.00	$1,600.00
Ref #36	**606E55160**	**SPECIAL - CABLE BARRIER, TERMINAL STRUT, (2 EACH)**	
	Awd	$240.00	$480.00
	2	$300.00	$600.00
	3	$200.00	$400.00

Ref #37	**606E55170**	**SPECIAL - CABLE BARRIER, TURNBUCKLE, (1 EACH)**	
	Awd	$295.00	$295.00
	2	$300.00	$300.00
	3	$500.00	$500.00
Ref #38	**606E55180**	**SPECIAL - CABLE BARRIER, SPLICE, (3 EACH)**	
	Awd	$275.00	$825.00
	2	$280.00	$840.00
	3	$25.00	$75.00
Ref #39	**606E55190**	**SPECIAL - CABLE BARRIER, POST REFLECTOR, (13 EACH)**	
	Awd	$12.00	$156.00
	2	$10.00	$130.00
	3	$10.00	$130.00
Ref #40	**606E55200**	**SPECIAL - CABLE BARRIER, TENSIONING, (4 EACH)**	
	Awd	$215.00	$860.00
	2	$500.00	$2,000.00
	3	$2,250.00	$9,000.00
Ref #41	**606E55210**	**SPECIAL - CABLE BARRIER, ANCHOR RECONSTRUCTED, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,500.00	$3,000.00
	3	$3,250.00	$6,500.00
Ref #42	**606E55220**	**SPECIAL - CABLE BARRIER, ANCHOR POST RESET, (3 EACH)**	
	Awd	$175.00	$525.00
	2	$220.00	$660.00
	3	$300.00	$900.00
Ref #43	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$4,825.00	$9,650.00
	2	$5,000.00	$10,000.00
	3	$5,200.00	$10,400.00
Ref #44	**606E60029**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), AS PER , (2 EACH)**	
	Awd	$22,850.00	$45,700.00
	2	$26,000.00	$52,000.00
	3	$25,000.00	$50,000.00
Ref #45	**606E98000**	**GUARDRAIL, MISC.:RAIL PANEL, (4750 FT)**	
	Awd	$11.00	$52,250.00
	2	$12.58	$59,755.00
	3	$12.50	$59,375.00
Ref #46	**606E98100**	**GUARDRAIL, MISC.: LINE POST, (150 EACH)**	
	Awd	$100.00	$15,000.00
	2	$125.00	$18,750.00
	3	$100.00	$15,000.00
Ref #47	**606E98100**	**GUARDRAIL, MISC.:ANCHOR BUCKLE REPLACEMENT, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$320.00	$320.00
	3	$15.00	$15.00
Ref #48	**606E98100**	**GUARDRAIL, MISC.:NCHOR CABLE, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$300.00	$300.00
	3	$200.00	$200.00

Ref #49	**606E98100**	**GUARDRAIL, MISC.:NCHOR GROUND STRUT, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$160.00	$480.00
	3	$200.00	$600.00
Ref #50	**606E98100**	**GUARDRAIL, MISC.:NCHOR TRIGGER POST, (1 EACH)**	
	Awd	$440.00	$440.00
	2	$500.00	$500.00
	3	$975.00	$975.00
Ref #51	**606E98100**	**GUARDRAIL, MISC.:TENSIONED CABLE ANCHOR TERMINAL, (1 EACH)**	
	Awd	$1,550.00	$1,550.00
	2	$2,800.00	$2,800.00
	3	$2,500.00	$2,500.00

Section 1 - ROADWAY - Totals

Awd	**$3,488,822.50**
2	**$3,644,189.87**
3	**$4,129,861.38**

Ref #52	**616E10000**	**WATER, (50 MGAL)**	
	Awd	$1.00	$50.00
	2	$1.00	$50.00
	3	$10.00	$500.00
Ref #53	**654E11000**	**COMMERCIAL FERTILIZER, (1 TON)**	
	Awd	$375.00	$375.00
	2	$100.00	$100.00
	3	$1,000.00	$1,000.00
Ref #54	**659E10000**	**SEEDING AND MULCHING, (5000 SY)**	
	Awd	$0.90	$4,500.00
	2	$0.40	$2,000.00
	3	$2.00	$10,000.00
Ref #55	**659E31000**	**LIME, (1 ACRE)**	
	Awd	$85.00	$85.00
	2	$50.00	$50.00
	3	$500.00	$500.00
Ref #56	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,010.00**
2	**$3,200.00**
3	**$13,000.00**

Ref #57	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (1602 EACH)**	
	Awd	$7.50	$12,015.00
	2	$8.00	$12,816.00
	3	$9.00	$14,418.00

Ref #58	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (ONE WAY), (20 EACH)**	
	Awd	$7.50	$150.00
	2	$8.00	$160.00
	3	$8.50	$170.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$12,165.00**
2	**$12,976.00**
3	**$14,588.00**

Ref #59	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$36.00	$3,600.00
	2	$50.00	$5,000.00
	3	$75.00	$7,500.00
Ref #60	**614E18000**	**MAINTAINING TRAFFIC, MISC.:GUARDRAIL REPAIR, (20 EACH)**	
	Awd	$345.00	$6,900.00
	2	$700.00	$14,000.00
	3	$1,000.00	$20,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,500.00**
2	**$19,000.00**
3	**$27,500.00**

Ref #61	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$19,500.00	$19,500.00
	2	$23,200.00	$23,200.00
	3	$30,000.00	$30,000.00
Ref #62	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$29,500.00	$29,500.00
	2	$32,500.00	$32,500.00
	3	$10,000.00	$10,000.00
Ref #63	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,277.50	$3,277.50
	2	$1.00	$1.00
	3	$5,000.00	$5,000.00
Ref #64	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$67,000.00	$67,000.00
	3	$100,000.00	$100,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$77,277.50**
2	**$122,701.00**
3	**$145,000.00**