Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220226
PID 115087
FRA-EXPO FY22
Non-Federal
Type: PARKING AREAS
Letting Date: 3/31/2022
Completion Date: 6/15/2022

Contract Awarded To: DECKER CONSTRUCTION COMPANY
Award Amount: $153,403.64

Engineer's Estimate: $164,000.00

Bidder 1
DECKER CONSTRUCTION COMPANY
3040 MC KINLEY AVE
Franklin
COLUMBUS, OH 43204
Bid $153,403.64

Bidder 2
CAP-STONE & ASSOCIATES INC
748 GREEN CREST DRIVE
Franklin
WESTERVILLE, OH 43081
Bid $156,926.63

Bidder 3
STRAWSER PAVING CO INC
1595 FRANK RD
Franklin
COLUMBUS, OH 43223
Bid $157,246.57

Bidder 4
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $173,427.50

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $184,562.00

Bidder 6
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $243,092.56

Ref #1	**202E32001**	**CURB REMOVED, AS PER PLAN, (287 FT)**	
	Awd	$8.72	$2,502.64
	2	$7.00	$2,009.00
	3	$9.97	$2,861.39
	4	$5.00	$1,435.00
	5	$12.00	$3,444.00
	6	$21.00	$6,027.00
Ref #2	**202E98300**	**REMOVAL MISC.:BRICK PAVERS, AS PER PLAN, (422 SY)**	
	Awd	$26.93	$11,364.46
	2	$9.50	$4,009.00
	3	$20.66	$8,718.52
	4	$16.00	$6,752.00
	5	$15.00	$6,330.00
	6	$33.00	$13,926.00
Ref #3	**608E10000**	**4" CONCRETE WALK, (3797 SF)**	
	Awd	$5.50	$20,883.50
	2	$6.00	$22,782.00
	3	$4.89	$18,567.33
	4	$9.00	$34,173.00
	5	$8.50	$32,274.50
	6	$6.00	$22,782.00

Section 1 - ROADWAY - Totals

Awd	**$34,750.60**
2	**$28,800.00**
3	**$30,147.24**
4	**$42,360.00**
5	**$42,048.50**
6	**$42,735.00**

Ref #4	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**

Ref #5	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (100 SY)**	
	Awd	$40.52	$4,052.00
	2	$60.00	$6,000.00
	3	$75.11	$7,511.00
	4	$20.00	$2,000.00
	5	$100.00	$10,000.00
	6	$215.00	$21,500.00

Ref #6	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (284 FT)**	
	Awd	$5.00	$1,420.00
	2	$2.00	$568.00
	3	$1.62	$460.08
	4	$3.00	$852.00
	5	$8.00	$2,272.00
	6	$4.00	$1,136.00
Ref #7	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2.0", (6688 SY)**	
	Awd	$2.61	$17,455.68
	2	$2.65	$17,723.20
	3	$2.65	$17,723.20
	4	$2.50	$16,720.00
	5	$3.00	$20,064.00
	6	$5.65	$37,787.20
Ref #8	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (12 CY)**	
	Awd	$80.00	$960.00
	2	$190.00	$2,280.00
	3	$31.86	$382.32
	4	$80.00	$960.00
	5	$150.00	$1,800.00
	6	$130.00	$1,560.00
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (569 GAL)**	
	Awd	$4.25	$2,418.25
	2	$4.00	$2,276.00
	3	$4.48	$2,549.12
	4	$3.00	$1,707.00
	5	$3.50	$1,991.50
	6	$2.40	$1,365.60
Ref #10	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (371 CY)**	
	Awd	$205.72	$76,322.12
	2	$210.00	$77,910.00
	3	$211.52	$78,473.92
	4	$225.00	$83,475.00
	5	$160.00	$59,360.00
	6	$267.00	$99,057.00
Ref #11	**609E98000**	**CURB, MISC.:CONCRETE BORDER, (287 FT)**	
	Awd	$24.42	$7,008.54
	2	$23.50	$6,744.50
	3	$35.80	$10,274.60
	4	$40.00	$11,480.00
	5	$65.00	$18,655.00
	6	$36.00	$10,332.00

Section 3 - PAVEMENT - Totals

Awd	**$109,636.59**
2	**$113,501.70**
3	**$117,374.24**
4	**$117,194.00**
5	**$114,142.50**
6	**$172,737.80**

Ref #12	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (271 FT)**	
	Awd	$0.85	$230.35
	2	$0.83	$224.93
	3	$0.83	$224.93
	4	$3.50	$948.50
	5	$1.00	$271.00
	6	$0.83	$224.93

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$230.35**
2	**$224.93**
3	**$224.93**
4	**$948.50**
5	**$271.00**
6	**$224.93**

Ref #13	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$650.00	$650.00
	2	$2,250.00	$2,250.00
	3	$800.16	$800.16
	4	$1,100.00	$1,100.00
	5	$600.00	$600.00
	6	$1,000.00	$1,000.00
Ref #14	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,800.00	$1,800.00
	3	$1,000.00	$1,000.00
	4	$2,000.00	$2,000.00
	5	$15,000.00	$15,000.00
	6	$7,944.83	$7,944.83
Ref #15	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$500.00	$500.00
	4	$2,000.00	$2,000.00
	5	$2,500.00	$2,500.00
	6	$750.00	$750.00
Ref #16	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
	3	$3,700.00	$3,700.00
	4	$4,000.00	$4,000.00
	5	$4,000.00	$4,000.00
	6	$10,000.00	$10,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$6,150.00**
2	**$10,550.00**
3	**$6,000.16**
4	**$9,100.00**
5	**$22,100.00**
6	**$19,694.83**

Ref #100	611E98630	CATCH BASIN ADJUSTED TO GRADE, (4 EACH)	
	Awd	$346.42	$1,385.68
	2	$650.00	$2,600.00
	3	$500.00	$2,000.00
	4	$650.00	$2,600.00
	5	$1,000.00	$4,000.00
	6	$1,400.00	$5,600.00

Section 6 - DRAINAGE - Totals

Awd	**$1,385.68**
2	**$2,600.00**
3	**$2,000.00**
4	**$2,600.00**
5	**$4,000.00**
6	**$5,600.00**

Ref #101	638E10800	VALVE BOX ADJUSTED TO GRADE, (1 EACH)	
	Awd	$250.42	$250.42
	2	$250.00	$250.00
	3	$500.00	$500.00
	4	$225.00	$225.00
	5	$1,000.00	$1,000.00
	6	$1,100.00	$1,100.00

Section 7 - WATER WORK - Totals

Awd	**$250.42**
2	**$250.00**
3	**$500.00**
4	**$225.00**
5	**$1,000.00**
6	**$1,100.00**