Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220227
PID 115123
HOL-US 62-15.03
Non-Federal
Type: SLIDE REPAIR
Letting Date: 3/31/2022
Completion Date: 10/31/2022

Contract Awarded To: DENNISON BRIDGE INC
Award Amount: $542,546.00

Engineer's Estimate: $630,000.00

Bidder 1
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $542,546.00

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $547,206.00

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $581,000.00

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $610,695.55

Bidder 5
BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning
BERLIN CENTER, OH 44401
Bid $704,443.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$899.00	$899.00
	3	$9,575.00	$9,575.00
	4	$2,500.00	$2,500.00
	5	$4,000.00	$4,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (535 SY)**	
	Awd	$18.00	$9,630.00
	2	$15.00	$8,025.00
	3	$13.25	$7,088.75
	4	$20.00	$10,700.00
	5	$20.00	$10,700.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (387.5 FT)**	
	Awd	$2.00	$775.00
	2	$3.00	$1,162.50
	3	$15.50	$6,006.25
	4	$2.00	$775.00
	5	$4.00	$1,550.00
Ref #4	**202E98000**	**REMOVAL MISC.: PILING REMOVED, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,100.00	$3,100.00
	3	$4,970.00	$4,970.00
	4	$4,000.00	$4,000.00
	5	$2,000.00	$2,000.00
Ref #5	**203E20000**	**EMBANKMENT, (198 CY)**	
	Awd	$25.00	$4,950.00
	2	$4.50	$891.00
	3	$46.50	$9,207.00
	4	$20.00	$3,960.00
	5	$20.00	$3,960.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (535 SY)**	
	Awd	$2.00	$1,070.00
	2	$2.00	$1,070.00
	3	$1.00	$535.00
	4	$4.00	$2,140.00
	5	$5.00	$2,675.00
Ref #7	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (387.5 FT)**	
	Awd	$41.50	$16,081.25
	2	$47.50	$18,406.25
	3	$58.50	$22,668.75
	4	$39.40	$15,267.50
	5	$42.00	$16,275.00
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (1 EACH)**	
	Awd	$3,425.00	$3,425.00
	2	$3,900.00	$3,900.00
	3	$2,975.00	$2,975.00
	4	$3,260.00	$3,260.00
	5	$3,600.00	$3,600.00

Section 1 - ROADWAY - Totals

Awd	**$39,531.25**
2	**$37,453.75**
3	**$63,025.75**
4	**$42,602.50**
5	**$44,760.00**

Ref #9	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (513 SY)**	
	Awd	$5.00	$2,565.00
	2	$3.50	$1,795.50
	3	$6.75	$3,462.75
	4	$6.00	$3,078.00
	5	$8.00	$4,104.00
Ref #10	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,565.00**
2	**$2,795.50**
3	**$4,462.75**
4	**$4,078.00**
5	**$5,104.00**

Ref #11	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (3 EACH)**	
	Awd	$300.00	$900.00
	2	$234.00	$702.00
	3	$189.00	$567.00
	4	$300.00	$900.00
	5	$400.00	$1,200.00

Section 3 - DRAINAGE - Totals

Awd	**$900.00**
2	**$702.00**
3	**$567.00**
4	**$900.00**
5	**$1,200.00**

Ref #12	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (122 CY)**	
	Awd	$280.00	$34,160.00
	2	$254.00	$30,988.00
	3	$189.00	$23,058.00
	4	$250.00	$30,500.00
	5	$245.00	$29,890.00

Ref #13	**304E20000**	**AGGREGATE BASE, (283 CY)**	
	Awd	$80.00	$22,640.00
	2	$82.50	$23,347.50
	3	$82.25	$23,276.75
	4	$70.00	$19,810.00
	5	$100.00	$28,300.00
Ref #14	**407E10000**	**TACK COAT, (80 GAL)**	
	Awd	$5.00	$400.00
	2	$3.50	$280.00
	3	$3.25	$260.00
	4	$3.00	$240.00
	5	$5.00	$400.00
Ref #15	**408E10001**	**PRIME COAT, AS PER PLAN, (69 GAL)**	
	Awd	$10.00	$690.00
	2	$21.00	$1,449.00
	3	$3.25	$224.25
	4	$20.00	$1,380.00
	5	$41.00	$2,829.00
Ref #16	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (17 CY)**	
	Awd	$450.00	$7,650.00
	2	$450.00	$7,650.00
	3	$491.00	$8,347.00
	4	$510.00	$8,670.00
	5	$692.00	$11,764.00
Ref #17	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (23 CY)**	
	Awd	$375.00	$8,625.00
	2	$410.00	$9,430.00
	3	$285.00	$6,555.00
	4	$410.00	$9,430.00
	5	$594.00	$13,662.00

Section 4 - PAVEMENT - Totals

Awd	**$74,165.00**
2	**$73,144.50**
3	**$61,721.00**
4	**$70,030.00**
5	**$86,845.00**

Ref #18	**621E00100**	**RPM, (11 EACH)**	
	Awd	$330.00	$3,630.00
	2	$439.00	$4,829.00
	3	$312.00	$3,432.00
	4	$300.00	$3,300.00
	5	$400.00	$4,400.00
Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (11 EACH)**	
	Awd	$20.00	$220.00
	2	$17.00	$187.00
	3	$32.00	$352.00
	4	$12.00	$132.00
	5	$50.00	$550.00

Ref #20	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (9 EACH)**	
	Awd	$7.75	$69.75
	2	$9.00	$81.00
	3	$11.50	$103.50
	4	$7.50	$67.50
	5	$10.00	$90.00
Ref #21	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (10.5 FT)**	
	Awd	$40.00	$420.00
	2	$48.50	$509.25
	3	$37.00	$388.50
	4	$40.00	$420.00
	5	$50.00	$525.00
Ref #22	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$115.00	$115.00
	3	$118.00	$118.00
	4	$95.00	$95.00
	5	$150.00	$150.00
Ref #23	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$10.00	$10.00
	2	$12.00	$12.00
	3	$188.50	$188.50
	4	$10.00	$10.00
	5	$100.00	$100.00
Ref #24	**646E10010**	**EDGE LINE, 6", (0.15 MILE)**	
	Awd	$17,000.00	$2,550.00
	2	$24,000.00	$3,600.00
	3	$16,650.00	$2,497.50
	4	$16,000.00	$2,400.00
	5	$20,000.00	$3,000.00
Ref #25	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$34,000.00	$2,380.00
	2	$24,000.00	$1,680.00
	3	$33,300.00	$2,331.00
	4	$32,000.00	$2,240.00
	5	$35,000.00	$2,450.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,379.75**
2	**$11,013.25**
3	**$9,411.00**
4	**$8,664.50**
5	**$11,265.00**

Ref #26	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$125.00	$1,250.00
	2	$409.00	$4,090.00
	3	$379.00	$3,790.00
	4	$225.00	$2,250.00
	5	$100.00	$1,000.00

Ref #27	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.29 MILE)**	
	Awd	$3,500.00	$1,015.00
	2	$3,900.00	$1,131.00
	3	$3,400.00	$986.00
	4	$3,250.00	$942.50
	5	$5,000.00	$1,450.00
Ref #28	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.15 MILE)**	
	Awd	$6,000.00	$900.00
	2	$7,800.00	$1,170.00
	3	$6,800.00	$1,020.00
	4	$6,450.00	$967.50
	5	$6,500.00	$975.00
Ref #29	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (193 SY)**	
	Awd	$200.00	$38,600.00
	2	$120.00	$23,160.00
	3	$175.00	$33,775.00
	4	$200.00	$38,600.00
	5	$98.00	$18,914.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$41,765.00**
2	**$29,551.00**
3	**$39,571.00**
4	**$42,760.00**
5	**$22,339.00**

Ref #30	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (673 CY)**	
	Awd	$30.00	$20,190.00
	2	$16.50	$11,104.50
	3	$26.00	$17,498.00
	4	$30.00	$20,190.00
	5	$20.00	$13,460.00
Ref #31	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (2605 FT)**	
	Awd	$48.00	$125,040.00
	2	$42.00	$109,410.00
	3	$42.00	$109,410.00
	4	$50.00	$130,250.00
	5	$55.00	$143,275.00
Ref #32	**507E00400**	**STEEL PILES, MISC.: STEEL PILES W14x68, FURNISHED, (90 FT)**	
	Awd	$62.00	$5,580.00
	2	$65.00	$5,850.00
	3	$65.00	$5,850.00
	4	$70.00	$6,300.00
	5	$67.00	$6,030.00
Ref #33	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (52 CY)**	
	Awd	$300.00	$15,600.00
	2	$275.00	$14,300.00
	3	$328.00	$17,056.00
	4	$425.00	$22,100.00
	5	$400.00	$20,800.00

Ref #34	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (131 CY)**	
	Awd	$90.00	$11,790.00
	2	$91.00	$11,921.00
	3	$97.00	$12,707.00
	4	$175.00	$22,925.00
	5	$85.00	$11,135.00
Ref #35	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (345 FT)**	
	Awd	$8.00	$2,760.00
	2	$7.50	$2,587.50
	3	$8.00	$2,760.00
	4	$7.00	$2,415.00
	5	$10.00	$3,450.00
Ref #36	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (18 FT)**	
	Awd	$15.00	$270.00
	2	$6.00	$108.00
	3	$9.00	$162.00
	4	$25.00	$450.00
	5	$20.00	$360.00
Ref #37	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (2070 FT)**	
	Awd	$50.00	$103,500.00
	2	$42.50	$87,975.00
	3	$31.80	$65,826.00
	4	$45.00	$93,150.00
	5	$83.00	$171,810.00
Ref #38	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (414 FT)**	
	Awd	$65.00	$26,910.00
	2	$50.00	$20,700.00
	3	$52.50	$21,735.00
	4	$70.00	$28,980.00
	5	$85.00	$35,190.00
Ref #39	**530E50010**	**SPECIAL - RETAINING WALL, CAST-IN-PLACE CONCRETE L, (60 SF)**	
	Awd	$35.00	$2,100.00
	2	$22.00	$1,320.00
	3	$113.00	$6,780.00
	4	$100.00	$6,000.00
	5	$30.00	$1,800.00
Ref #40	**530E50010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (30 SF)**	
	Awd	$20.00	$600.00
	2	$25.00	$750.00
	3	$40.75	$1,222.50
	4	$25.00	$750.00
	5	$30.00	$900.00
Ref #41	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (1820 SF)**	
	Awd	$20.00	$36,400.00
	2	$21.00	$38,220.00
	3	$27.50	$50,050.00
	4	$20.00	$36,400.00
	5	$21.00	$38,220.00

Section 7 - RETAINING WALLS (HOL-62-15.03) - Totals

Awd	**$350,740.00**
2	**$304,246.00**
3	**$311,056.50**
4	**$369,910.00**
5	**$446,430.00**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$3,900.00	$3,900.00
	3	$7,910.00	$7,910.00
	4	$4,500.55	$4,500.55
	5	$15,000.00	$15,000.00
Ref #43	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$67,000.00	$67,000.00
	3	$54,400.00	$54,400.00
	4	$40,300.00	$40,300.00
	5	$42,000.00	$42,000.00
Ref #44	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$4,400.00	$4,400.00
	3	$1,575.00	$1,575.00
	4	$6,950.00	$6,950.00
	5	$4,500.00	$4,500.00
Ref #45	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$13,000.00	$13,000.00
	3	$27,300.00	$27,300.00
	4	$20,000.00	$20,000.00
	5	$25,000.00	$25,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$22,500.00**
2	**$88,300.00**
3	**$91,185.00**
4	**$71,750.55**
5	**$86,500.00**