Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220231
PID 107494
CAR-SR 542-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/14/2022
Completion Date: 10/31/2022

Contract Awarded To:	SUPERIOR PAVING & MATERIALS INC
Award Amount:	$1,782,440.15
Engineer's Estimate:	$1,744,000.00

Bidder 1
SUPERIOR PAVING & MATERIALS INC
5945 WHIPPLE AVE NW
Stark
NORTH CANTON, OH 44720
Bid $1,782,440.15

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (4177 SY)**	
	Awd	$3.00	$12,531.00
Ref #2	**209E60500**	**LINEAR GRADING, (10.1 MILE)**	
	Awd	$975.00	$9,847.50
Ref #3	**209E72051**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (10.1 MILE)**	
	Awd	$600.00	$6,060.00
Ref #4	**623E39501**	**MONUMENT BOX ADJUSTED TO GRADE, AS PER PLAN, (30 EACH)**	
	Awd	$700.00	$21,000.00
Ref #5	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$470.00	$940.00
Ref #6	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (3 EACH)**	
	Awd	$595.00	$1,785.00

Section 1 - ROADWAY - Totals

Awd	**$52,163.50**

Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**

Ref #8	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (100 CY)**	
	Awd	$235.00	$23,500.00
Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2.25", (98561 SY)**	
	Awd	$1.95	$192,193.95
Ref #10	**407E20000**	**NON-TRACKING TACK COAT, (13797 GAL)**	
	Awd	$4.00	$55,188.00
Ref #11	**408E10001**	**PRIME COAT, AS PER PLAN, (4741 GAL)**	
	Awd	$4.20	$19,912.20
Ref #12	**441E10101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), AS, (3497 CY)**	
	Awd	$183.00	$639,951.00
Ref #13	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (2738 CY)**	
	Awd	$154.00	$421,652.00
Ref #14	**441E50401**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (D, (145 CY)**	
	Awd	$228.00	$33,060.00
Ref #15	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (741 CY)**	
	Awd	$47.00	$34,827.00
Ref #16	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (5.05 MILE)**	
	Awd	$1,300.00	$6,565.00
Ref #17	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (5.05 MILE)**	
	Awd	$4,200.00	$21,210.00

Section 3 - PAVEMENT - Totals

Awd	**$1,448,059.15**

Ref #18	**621E00100**	**RPM, (668 EACH)**		
	Awd	$33.75	$22,545.00	
Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (668 EACH)**		
	Awd	$7.50	$5,010.00	
Ref #20	**646E01650**	**BIKE LANE ARROW, TYPE 1, (44 EACH)**		
	Awd	$150.00	$6,600.00	
Ref #21	**646E10010**	**EDGE LINE, 6", (10.1 MILE)**		
	Awd	$3,275.00	$33,077.50	
Ref #22	**646E10200**	**CENTER LINE, (5.05 MILE)**		
	Awd	$4,850.00	$24,492.50	
Ref #23	**646E10400**	**STOP LINE, (19 FT)**		
	Awd	$20.00	$380.00	
Ref #24	**646E20600**	**BIKE LANE SYMBOL MARKING, (44 EACH)**		
	Awd	$325.00	$14,300.00	

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$106,405.00**

Ref #25	**614E12460**	**WORK ZONE MARKING SIGN, (20 EACH)**		
	Awd	$55.00	$1,100.00	
Ref #26	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (15.15 MILE)**		
	Awd	$650.00	$9,847.50	
Ref #27	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (15.15 MILE)**		
	Awd	$1,200.00	$18,180.00	
Ref #28	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (57 FT)**		
	Awd	$5.00	$285.00	

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$29,412.50**

Ref #29	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$9,400.00	$9,400.00	
Ref #30	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$96,000.00	$96,000.00	
Ref #31	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$40,000.00	$40,000.00	

Section 6 - INCIDENTALS - Totals

Awd	**$145,400.00**