Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220237
PID 94174
GRE-SR 72-14.48
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/14/2022
Completion Date: 7/1/2023

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $2,923,065.00

Engineer's Estimate: $3,148,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,923,065.00

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $3,374,811.19

Bidder 3
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $3,402,185.32

Ref #1	**202E23000**	**PAVEMENT REMOVED, (4 SY)**	
	Awd	$20.00	$80.00
	2	$275.00	$1,100.00
	3	$125.00	$500.00
Ref #2	**202E30000**	**WALK REMOVED, (1553 SF)**	
	Awd	$7.00	$10,871.00
	2	$9.00	$13,977.00
	3	$8.75	$13,588.75
Ref #3	**202E32000**	**CURB REMOVED, (74 FT)**	
	Awd	$20.00	$1,480.00
	2	$50.00	$3,700.00
	3	$14.00	$1,036.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (8 FT)**	
	Awd	$20.00	$160.00
	2	$100.00	$800.00
	3	$14.00	$112.00
Ref #5	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (7 MILE)**	
	Awd	$749.00	$5,243.00
	2	$450.00	$3,150.00
	3	$1,888.33	$13,218.31
Ref #6	**608E10000**	**4" CONCRETE WALK, (442 SF)**	
	Awd	$15.00	$6,630.00
	2	$20.00	$8,840.00
	3	$15.00	$6,630.00
Ref #7	**608E52000**	**CURB RAMP, (1295 SF)**	
	Awd	$40.00	$51,800.00
	2	$50.00	$64,750.00
	3	$38.00	$49,210.00

Section 1 - ROADWAY - Totals

Awd	**$76,264.00**
2	**$96,317.00**
3	**$84,295.06**

Ref #8	**832E30000**	**EROSION CONTROL, (18000 EACH)**	
	Awd	$1.00	$18,000.00
	2	$1.00	$18,000.00
	3	$1.00	$18,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,000.00**
2	**$18,000.00**
3	**$18,000.00**

Ref #9	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (13 EACH)**	
	Awd	$1,100.00	$14,300.00
	2	$1,500.00	$19,500.00
	3	$744.07	$9,672.91

Ref #10	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (13 EACH)**	
	Awd	$850.00	$11,050.00
	2	$950.00	$12,350.00
	3	$948.07	$12,324.91

Section 3 - DRAINAGE - Totals

Awd	**$25,350.00**
2	**$31,850.00**
3	**$21,997.82**

Ref #11	**253E02000**	**PAVEMENT REPAIR, A, (1600 CY)**	
	Awd	$335.00	$536,000.00
	2	$320.00	$512,000.00
	3	$447.07	$715,312.00
Ref #12	**253E02000**	**PAVEMENT REPAIR, B, (31 CY)**	
	Awd	$450.00	$13,950.00
	2	$800.00	$24,800.00
	3	$302.00	$9,362.00
Ref #13	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (67917 SY)**	
	Awd	$2.95	$200,355.15
	2	$3.85	$261,480.45
	3	$2.48	$168,434.16
Ref #14	**254E01600**	**PATCHING PLANED SURFACE, (685 SY)**	
	Awd	$12.00	$8,220.00
	2	$6.00	$4,110.00
	3	$8.57	$5,870.45
Ref #15	**407E20000**	**NON-TRACKING TACK COAT, (10188 GAL)**	
	Awd	$3.00	$30,564.00
	2	$2.50	$25,470.00
	3	$3.50	$35,658.00
Ref #16	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (2419 CY)**	
	Awd	$192.00	$464,448.00
	2	$230.00	$556,370.00
	3	$202.03	$488,710.57
Ref #17	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (3301 CY)**	
	Awd	$168.00	$554,568.00
	2	$195.00	$643,695.00
	3	$196.06	$647,194.06
Ref #18	**609E24510**	**CURB, TYPE 4-C, (35 FT)**	
	Awd	$60.00	$2,100.00
	2	$150.00	$5,250.00
	3	$72.50	$2,537.50
Ref #19	**609E26000**	**CURB, TYPE 6, (7 FT)**	
	Awd	$60.00	$420.00
	2	$180.00	$1,260.00
	3	$62.00	$434.00
Ref #20	**617E10100**	**COMPACTED AGGREGATE, (178 CY)**	
	Awd	$110.00	$19,580.00
	2	$90.00	$16,020.00
	3	$148.96	$26,514.88

Ref #21	**617E25000**	**WATER, (3.57 MGAL)**	
	Awd	$150.00	$535.50
	2	$300.00	$1,071.00
	3	$125.00	$446.25
Ref #22	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (2.44 MILE)**	
	Awd	$4,100.00	$10,004.00
	2	$2,500.00	$6,100.00
	3	$5,120.02	$12,492.85
Ref #23	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (2.44 MILE)**	
	Awd	$8,000.00	$19,520.00
	2	$3,500.00	$8,540.00
	3	$7,440.58	$18,155.02
Ref #200	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$7,000.00	$7,000.00
	3	$5,000.00	$5,000.00

Section 4 - PAVEMENT - Totals

Awd	**$1,874,264.65**
2	**$2,073,166.45**
3	**$2,136,121.74**

Ref #24	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (7 EACH)**	
	Awd	$575.00	$4,025.00
	2	$350.00	$2,450.00
	3	$744.07	$5,208.49

Section 5 - WATER WORK - Totals

Awd	**$4,025.00**
2	**$2,450.00**
3	**$5,208.49**

Ref #25	**621E00100**	**RPM, (270 EACH)**	
	Awd	$34.84	$9,406.80
	2	$33.00	$8,910.00
	3	$40.00	$10,800.00
Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (270 EACH)**	
	Awd	$11.00	$2,970.00
	2	$30.00	$8,100.00
	3	$16.50	$4,455.00
Ref #27	**644E00104**	**EDGE LINE, 6", (7.58 MILE)**	
	Awd	$3,640.62	$27,595.90
	2	$3,640.62	$27,595.90
	3	$3,640.62	$27,595.90
Ref #28	**644E00300**	**CENTER LINE, (4.53 MILE)**	
	Awd	$4,471.57	$20,256.21
	2	$4,471.57	$20,256.21
	3	$4,471.57	$20,256.21

Ref #29	**644E00500**	**STOP LINE, (125 FT)**	
	Awd	$8.34	$1,042.50
	2	$8.34	$1,042.50
	3	$8.34	$1,042.50
Ref #30	**644E00620**	**CROSSWALK LINE, 12", (1950 FT)**	
	Awd	$6.12	$11,934.00
	2	$6.12	$11,934.00
	3	$6.12	$11,934.00
Ref #31	**644E01110**	**SCHOOL SYMBOL MARKING, 96", (2 EACH)**	
	Awd	$313.26	$626.52
	2	$313.26	$626.52
	3	$313.26	$626.52
Ref #32	**644E01200**	**PARKING LOT STALL MARKING, (1910 FT)**	
	Awd	$1.82	$3,476.20
	2	$1.82	$3,476.20
	3	$1.82	$3,476.20
Ref #33	**644E01600**	**HANDICAP SYMBOL MARKING, (3 EACH)**	
	Awd	$188.85	$566.55
	2	$188.85	$566.55
	3	$188.85	$566.55
Ref #34	**645E00116**	**EDGE LINE, 6", TYPE A3, (0.06 MILE)**	
	Awd	$35,419.83	$2,125.19
	2	$35,419.83	$2,125.19
	3	$35,419.83	$2,125.19
Ref #35	**645E00310**	**CENTER LINE, TYPE A3, (0.03 MILE)**	
	Awd	$45,982.67	$1,379.48
	2	$45,982.67	$1,379.48
	3	$45,982.67	$1,379.48

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$81,379.35**
2	**$86,012.55**
3	**$84,257.55**

Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$75.00	$2,400.00
	2	$70.00	$2,240.00
	3	$99.16	$3,173.12
Ref #37	**614E11630**	**INCREASED BARRIER DELINEATION, (2084 FT)**	
	Awd	$3.15	$6,564.60
	2	$1.50	$3,126.00
	3	$3.15	$6,564.60
Ref #38	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$2,100.00	$12,600.00
	2	$3,000.00	$18,000.00
	3	$2,100.00	$12,600.00
Ref #39	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$3,895.00	$3,895.00

Ref #40	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (27 EACH)**	
	Awd	$17.00	$459.00
	2	$15.00	$405.00
	3	$17.00	$459.00
Ref #41	**614E13318**	**BARRIER REFLECTOR, TYPE 5, BI-DIRECTIONAL, (16 EACH)**	
	Awd	$17.00	$272.00
	2	$24.00	$384.00
	3	$17.00	$272.00
Ref #42	**614E13360**	**OBJECT MARKER, TWO WAY, (27 EACH)**	
	Awd	$21.00	$567.00
	2	$18.00	$486.00
	3	$21.00	$567.00
Ref #43	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.38 MILE)**	
	Awd	$470.37	$178.74
	2	$470.37	$178.74
	3	$470.37	$178.74
Ref #44	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (9.22 MILE)**	
	Awd	$1,189.50	$10,967.19
	2	$1,189.50	$10,967.19
	3	$1,189.50	$10,967.19
Ref #45	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (8.84 MILE)**	
	Awd	$738.53	$6,528.61
	2	$738.53	$6,528.61
	3	$738.53	$6,528.61
Ref #46	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (15.64 MILE)**	
	Awd	$912.15	$14,266.03
	2	$912.15	$14,266.03
	3	$912.15	$14,266.03
Ref #47	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (15.64 MILE)**	
	Awd	$573.06	$8,962.66
	2	$573.06	$8,962.66
	3	$573.06	$8,962.66
Ref #48	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (288 FT)**	
	Awd	$3.92	$1,128.96
	2	$3.92	$1,128.96
	3	$3.92	$1,128.96
Ref #49	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (62 FT)**	
	Awd	$11.00	$682.00
	2	$11.00	$682.00
	3	$11.00	$682.00
Ref #50	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (250 FT)**	
	Awd	$3.80	$950.00
	2	$3.80	$950.00
	3	$3.80	$950.00
Ref #51	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1140 FT)**	
	Awd	$19.50	$22,230.00
	2	$17.50	$19,950.00
	3	$19.50	$22,230.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$92,256.79**
2	**$92,255.19**
3	**$93,424.91**

Ref #52	**202E38000**	**GUARDRAIL REMOVED, (206 FT)**	
	Awd	$2.00	$412.00
	2	$2.00	$412.00
	3	$6.00	$1,236.00
Ref #53	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE2.5", (73 SY)**	
	Awd	$100.00	$7,300.00
	2	$56.00	$4,088.00
	3	$2.88	$210.24
Ref #54	**407E13900**	**TACK COAT, 702.13, (6 GAL)**	
	Awd	$3.00	$18.00
	2	$2.50	$15.00
	3	$4.00	$24.00
Ref #55	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (5 CY)**	
	Awd	$1,300.00	$6,500.00
	2	$3,000.00	$15,000.00
	3	$201.50	$1,007.50
Ref #56	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
Ref #57	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$4.00	$400.00
	2	$4.00	$400.00
	3	$4.00	$400.00
Ref #58	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (10 EACH)**	
	Awd	$34.00	$340.00
	2	$34.00	$340.00
	3	$34.00	$340.00
Ref #59	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (357 SY)**	
	Awd	$24.00	$8,568.00
	2	$24.00	$8,568.00
	3	$24.00	$8,568.00
Ref #60	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (27 FT)**	
	Awd	$95.00	$2,565.00
	2	$95.00	$2,565.00
	3	$95.00	$2,565.00
Ref #61	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (187 SY)**	
	Awd	$25.00	$4,675.00
	2	$25.00	$4,675.00
	3	$25.00	$4,675.00
Ref #62	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (227 FT)**	
	Awd	$139.00	$31,553.00
	2	$139.00	$31,553.00
	3	$175.00	$39,725.00

Ref #63	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (146 SF)**	
	Awd	$120.00	$17,520.00
	2	$120.00	$17,520.00
	3	$120.00	$17,520.00
Ref #64	**519E12200**	**PATCHING CONCRETE BRIDGE DECK - TYPE A, (11 SY)**	
	Awd	$750.00	$8,250.00
	2	$750.00	$8,250.00
	3	$750.00	$8,250.00
Ref #65	**606E13000**	**GUARDRAIL, TYPE 5, (12.5 FT)**	
	Awd	$30.80	$385.00
	2	$30.80	$385.00
	3	$27.50	$343.75
Ref #66	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (150 FT)**	
	Awd	$32.40	$4,860.00
	2	$32.40	$4,860.00
	3	$30.00	$4,500.00
Ref #67	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(NCHRP 350 OR MASH 2016, (3 EACH)**	
	Awd	$3,060.00	$9,180.00
	2	$3,060.00	$9,180.00
	3	$2,800.00	$8,400.00
Ref #68	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,050.00	$1,050.00
	2	$1,050.00	$1,050.00
	3	$1,390.00	$1,390.00
Ref #69	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$1,175.00	$4,700.00
	2	$1,175.00	$4,700.00
	3	$2,075.00	$8,300.00
Ref #70	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (12 EACH)**	
	Awd	$8.75	$105.00
	2	$8.75	$105.00
	3	$15.00	$180.00
Ref #71	**843E50001**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (50 SF)**	
	Awd	$85.00	$4,250.00
	2	$85.00	$4,250.00
	3	$85.00	$4,250.00
Ref #72	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (829 SF)**	
	Awd	$130.00	$107,770.00
	2	$130.00	$107,770.00
	3	$130.00	$107,770.00
Ref #73	**846E00111**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, A, (24 CF)**	
	Awd	$725.00	$17,400.00
	2	$725.00	$17,400.00
	3	$725.00	$17,400.00
Ref #74	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (442 SY)**	
	Awd	$165.00	$72,930.00
	2	$165.00	$72,930.00
	3	$165.00	$72,930.00

Ref #75	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (449 SY)**	
	Awd	$175.00	$78,575.00
	2	$175.00	$78,575.00
	3	$175.00	$78,575.00
Ref #76	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (4 CY)**	
	Awd	$280.00	$1,120.00
	2	$280.00	$1,120.00
	3	$280.00	$1,120.00
Ref #77	**848E50000**	**HAND CHIPPING, (13 SY)**	
	Awd	$80.00	$1,040.00
	2	$80.00	$1,040.00
	3	$80.00	$1,040.00
Ref #78	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
Ref #79	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1.75" NOMINAL T, (449 SY)**	
	Awd	$25.00	$11,225.00
	2	$25.00	$11,225.00
	3	$25.00	$11,225.00
Ref #201	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURE(BOTTOM OF BR, (108 SF)**	
	Awd	$120.00	$12,960.00
	2	$120.00	$12,960.00
	3	$120.00	$12,960.00

Section 8 - STRUCTURE REPAIR (GRE-72-1876) SEE SHEET - Totals

Awd	**$422,651.00**
2	**$427,936.00**
3	**$421,904.49**

Ref #80	**202E38000**	**GUARDRAIL REMOVED, (140 FT)**	
	Awd	$2.00	$280.00
	2	$2.00	$280.00
	3	$6.00	$840.00
Ref #81	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00
Ref #82	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$4.00	$400.00
	2	$4.00	$400.00
	3	$4.00	$400.00
Ref #83	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (10 EACH)**	
	Awd	$34.00	$340.00
	2	$34.00	$340.00
	3	$34.00	$340.00
Ref #84	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (131 SY)**	
	Awd	$24.00	$3,144.00
	2	$24.00	$3,144.00
	3	$24.00	$3,144.00

Ref #85	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (27 FT)**	
	Awd	$95.00	$2,565.00
	2	$95.00	$2,565.00
	3	$95.00	$2,565.00
Ref #86	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (171 SY)**	
	Awd	$20.00	$3,420.00
	2	$20.00	$3,420.00
	3	$20.00	$3,420.00
Ref #87	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (128 SY)**	
	Awd	$25.00	$3,200.00
	2	$25.00	$3,200.00
	3	$25.00	$3,200.00
Ref #88	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (75 FT)**	
	Awd	$139.00	$10,425.00
	2	$139.00	$10,425.00
	3	$175.00	$13,125.00
Ref #89	**606E13000**	**GUARDRAIL, TYPE 5, (143.75 FT)**	
	Awd	$27.20	$3,910.00
	2	$27.20	$3,910.00
	3	$27.50	$3,953.13
Ref #90	**606E15050**	**GUARDRAIL, TYPE MGS, (50 FT)**	
	Awd	$28.40	$1,420.00
	2	$28.40	$1,420.00
	3	$28.50	$1,425.00
Ref #91	**606E17900**	**GUARDRAIL POST, (1 EACH)**	
	Awd	$45.00	$45.00
	2	$45.00	$45.00
	3	$500.00	$500.00
Ref #92	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (1 EACH)**	
	Awd	$2,980.00	$2,980.00
	2	$2,980.00	$2,980.00
	3	$2,350.00	$2,350.00
Ref #93	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (NCHRP 350 OR MASH 2, (1 EACH)**	
	Awd	$3,060.00	$3,060.00
	2	$3,060.00	$3,060.00
	3	$2,800.00	$2,800.00
Ref #94	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (2 EACH)**	
	Awd	$1,050.00	$2,100.00
	2	$1,050.00	$2,100.00
	3	$1,390.00	$2,780.00
Ref #95	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (3 EACH)**	
	Awd	$1,175.00	$3,525.00
	2	$1,175.00	$3,525.00
	3	$2,075.00	$6,225.00
Ref #96	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (12 EACH)**	
	Awd	$8.75	$105.00
	2	$8.75	$105.00
	3	$15.00	$180.00

Ref #97	**843E50001**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (9 SF)**	
	Awd	$120.00	$1,080.00
	2	$120.00	$1,080.00
	3	$120.00	$1,080.00
Ref #98	**844E10001**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, , (136 SF)**	
	Awd	$145.00	$19,720.00
	2	$145.00	$19,720.00
	3	$145.00	$19,720.00
Ref #99	**846E00111**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, A, (30 CF)**	
	Awd	$830.00	$24,900.00
	2	$830.00	$24,900.00
	3	$830.00	$24,900.00
Ref #100	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (113 SY)**	
	Awd	$165.00	$18,645.00
	2	$165.00	$18,645.00
	3	$165.00	$18,645.00
Ref #101	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (120 SY)**	
	Awd	$175.00	$21,000.00
	2	$175.00	$21,000.00
	3	$175.00	$21,000.00
Ref #102	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (1 CY)**	
	Awd	$280.00	$280.00
	2	$280.00	$280.00
	3	$280.00	$280.00
Ref #103	**848E50000**	**HAND CHIPPING, (4 SY)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00
	3	$100.00	$400.00
Ref #104	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
Ref #105	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, (1.75" NOMINAL , (120 SY)**	
	Awd	$25.00	$3,000.00
	2	$25.00	$3,000.00
	3	$25.00	$3,000.00
Ref #202	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURE(BOTTOM OF BR, (99 SF)**	
	Awd	$120.00	$11,880.00
	2	$120.00	$11,880.00
	3	$120.00	$11,880.00

Section 9 - STRUCTURE REPAIR (GRE-72-1883) SEE SHEET - Totals

Awd	**$147,824.00**
2	**$147,824.00**
3	**$154,152.13**

Ref #106	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,050.21	$8,050.21
	2	$10,000.00	$10,000.00
	3	$15,244.95	$15,244.95

Ref #107	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$113,000.00	$113,000.00
	2	$283,000.00	$283,000.00
	3	$255,140.10	$255,140.10
Ref #108	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$6,000.00	$6,000.00
	3	$12,438.08	$12,438.08
Ref #109	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$181,050.21**
2	**$399,000.00**
3	**$382,823.13**