Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220241
PID 109199
LAW-US 52-22.09 Geotech
Federal
Type: SLIDE REPAIR
Letting Date: 4/14/2022
Completion Date: 4/15/2023

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $1,018,334.95

Engineer's Estimate: $1,175,000.00

Bidder 1
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,018,334.95

Bidder 2
WOLF CREEK CONTRACTING COMPANY LLC
403 WATERTOWN RD
Washington
WATERFORD, OH 45786
Bid $1,159,911.34

Bidder 3
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $1,177,000.00

Bidder 4
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $1,228,263.60

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,375,203.62

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$51,762.00	$51,762.00
	2	$46,627.13	$46,627.13
	3	$83,999.87	$83,999.87
	4	$50,000.00	$50,000.00
	5	$153,000.00	$153,000.00
Ref #2	**202E30701**	**CONCRETE BARRIER REMOVED, AS PER PLAN, (890 FT)**	
	Awd	$10.00	$8,900.00
	2	$3.71	$3,301.90
	3	$14.50	$12,905.00
	4	$12.00	$10,680.00
	5	$10.00	$8,900.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (7 FT)**	
	Awd	$10.00	$70.00
	2	$9.65	$67.55
	3	$25.00	$175.00
	4	$25.00	$175.00
	5	$50.00	$350.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$462.25	$462.25
	3	$1,000.00	$1,000.00
	4	$500.00	$500.00
	5	$1,000.00	$1,000.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (224 SY)**	
	Awd	$2.85	$638.40
	2	$3.81	$853.44
	3	$5.00	$1,120.00
	4	$3.00	$672.00
	5	$10.00	$2,240.00
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (6.25 FT)**	
	Awd	$270.00	$1,687.50
	2	$318.72	$1,992.00
	3	$110.00	$687.50
	4	$270.00	$1,687.50
	5	$350.00	$2,187.50
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE ENCHRP 350, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,541.30	$3,541.30
	3	$3,300.00	$3,300.00
	4	$3,000.00	$3,000.00
	5	$3,500.00	$3,500.00
Ref #8	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$3,305.21	$3,305.21
	3	$4,000.00	$4,000.00
	4	$2,800.00	$2,800.00
	5	$3,300.00	$3,300.00

Ref #9	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (180 FT)**	
	Awd	$122.50	$22,050.00
	2	$131.04	$23,587.20
	3	$185.00	$33,300.00
	4	$300.00	$54,000.00
	5	$230.00	$41,400.00
Ref #10	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (670 FT)**	
	Awd	$116.00	$77,720.00
	2	$150.61	$100,908.70
	3	$185.00	$123,950.00
	4	$115.00	$77,050.00
	5	$240.00	$160,800.00
Ref #11	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (1 EACH)**	
	Awd	$6,852.00	$6,852.00
	2	$2,270.22	$2,270.22
	3	$6,800.00	$6,800.00
	4	$10,500.00	$10,500.00
	5	$7,500.00	$7,500.00
Ref #12	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$10,224.00	$10,224.00
	2	$5,028.00	$5,028.00
	3	$7,500.00	$7,500.00
	4	$10,200.00	$10,200.00
	5	$6,500.00	$6,500.00
Ref #13	**690E98400**	**SPECIAL - DESIGNER PLAN AND FIELD REVIEW, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$6,492.39	$6,492.39
	3	$48,000.00	$48,000.00
	4	$45,000.00	$45,000.00
	5	$20,000.00	$20,000.00
Ref #14	**862E00500**	**SCALING, (40 HOUR)**	
	Awd	$750.00	$30,000.00
	2	$967.01	$38,680.40
	3	$525.00	$21,000.00
	4	$600.00	$24,000.00
	5	$600.00	$24,000.00
Ref #15	**862E00611**	**EXCAVATION, AS PER PLAN, (1800 CY)**	
	Awd	$17.00	$30,600.00
	2	$30.27	$54,486.00
	3	$35.00	$63,000.00
	4	$32.00	$57,600.00
	5	$25.00	$45,000.00
Ref #16	**862E99000**	**ROCKFALL PROTECTION, MISC.:ROCK BOLTS, (480 FT)**	
	Awd	$399.00	$191,520.00
	2	$452.60	$217,248.00
	3	$225.00	$108,000.00
	4	$250.00	$120,000.00
	5	$265.00	$127,200.00

Ref #17	**862E99000**	**ROCKFALL PROTECTION, MISC.:ROCKFALL PROTECTION BAR, (275 FT)**	
	Awd	$1,243.00	$341,825.00
	2	$1,524.78	$419,314.50
	3	$1,800.00	$495,000.00
	4	$2,000.00	$550,000.00
	5	$2,090.00	$574,750.00

Section 1 - ROADWAY - Totals

Awd	**$785,248.90**
2	**$928,166.19**
3	**$1,013,737.37**
4	**$1,017,864.50**
5	**$1,181,627.50**

Ref #18	**659E10000**	**SEEDING AND MULCHING, (2250 SY)**	
	Awd	$1.60	$3,600.00
	2	$3.25	$7,312.50
	3	$1.65	$3,712.50
	4	$1.50	$3,375.00
	5	$2.00	$4,500.00
Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (113 SY)**	
	Awd	$0.05	$5.65
	2	$1.18	$133.34
	3	$0.01	$1.13
	4	$1.50	$169.50
	5	$5.00	$565.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.3 TON)**	
	Awd	$1,200.00	$360.00
	2	$1,770.67	$531.20
	3	$800.00	$240.00
	4	$800.00	$240.00
	5	$800.00	$240.00
Ref #21	**659E31000**	**LIME, (0.47 ACRE)**	
	Awd	$600.00	$282.00
	2	$236.09	$110.96
	3	$300.00	$141.00
	4	$80.00	$37.60
	5	$900.00	$423.00
Ref #22	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$1.00	$12.00
	2	$1.18	$14.16
	3	$1.00	$12.00
	4	$1.00	$12.00
	5	$0.01	$0.12
Ref #23	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,259.65**
2	**$13,102.16**
3	**$9,106.63**
4	**$8,834.10**
5	**$10,728.12**

Ref #24	**304E20000**	**AGGREGATE BASE, (38 CY)**	
	Awd	$133.00	$5,054.00
	2	$162.26	$6,165.88
	3	$135.00	$5,130.00
	4	$150.00	$5,700.00
	5	$96.00	$3,648.00
Ref #25	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (187 SY)**	
	Awd	$101.60	$18,999.20
	2	$153.11	$28,631.57
	3	$168.00	$31,416.00
	4	$145.00	$27,115.00
	5	$150.00	$28,050.00

Section 3 - PAVEMENT - Totals

Awd	**$24,053.20**
2	**$34,797.45**
3	**$36,546.00**
4	**$32,815.00**
5	**$31,698.00**

Ref #26	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (48 HOUR)**	
	Awd	$95.00	$4,560.00
	2	$88.53	$4,249.44
	3	$75.00	$3,600.00
	4	$75.00	$3,600.00
	5	$82.00	$3,936.00
Ref #27	**614E11630**	**INCREASED BARRIER DELINEATION, (1020 FT)**	
	Awd	$1.25	$1,275.00
	2	$3.84	$3,916.80
	3	$1.50	$1,530.00
	4	$2.00	$2,040.00
	5	$3.50	$3,570.00
Ref #28	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$1,900.00	$1,900.00
	2	$2,951.08	$2,951.08
	3	$2,500.00	$2,500.00
	4	$2,250.00	$2,250.00
	5	$2,600.00	$2,600.00
Ref #29	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (20 EACH)**	
	Awd	$12.00	$240.00
	2	$17.71	$354.20
	3	$15.00	$300.00
	4	$5.00	$100.00
	5	$17.00	$340.00

Ref #30	**614E13350**	**OBJECT MARKER, ONE WAY, (20 EACH)**	
	Awd	$12.00	$240.00
	2	$18.89	$377.80
	3	$18.00	$360.00
	4	$15.00	$300.00
	5	$18.00	$360.00
Ref #31	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.36 MILE)**	
	Awd	$8,995.00	$3,238.20
	2	$10,269.78	$3,697.12
	3	$9,500.00	$3,420.00
	4	$19,000.00	$6,840.00
	5	$9,900.00	$3,564.00
Ref #32	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1020 FT)**	
	Awd	$30.00	$30,600.00
	2	$39.35	$40,137.00
	3	$20.00	$20,400.00
	4	$56.00	$57,120.00
	5	$24.00	$24,480.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,053.20**
2	**$55,683.44**
3	**$32,110.00**
4	**$72,250.00**
5	**$38,850.00**

Ref #33	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$12,499.78	$12,499.78
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00
	5	$10,000.00	$10,000.00
Ref #34	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$17,422.20	$17,422.20
	3	$15,000.00	$15,000.00
	4	$15,000.00	$15,000.00
	5	$42,000.00	$42,000.00
Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,720.00	$3,720.00
	2	$9,374.83	$9,374.83
	3	$7,500.00	$7,500.00
	4	$6,500.00	$6,500.00
	5	$4,300.00	$4,300.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$129,000.00	$129,000.00
	2	$88,865.29	$88,865.29
	3	$53,000.00	$53,000.00
	4	$60,000.00	$60,000.00
	5	$56,000.00	$56,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$157,720.00**
2	**$128,162.10**
3	**$85,500.00**
4	**$96,500.00**
5	**$112,300.00**