Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220247
PID 109710
MOT-US 35-14.04
Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 4/14/2022
Completion Date: 9/15/2022

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $2,324,421.50

Engineer's Estimate: $1,555,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,324,421.50

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $2,809,075.49

Ref #1	**255E10011**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2882 SY)**	
	Awd	$210.00	$605,220.00
	2	$221.96	$639,688.72
Ref #2	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2938 SY)**	
	Awd	$260.00	$763,880.00
	2	$315.65	$927,379.70
Ref #3	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (16077 FT)**	
	Awd	$4.50	$72,346.50
	2	$2.82	$45,337.14
Ref #4	**258E10000**	**RETROFIT DOWEL BAR, (1296 EACH)**	
	Awd	$110.00	$142,560.00
	2	$216.49	$280,571.04
Ref #5	**451E32000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE C, (911 FT)**	
	Awd	$50.00	$45,550.00
	2	$92.61	$84,367.71
Ref #100	**255E10111**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (429 SY)**	
	Awd	$315.00	$135,135.00
	2	$620.86	$266,348.94

Section 1 - PAVEMENT - Totals

Awd	**$1,764,691.50**
2	**$2,243,693.25**

Ref #6	**621E00100**	**RPM, (20 EACH)**	
	Awd	$140.00	$2,800.00
	2	$183.94	$3,678.80
Ref #7	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (20 EACH)**	
	Awd	$15.00	$300.00
	2	$1.00	$20.00
Ref #8	**646E10010**	**EDGE LINE, 6", (0.25 MILE)**	
	Awd	$5,000.00	$1,250.00
	2	$4,785.84	$1,196.46
Ref #9	**646E10110**	**LANE LINE, 6", (0.5 MILE)**	
	Awd	$2,000.00	$1,000.00
	2	$1,836.64	$918.32
Ref #10	**646E10310**	**CHANNELIZING LINE, 12", (500 FT)**	
	Awd	$4.00	$2,000.00
	2	$4.24	$2,120.00
Ref #11	**646E20504**	**DOTTED LINE, 6", (200 FT)**	
	Awd	$3.00	$600.00
	2	$2.41	$482.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$7,950.00**
2	**$8,415.58**

Ref #12	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$75.00	$30,000.00
	2	$85.32	$34,128.00

Ref #13	**614E12381**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,300.00	$4,600.00
	2	$2,200.00	$4,400.00
Ref #14	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$58,503.27	$58,503.27
Ref #15	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,100.00	$4,400.00
	2	$1,050.00	$4,200.00
Ref #16	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.25 MILE)**	
	Awd	$1,000.00	$250.00
	2	$927.36	$231.84
Ref #17	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.5 MILE)**	
	Awd	$3,500.00	$1,750.00
	2	$3,128.96	$1,564.48
Ref #18	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (820 FT)**	
	Awd	$29.00	$23,780.00
	2	$45.00	$36,900.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$114,780.00**
2	**$139,927.59**

Ref #19	**530E00400**	**SPECIAL - STRUCTURES, MISC: CLEANING OF JOINTS FOR, (7 EACH)**	
	Awd	$5,000.00	$35,000.00
	2	$3,945.54	$27,618.78

Section 4 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$35,000.00**
2	**$27,618.78**

Ref #20	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,015.29	$15,015.29
Ref #21	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$279,000.00	$279,000.00
	2	$199,420.78	$199,420.78
Ref #22	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$17,519.09	$17,519.09
Ref #23	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$157,465.13	$157,465.13

Section 5 - INCIDENTALS - Totals

Awd	**$402,000.00**
2	**$389,420.29**