Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220250
PID 115339
POR-CR 256-00.00 E Mennonite Rd
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/14/2022
Completion Date: 7/31/2022

Contract Awarded To: RONYAK PAVING INC
Award Amount: $511,765.00

Engineer's Estimate: $540,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $511,765.00

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $517,586.46

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $538,000.00

Bidder 4
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $539,291.00

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $618,009.94

Bidder 6
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $677,834.41

Ref #1	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$830.00	$3,320.00
	2	$830.00	$3,320.00
	3	$830.00	$3,320.00
	4	$850.00	$3,400.00
	5	$1,040.00	$4,160.00
	6	$830.00	$3,320.00

Section 1 - ROADWAY - Totals

Awd	**$3,320.00**
2	**$3,320.00**
3	**$3,320.00**
4	**$3,400.00**
5	**$4,160.00**
6	**$3,320.00**

Ref #2	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
	3	$1,000.00	$2,000.00
	4	$1,200.00	$2,400.00
	5	$2,400.00	$4,800.00
	6	$1,000.00	$2,000.00
Ref #3	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$950.00	$1,900.00
	3	$950.00	$1,900.00
	4	$1,000.00	$2,000.00
	5	$1,850.00	$3,700.00
	6	$950.00	$1,900.00
Ref #4	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (2000 LB)**	
	Awd	$2.50	$5,000.00
	2	$2.30	$4,600.00
	3	$2.30	$4,600.00
	4	$2.00	$4,000.00
	5	$2.50	$5,000.00
	6	$2.50	$5,000.00

Section 2 - DRAINAGE - Totals

Awd	**$8,900.00**
2	**$8,500.00**
3	**$8,500.00**
4	**$8,400.00**
5	**$13,500.00**
6	**$8,900.00**

Ref #5	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (2000 SY)**	
	Awd	$28.00	$56,000.00
	2	$28.00	$56,000.00
	3	$22.00	$44,000.00
	4	$30.00	$60,000.00
	5	$30.00	$60,000.00
	6	$50.00	$100,000.00

Ref #6	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN. 1, (36486 SY)**	
	Awd	$1.00	$36,486.00
	2	$0.86	$31,377.96
	3	$1.50	$54,729.00
	4	$1.25	$45,607.50
	5	$2.25	$82,093.50
	6	$2.00	$72,972.00
Ref #7	**407E20000**	**NON-TRACKING TACK COAT, (3285 GAL)**	
	Awd	$4.00	$13,140.00
	2	$2.26	$7,424.10
	3	$2.50	$8,212.50
	4	$2.50	$8,212.50
	5	$3.00	$9,855.00
	6	$2.00	$6,570.00
Ref #8	**408E10001**	**PRIME COAT, AS PER PLAN, (2099 GAL)**	
	Awd	$3.00	$6,297.00
	2	$4.70	$9,865.30
	3	$4.70	$9,865.30
	4	$3.50	$7,346.50
	5	$3.50	$7,346.50
	6	$2.00	$4,198.00
Ref #9	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (1547 CY)**	
	Awd	$160.00	$247,520.00
	2	$183.00	$283,101.00
	3	$162.00	$250,614.00
	4	$162.00	$250,614.00
	5	$195.00	$301,665.00
	6	$175.00	$270,725.00
Ref #10	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (365 CY)**	
	Awd	$75.00	$27,375.00
	2	$50.00	$18,250.00
	3	$70.00	$25,550.00
	4	$50.00	$18,250.00
	5	$80.00	$29,200.00
	6	$70.00	$25,550.00
Ref #11	**617E20000**	**SHOULDER PREPARATION, (5245 SY)**	
	Awd	$1.00	$5,245.00
	2	$2.35	$12,325.75
	3	$1.68	$8,811.60
	4	$1.10	$5,769.50
	5	$0.50	$2,622.50
	6	$1.00	$5,245.00

Section 3 - PAVEMENT - Totals

Awd	**$392,063.00**
2	**$418,344.11**
3	**$401,782.40**
4	**$395,800.00**
5	**$492,782.50**
6	**$485,260.00**

Ref #12	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$800.00	$800.00
	3	$800.00	$800.00
	4	$600.00	$600.00
	5	$1,250.00	$1,250.00
	6	$800.00	$800.00

Section 4 - WATER WORK - Totals

Awd	**$800.00**
2	**$800.00**
3	**$800.00**
4	**$600.00**
5	**$1,250.00**
6	**$800.00**

Ref #13	**646E10000**	**EDGE LINE, 4", (4.91 MILE)**	
	Awd	$2,900.00	$14,239.00
	2	$2,445.00	$12,004.95
	3	$2,900.00	$14,239.00
	4	$2,900.00	$14,239.00
	5	$2,900.00	$14,239.00
	6	$2,445.00	$12,004.95
Ref #14	**646E10200**	**CENTER LINE, (2.46 MILE)**	
	Awd	$5,500.00	$13,530.00
	2	$3,876.00	$9,534.96
	3	$5,500.00	$13,530.00
	4	$5,500.00	$13,530.00
	5	$5,500.00	$13,530.00
	6	$3,876.00	$9,534.96
Ref #15	**646E10400**	**STOP LINE, (80 FT)**	
	Awd	$15.00	$1,200.00
	2	$13.00	$1,040.00
	3	$15.00	$1,200.00
	4	$15.00	$1,200.00
	5	$15.00	$1,200.00
	6	$13.00	$1,040.00
Ref #16	**646E10510**	**CROSSWALK LINE, 12", (26 FT)**	
	Awd	$12.00	$312.00
	2	$8.00	$208.00
	3	$12.00	$312.00
	4	$12.00	$312.00
	5	$12.00	$312.00
	6	$8.00	$208.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$29,281.00**
2	**$22,787.91**
3	**$29,281.00**
4	**$29,281.00**
5	**$29,281.00**
6	**$22,787.91**

Ref #17	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$85.00	$1,360.00
	2	$77.00	$1,232.00
	3	$75.00	$1,200.00
	4	$65.00	$1,040.00
	5	$70.00	$1,120.00
	6	$125.00	$2,000.00
Ref #18	**614E12460**	**WORK ZONE MARKING SIGN, (12 EACH)**	
	Awd	$75.00	$900.00
	2	$75.00	$900.00
	3	$75.00	$900.00
	4	$75.00	$900.00
	5	$75.00	$900.00
	6	$75.00	$900.00
Ref #19	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (30 CY)**	
	Awd	$115.00	$3,450.00
	2	$100.00	$3,000.00
	3	$225.00	$6,750.00
	4	$115.00	$3,450.00
	5	$285.00	$8,550.00
	6	$300.00	$9,000.00
Ref #20	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (2.46 MILE)**	
	Awd	$1,000.00	$2,460.00
	2	$1,000.00	$2,460.00
	3	$1,000.00	$2,460.00
	4	$1,000.00	$2,460.00
	5	$1,000.00	$2,460.00
	6	$1,000.00	$2,460.00
Ref #21	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.46 MILE)**	
	Awd	$1,000.00	$2,460.00
	2	$775.00	$1,906.50
	3	$1,000.00	$2,460.00
	4	$1,000.00	$2,460.00
	5	$1,000.00	$2,460.00
	6	$775.00	$1,906.50

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,630.00**
2	**$9,498.50**
3	**$13,770.00**
4	**$10,310.00**
5	**$15,490.00**
6	**$16,266.50**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,306.00	$4,306.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
	4	$2,000.00	$2,000.00
	5	$5,908.88	$5,908.88
	6	$5,000.00	$5,000.00

Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$33,840.00	$33,840.00
	2	$30,335.94	$30,335.94
	3	$28,846.60	$28,846.60
	4	$67,000.00	$67,000.00
	5	$42,637.56	$42,637.56
	6	$85,000.00	$85,000.00
Ref #24	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,625.00	$1,625.00
	2	$2,000.00	$2,000.00
	3	$1,700.00	$1,700.00
	4	$2,500.00	$2,500.00
	5	$3,000.00	$3,000.00
	6	$500.00	$500.00
Ref #25	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$20,000.00	$20,000.00
	3	$45,000.00	$45,000.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
	6	$50,000.00	$50,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$66,771.00**
2	**$54,335.94**
3	**$80,546.60**
4	**$91,500.00**
5	**$61,546.44**
6	**$140,500.00**