Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220251
PID 110912
SEN-US 224-03.64 Roundabout Grp B
Federal
Type: INTERSECTION
Letting Date: 4/14/2022
Completion Date: 9/15/2022

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $1,498,701.29

Engineer's Estimate: $1,750,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $1,498,701.29

Bidder 2
D L SMITH CONCRETE LLC
585 OLD STATE RD N
Huron
NORWALK, Oh 44857
Bid $1,781,163.46

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $1,829,016.40

Bidder 4
WOLF CREEK CONTRACTING COMPANY LLC
403 WATERTOWN RD
Washington
WATERFORD, OH 45786
Bid $2,024,125.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$45,000.00	$45,000.00
	3	$2,000.00	$2,000.00
	4	$3,377.31	$3,377.31
Ref #2	**202E23000**	**PAVEMENT REMOVED, (7542 SY)**	
	Awd	$5.25	$39,595.50
	2	$6.00	$45,252.00
	3	$15.00	$113,130.00
	4	$4.68	$35,296.56
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (417 FT)**	
	Awd	$35.00	$14,595.00
	2	$12.00	$5,004.00
	3	$15.00	$6,255.00
	4	$7.00	$2,919.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (92 FT)**	
	Awd	$8.00	$736.00
	2	$2.00	$184.00
	3	$3.00	$276.00
	4	$2.86	$263.12
Ref #5	**202E42206**	**ANCHOR ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$250.00	$500.00
	3	$250.00	$500.00
	4	$131.66	$263.32
Ref #6	**202E53100**	**MAILBOX REMOVED, (1 EACH)**	
	Awd	$130.00	$130.00
	2	$75.00	$75.00
	3	$15.00	$15.00
	4	$17.17	$17.17
Ref #7	**203E10000**	**EXCAVATION, (5719 CY)**	
	Awd	$12.00	$68,628.00
	2	$20.00	$114,380.00
	3	$27.00	$154,413.00
	4	$18.74	$107,174.06
Ref #8	**203E20000**	**EMBANKMENT, (4810 CY)**	
	Awd	$12.00	$57,720.00
	2	$25.00	$120,250.00
	3	$20.00	$96,200.00
	4	$21.38	$102,837.80
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (411 SY)**	
	Awd	$2.00	$822.00
	2	$2.00	$822.00
	3	$2.00	$822.00
	4	$2.13	$875.43
Ref #10	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$100.00	$200.00
	2	$150.00	$300.00
	3	$200.00	$400.00
	4	$115.38	$230.76

Ref #11	**206E15020**	**CEMENT STABILIZED SUBGRADE, 14 INCHES DEEP, (10467 SY)**	
	Awd	$5.00	$52,335.00
	2	$3.67	$38,413.89
	3	$6.00	$62,802.00
	4	$4.87	$50,974.29
Ref #12	**206E10500**	**CEMENT, (316 TON)**	
	Awd	$163.00	$51,508.00
	2	$163.00	$51,508.00
	3	$185.00	$58,460.00
	4	$200.36	$63,313.76
Ref #13	**206E11000**	**CURING COAT, (10467 SY)**	
	Awd	$0.77	$8,059.59
	2	$0.77	$8,059.59
	3	$1.25	$13,083.75
	4	$1.26	$13,188.42
Ref #14	**606E15050**	**GUARDRAIL, TYPE MGS, (112.5 FT)**	
	Awd	$55.00	$6,187.50
	2	$55.00	$6,187.50
	3	$55.00	$6,187.50
	4	$62.97	$7,084.13
Ref #15	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$3,500.00	$3,500.00
	4	$4,007.15	$4,007.15
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
	4	$2,862.25	$2,862.25
Ref #17	**623E38500**	**MONUMENT ASSEMBLY, (3 EACH)**	
	Awd	$1,300.00	$3,900.00
	2	$625.00	$1,875.00
	3	$500.00	$1,500.00
	4	$875.90	$2,627.70

Section 1 - ROADWAY - Totals

Awd	**$321,216.59**
2	**$443,810.98**
3	**$522,044.25**
4	**$397,312.23**

Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$100.00	$200.00
	3	$50.00	$100.00
	4	$111.19	$222.38
Ref #19	**659E00300**	**TOPSOIL, (2418 CY)**	
	Awd	$30.00	$72,540.00
	2	$35.00	$84,630.00
	3	$30.00	$72,540.00
	4	$43.42	$104,989.56

Ref #20	**659E10000**	**SEEDING AND MULCHING, (16773 SY)**	
	Awd	$1.00	$16,773.00
	2	$2.50	$41,932.50
	3	$1.10	$18,450.30
	4	$2.23	$37,403.79
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (839 SY)**	
	Awd	$2.50	$2,097.50
	2	$5.00	$4,195.00
	3	$0.50	$419.50
	4	$1.60	$1,342.40
Ref #22	**659E15000**	**INTER-SEEDING, (839 SY)**	
	Awd	$2.50	$2,097.50
	2	$1.47	$1,233.33
	3	$0.40	$335.60
	4	$0.11	$92.29
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (2.34 TON)**	
	Awd	$1,000.00	$2,340.00
	2	$1,440.00	$3,369.60
	3	$700.00	$1,638.00
	4	$1,202.14	$2,813.01
Ref #24	**659E31000**	**LIME, (3.47 ACRE)**	
	Awd	$10.00	$34.70
	2	$150.00	$520.50
	3	$5.00	$17.35
	4	$62.97	$218.51
Ref #25	**659E35000**	**WATER, (93 MGAL)**	
	Awd	$1.00	$93.00
	2	$20.00	$1,860.00
	3	$10.00	$930.00
	4	$1.14	$106.02
Ref #26	**670E00500**	**SLOPE EROSION PROTECTION, (5078 SY)**	
	Awd	$2.25	$11,425.50
	2	$3.50	$17,773.00
	3	$2.20	$11,171.60
	4	$2.69	$13,659.82
Ref #27	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,475.00	$1,475.00
	2	$1,800.00	$1,800.00
	3	$2,500.00	$2,500.00
	4	$1,640.13	$1,640.13
Ref #28	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$2,780.00	$2,780.00
	2	$4,170.00	$4,170.00
	3	$4,500.00	$4,500.00
	4	$4,636.83	$4,636.83
Ref #29	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$7,832.00	$7,832.00
	2	$8,000.00	$8,000.00
	3	$6,750.00	$6,750.00
	4	$8,708.36	$8,708.36

Ref #30	**832E30000**	**EROSION CONTROL, (35000 EACH)**	
	Awd	$1.00	$35,000.00
	2	$1.00	$35,000.00
	3	$1.00	$35,000.00
	4	$1.00	$35,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$154,688.20**
2	**$204,683.93**
3	**$154,352.35**
4	**$210,833.10**

Ref #31	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (13 SY)**	
	Awd	$100.00	$1,300.00
	2	$125.00	$1,625.00
	3	$200.00	$2,600.00
	4	$158.64	$2,062.32
Ref #32	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5 CY)**	
	Awd	$170.00	$850.00
	2	$135.00	$675.00
	3	$200.00	$1,000.00
	4	$187.10	$935.50
Ref #33	**602E20000**	**CONCRETE MASONRY, (1.7 CY)**	
	Awd	$2,050.00	$3,485.00
	2	$3,529.00	$5,999.30
	3	$3,300.00	$5,610.00
	4	$2,162.55	$3,676.34
Ref #34	**605E06000**	**4" BASE PIPE UNDERDRAINS, (4388 FT)**	
	Awd	$10.00	$43,880.00
	2	$7.00	$30,716.00
	3	$20.00	$87,760.00
	4	$11.12	$48,794.56
Ref #35	**611E00100**	**4" CONDUIT, TYPE B, (33 FT)**	
	Awd	$22.00	$726.00
	2	$6.50	$214.50
	3	$50.00	$1,650.00
	4	$9.13	$301.29
Ref #36	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (139 FT)**	
	Awd	$32.00	$4,448.00
	2	$7.25	$1,007.75
	3	$55.00	$7,645.00
	4	$8.30	$1,153.70
Ref #37	**611E01800**	**8" CONDUIT, TYPE B, (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$35.00	$700.00
	3	$15.00	$300.00
	4	$16.34	$326.80
Ref #38	**611E02500**	**8" CONDUIT, TYPE E, (20 FT)**	
	Awd	$38.00	$760.00
	2	$35.00	$700.00
	3	$12.00	$240.00
	4	$16.34	$326.80

Ref #39	**611E02600**	**8" CONDUIT, TYPE F, (20 FT)**	
	Awd	$38.00	$760.00
	2	$35.00	$700.00
	3	$12.00	$240.00
	4	$16.34	$326.80
Ref #40	**611E04600**	**12" CONDUIT, TYPE C, (76 FT)**	
	Awd	$70.00	$5,320.00
	2	$45.00	$3,420.00
	3	$70.00	$5,320.00
	4	$48.51	$3,686.76
Ref #41	**611E04900**	**12" CONDUIT, TYPE D, (126 FT)**	
	Awd	$40.00	$5,040.00
	2	$55.00	$6,930.00
	3	$85.00	$10,710.00
	4	$54.06	$6,811.56
Ref #42	**611E06400**	**15" CONDUIT, TYPE D, (44 FT)**	
	Awd	$45.00	$1,980.00
	2	$60.00	$2,640.00
	3	$115.00	$5,060.00
	4	$68.98	$3,035.12
Ref #43	**611E09400**	**21" CONDUIT, TYPE D, (32 FT)**	
	Awd	$60.00	$1,920.00
	2	$75.00	$2,400.00
	3	$138.00	$4,416.00
	4	$95.91	$3,069.12
Ref #44	**611E13200**	**30" CONDUIT, TYPE A, (118 FT)**	
	Awd	$170.00	$20,060.00
	2	$75.00	$8,850.00
	3	$150.00	$17,700.00
	4	$102.93	$12,145.74
Ref #45	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$4,000.00	$8,000.00
	2	$3,450.00	$6,900.00
	3	$6,500.00	$13,000.00
	4	$2,166.45	$4,332.90
Ref #46	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$300.00	$2,100.00
	2	$325.00	$2,275.00
	3	$350.00	$2,450.00
	4	$265.77	$1,860.39

Section 3 - DRAINAGE - Totals

Awd	**$101,629.00**
2	**$75,752.55**
3	**$165,701.00**
4	**$92,845.70**

Ref #47	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (520 SY)**	
	Awd	$18.00	$9,360.00
	2	$12.00	$6,240.00
	3	$4.90	$2,548.00
	4	$17.17	$8,928.40

Ref #48	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (1333 CY)**	
	Awd	$143.00	$190,619.00
	2	$143.00	$190,619.00
	3	$143.00	$190,619.00
	4	$218.68	$291,500.44
Ref #49	**304E20000**	**AGGREGATE BASE, (1716 CY)**	
	Awd	$58.00	$99,528.00
	2	$55.00	$94,380.00
	3	$72.00	$123,552.00
	4	$56.54	$97,022.64
Ref #50	**407E10000**	**TACK COAT, (1063 GAL)**	
	Awd	$2.00	$2,126.00
	2	$2.00	$2,126.00
	3	$2.00	$2,126.00
	4	$2.29	$2,434.27
Ref #51	**407E20000**	**NON-TRACKING TACK COAT, (40 GAL)**	
	Awd	$2.00	$80.00
	2	$2.00	$80.00
	3	$2.00	$80.00
	4	$2.29	$91.60
Ref #52	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (120 CY)**	
	Awd	$188.00	$22,560.00
	2	$188.00	$22,560.00
	3	$188.00	$22,560.00
	4	$249.59	$29,950.80
Ref #53	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (291 CY)**	
	Awd	$199.00	$57,909.00
	2	$210.00	$61,110.00
	3	$199.00	$57,909.00
	4	$269.05	$78,293.55
Ref #54	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (383 CY)**	
	Awd	$175.00	$67,025.00
	2	$185.00	$70,855.00
	3	$175.00	$67,025.00
	4	$241.57	$92,521.31
Ref #55	**452E19200**	**NON-REINFORCED CONCRETE PAVEMENT, MISC.: 8" CONCRE, (1738 SY)**	
	Awd	$91.00	$158,158.00
	2	$83.00	$144,254.00
	3	$80.00	$139,040.00
	4	$75.75	$131,653.50
Ref #56	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1077 FT)**	
	Awd	$22.00	$23,694.00
	2	$28.00	$30,156.00
	3	$30.00	$32,310.00
	4	$26.05	$28,055.85
Ref #57	**609E26000**	**CURB, TYPE 6, (383 FT)**	
	Awd	$14.00	$5,362.00
	2	$26.00	$9,958.00
	3	$26.00	$9,958.00
	4	$28.12	$10,769.96

Ref #58	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, , (2249 FT)**	
	Awd	$17.00	$38,233.00
	2	$25.00	$56,225.00
	3	$28.00	$62,972.00
	4	$37.93	$85,304.57
Ref #59	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, , (483 FT)**	
	Awd	$23.50	$11,350.50
	2	$35.00	$16,905.00
	3	$30.00	$14,490.00
	4	$38.55	$18,619.65

Section 4 - PAVEMENT - Totals

Awd	**$686,004.50**
2	**$705,468.00**
3	**$725,189.00**
4	**$875,146.54**

Ref #60	**625E00450**	**CONNECTION, FUSED PULL APART, (24 EACH)**	
	Awd	$110.00	$2,640.00
	2	$110.00	$2,640.00
	3	$136.00	$3,264.00
	4	$103.04	$2,472.96
Ref #61	**625E00460**	**CONNECTION, UNFUSED PULL APART, (12 EACH)**	
	Awd	$110.00	$1,320.00
	2	$110.00	$1,320.00
	3	$142.00	$1,704.00
	4	$103.04	$1,236.48
Ref #62	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (24 EACH)**	
	Awd	$105.00	$2,520.00
	2	$105.00	$2,520.00
	3	$148.00	$3,552.00
	4	$103.04	$2,472.96
Ref #63	**625E10503**	**LIGHT POLE (INSTALLATION ONLY), AS PER PLAN, (12 EACH)**	
	Awd	$500.00	$6,000.00
	2	$500.00	$6,000.00
	3	$745.00	$8,940.00
	4	$1,087.65	$13,051.80
Ref #64	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (12 EACH)**	
	Awd	$1,000.00	$12,000.00
	2	$1,000.00	$12,000.00
	3	$1,320.00	$15,840.00
	4	$1,946.33	$23,355.96
Ref #65	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (612 FT)**	
	Awd	$3.75	$2,295.00
	2	$3.75	$2,295.00
	3	$5.00	$3,060.00
	4	$4.01	$2,454.12
Ref #66	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1464 FT)**	
	Awd	$2.25	$3,294.00
	2	$2.25	$3,294.00
	3	$2.50	$3,660.00
	4	$1.37	$2,005.68

Ref #67	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (1764 FT)**	
	Awd	$9.25	$16,317.00
	2	$9.25	$16,317.00
	3	$7.75	$13,671.00
	4	$11.45	$20,197.80
Ref #68	**625E25000**	**CONDUIT, 3/4", 725.04, 3", (174 FT)**	
	Awd	$30.00	$5,220.00
	2	$30.00	$5,220.00
	3	$7.50	$1,305.00
	4	$35.49	$6,175.26
Ref #69	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (12 EACH)**	
	Awd	$500.00	$6,000.00
	2	$500.00	$6,000.00
	3	$630.90	$7,570.80
	4	$515.20	$6,182.40
Ref #70	**625E29002**	**TRENCH, 24" DEEP, (1778 FT)**	
	Awd	$5.00	$8,890.00
	2	$5.00	$8,890.00
	3	$7.00	$12,446.00
	4	$10.30	$18,313.40
Ref #71	**625E30700**	**PULL BOX, 725.08, 18", (7 EACH)**	
	Awd	$850.00	$5,950.00
	2	$850.00	$5,950.00
	3	$995.00	$6,965.00
	4	$1,001.79	$7,012.53
Ref #72	**625E32000**	**GROUND ROD, (13 EACH)**	
	Awd	$270.00	$3,510.00
	2	$270.00	$3,510.00
	3	$272.50	$3,542.50
	4	$314.85	$4,093.05
Ref #73	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,430.00	$2,430.00
	4	$1,918.85	$1,918.85
Ref #74	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$3,700.00	$3,700.00
	2	$3,700.00	$3,700.00
	3	$7,175.00	$7,175.00
	4	$9,044.71	$9,044.71
Ref #75	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1778 FT)**	
	Awd	$1.00	$1,778.00
	2	$1.00	$1,778.00
	3	$2.25	$4,000.50
	4	$1.60	$2,844.80
Ref #76	**632E70200**	**CONDUIT RISER, 1" DIAMETER, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$1,395.00	$1,395.00
	4	$457.96	$457.96

Section 5 - LIGHTING - Totals

Awd	**$83,934.00**
2	**$83,934.00**
3	**$100,520.80**
4	**$123,290.72**

Ref #77	**620E70000**	**DELINEATOR, MISC.:HIGH INTENSITY RETRO-REFLECTIVE , (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$350.00	$1,400.00
	3	$350.00	$1,400.00
	4	$372.09	$1,488.36
Ref #78	**621E00100**	**RPM, (33 EACH)**	
	Awd	$75.00	$2,475.00
	2	$65.00	$2,145.00
	3	$95.00	$3,135.00
	4	$108.77	$3,589.41
Ref #79	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (75 EACH)**	
	Awd	$9.00	$675.00
	2	$8.00	$600.00
	3	$25.00	$1,875.00
	4	$10.16	$762.00
Ref #80	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (692 FT)**	
	Awd	$13.00	$8,996.00
	2	$13.00	$8,996.00
	3	$13.00	$8,996.00
	4	$14.31	$9,902.52
Ref #81	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (28 EACH)**	
	Awd	$40.00	$1,120.00
	2	$40.00	$1,120.00
	3	$40.00	$1,120.00
	4	$51.52	$1,442.56
Ref #82	**630E80100**	**SIGN, FLAT SHEET, (342 SF)**	
	Awd	$26.00	$8,892.00
	2	$26.00	$8,892.00
	3	$26.00	$8,892.00
	4	$20.04	$6,853.68
Ref #83	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (69 EACH)**	
	Awd	$15.00	$1,035.00
	2	$15.00	$1,035.00
	3	$15.00	$1,035.00
	4	$11.45	$790.05
Ref #84	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (24 EACH)**	
	Awd	$15.00	$360.00
	2	$15.00	$360.00
	3	$15.00	$360.00
	4	$17.17	$412.08
Ref #85	**630E86292**	**REMOVAL OF GROUND MOUNTED WOODEN BOX BEAM SUPPORT , (3 EACH)**	
	Awd	$200.00	$600.00
	2	$200.00	$600.00
	3	$200.00	$600.00
	4	$188.91	$566.73

Ref #86	**630E97700**	**SIGNING, MISC.: SALVAGE OF EXISTING FLASHING LED S, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
	3	$200.00	$400.00
	4	$223.26	$446.52
Ref #87	**644E00104**	**EDGE LINE, 6", (0.68 MILE)**	
	Awd	$6,000.00	$4,080.00
	2	$6,000.00	$4,080.00
	3	$6,000.00	$4,080.00
	4	$6,869.40	$4,671.19
Ref #88	**644E00300**	**CENTER LINE, (0.38 MILE)**	
	Awd	$9,000.00	$3,420.00
	2	$9,000.00	$3,420.00
	3	$9,000.00	$3,420.00
	4	$10,304.11	$3,915.56
Ref #89	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (292 FT)**	
	Awd	$7.00	$2,044.00
	2	$7.00	$2,044.00
	3	$7.00	$2,044.00
	4	$8.01	$2,338.92
Ref #90	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00
	3	$100.00	$400.00
	4	$114.49	$457.96
Ref #91	**644E01510**	**DOTTED LINE, 6", (174 FT)**	
	Awd	$3.00	$522.00
	2	$3.00	$522.00
	3	$3.00	$522.00
	4	$3.43	$596.82
Ref #92	**644E20800**	**YIELD LINE, (72 FT)**	
	Awd	$10.00	$720.00
	2	$10.00	$720.00
	3	$10.00	$720.00
	4	$11.45	$824.40

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$37,139.00**
2	**$36,734.00**
3	**$38,999.00**
4	**$39,058.76**

Ref #93	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (300 CY)**	
	Awd	$50.00	$15,000.00
	2	$15.00	$4,500.00
	3	$36.00	$10,800.00
	4	$53.96	$16,188.00
Ref #94	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$70.00	$5,600.00
	2	$80.00	$6,400.00
	3	$80.00	$6,400.00
	4	$85.87	$6,869.60

Ref #95	**616E10000**	**WATER, (11 MGAL)**	
	Awd	$90.00	$990.00
	2	$100.00	$1,100.00
	3	$10.00	$110.00
	4	$1.14	$12.54
Ref #96	**617E10100**	**COMPACTED AGGREGATE, (120 CY)**	
	Awd	$75.00	$9,000.00
	2	$30.00	$3,600.00
	3	$90.00	$10,800.00
	4	$84.51	$10,141.20

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$30,590.00**
2	**$15,600.00**
3	**$28,110.00**
4	**$33,211.34**

Ref #97	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$27,000.00	$27,000.00
	3	$20,000.00	$20,000.00
	4	$20,015.09	$20,015.09
Ref #98	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$65,000.00	$65,000.00
	3	$16,100.00	$16,100.00
	4	$77,134.91	$77,134.91
Ref #99	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$13,500.00	$13,500.00
	2	$13,180.00	$13,180.00
	3	$18,000.00	$18,000.00
	4	$22,897.99	$22,897.99
Ref #100	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$110,000.00	$110,000.00
	3	$40,000.00	$40,000.00
	4	$132,378.67	$132,378.67

Section 8 - INCIDENTALS - Totals

Awd	**$83,500.00**
2	**$215,180.00**
3	**$94,100.00**
4	**$252,426.66**