Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220252
PID 110990
STA-US 62-05.10 SRTS
Federal
Type: BIKEWAYS
Letting Date: 4/14/2022
Completion Date: 8/31/2022

Contract Awarded To: DIGIOIA-SUBURBAN EXCAVATING LLC
Award Amount: $326,361.00

Engineer's Estimate: $310,000.00

Bidder 1
DIGIOIA-SUBURBAN EXCAVATING LLC
11293 ROYALTON RD
Cuyahoga
N ROYALTON, OH 44133
Bid $326,361.00

Bidder 2
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $394,106.38

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $402,965.87

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,500.00	$25,500.00
	2	$12,341.30	$12,341.30
	3	$14,000.00	$14,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (35 SY)**	
	Awd	$18.00	$630.00
	2	$21.08	$737.80
	3	$25.00	$875.00
Ref #3	**202E32000**	**CURB REMOVED, (15 FT)**	
	Awd	$14.00	$210.00
	2	$25.45	$381.75
	3	$11.00	$165.00
Ref #4	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$763.54	$763.54
	3	$429.00	$429.00
Ref #5	**202E98100**	**REMOVAL MISC.: POST, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$381.77	$381.77
	3	$224.00	$224.00
Ref #6	**203E10000**	**EXCAVATION, (510 CY)**	
	Awd	$25.00	$12,750.00
	2	$25.81	$13,163.10
	3	$32.00	$16,320.00
Ref #7	**203E20000**	**EMBANKMENT, (1216 CY)**	
	Awd	$32.00	$38,912.00
	2	$23.53	$28,612.48
	3	$8.00	$9,728.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2229 SY)**	
	Awd	$3.00	$6,687.00
	2	$3.10	$6,909.90
	3	$1.00	$2,229.00
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (100 CY)**	
	Awd	$15.00	$1,500.00
	2	$24.59	$2,459.00
	3	$33.00	$3,300.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (100 CY)**	
	Awd	$45.00	$4,500.00
	2	$71.67	$7,167.00
	3	$58.00	$5,800.00
Ref #11	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$250.00	$250.00
	2	$305.34	$305.34
	3	$258.00	$258.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (58 SY)**	
	Awd	$3.00	$174.00
	2	$13.71	$795.18
	3	$2.00	$116.00

Ref #13	**607E30001**	**FENCE, SNOW, AS PER PLAN, (500 FT)**	
	Awd	$3.50	$1,750.00
	2	$4.96	$2,480.00
	3	$8.00	$4,000.00
Ref #14	**607E35000**	**FENCE REMOVED AND REBUILT, (55 FT)**	
	Awd	$35.00	$1,925.00
	2	$54.43	$2,993.65
	3	$65.00	$3,575.00
Ref #15	**608E10000**	**4" CONCRETE WALK, (666 SF)**	
	Awd	$6.00	$3,996.00
	2	$9.67	$6,440.22
	3	$8.50	$5,661.00
Ref #16	**608E52000**	**CURB RAMP, (403 SF)**	
	Awd	$15.00	$6,045.00
	2	$23.90	$9,631.70
	3	$15.00	$6,045.00
Ref #17	**623E40520**	**RIGHT-OF-WAY MONUMENT, (44 EACH)**	
	Awd	$80.00	$3,520.00
	2	$122.37	$5,384.28
	3	$1,300.00	$57,200.00
Ref #18	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$223.38	$446.76
	3	$178.00	$356.00
Ref #19	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$562.55	$562.55
	3	$178.00	$178.00
Ref #20	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,126.36	$3,126.36
	3	$4,000.00	$4,000.00

Section 1 - ROADWAY - Totals

Awd	**$112,814.00**
2	**$105,083.68**
3	**$134,459.00**

Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$220.00	$440.00
	2	$289.47	$578.94
	3	$105.00	$210.00
Ref #22	**659E00300**	**TOPSOIL, (545 CY)**	
	Awd	$40.00	$21,800.00
	2	$57.53	$31,353.85
	3	$73.00	$39,785.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (3499 SY)**	
	Awd	$2.80	$9,797.20
	2	$3.07	$10,741.93
	3	$1.85	$6,473.15

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (175 SY)**	
	Awd	$0.75	$131.25
	2	$0.81	$141.75
	3	$1.85	$323.75
Ref #25	**659E15000**	**INTER-SEEDING, (175 SY)**	
	Awd	$0.75	$131.25
	2	$0.81	$141.75
	3	$0.11	$19.25
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.49 TON)**	
	Awd	$1,050.00	$514.50
	2	$1,148.49	$562.76
	3	$263.00	$128.87
Ref #27	**659E31000**	**LIME, (0.72 ACRE)**	
	Awd	$320.00	$230.40
	2	$343.89	$247.60
	3	$26.00	$18.72
Ref #28	**659E35000**	**WATER, (19 MGAL)**	
	Awd	$5.00	$95.00
	2	$18.53	$352.07
	3	$0.26	$4.94
Ref #29	**670E00500**	**SLOPE EROSION PROTECTION, (1412 SY)**	
	Awd	$7.00	$9,884.00
	2	$7.82	$11,041.84
	3	$1.00	$1,412.00
Ref #30	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,529.41	$3,529.41
	3	$866.00	$866.00
Ref #31	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$9,841.98	$9,841.98
	3	$4,400.00	$4,400.00
Ref #32	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$6,000.00	$6,000.00
	3	$6,500.00	$6,500.00
Ref #33	**832E30000**	**EROSION CONTROL, (11000 EACH)**	
	Awd	$1.00	$11,000.00
	2	$1.00	$11,000.00
	3	$1.00	$11,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$66,523.60**
2	**$85,533.88**
3	**$71,141.68**

Ref #34	**611E01200**	**6" CONDUIT, TYPE D, (96 FT)**	
	Awd	$23.50	$2,256.00
	2	$22.96	$2,204.16
	3	$28.00	$2,688.00

Ref #35	**611E04600**	**12" CONDUIT, TYPE C, (59 FT)**	
	Awd	$46.00	$2,714.00
	2	$61.01	$3,599.59
	3	$62.00	$3,658.00
Ref #36	**611E04900**	**12" CONDUIT, TYPE D, (49 FT)**	
	Awd	$45.00	$2,205.00
	2	$51.42	$2,519.58
	3	$125.00	$6,125.00
Ref #37	**611E07600**	**18" CONDUIT, TYPE C, (7 FT)**	
	Awd	$105.00	$735.00
	2	$253.83	$1,776.81
	3	$64.00	$448.00
Ref #38	**611E10600**	**24" CONDUIT, TYPE C, (11 FT)**	
	Awd	$159.00	$1,749.00
	2	$185.20	$2,037.20
	3	$81.00	$891.00
Ref #39	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$1,750.00	$3,500.00
	2	$2,355.66	$4,711.32
	3	$2,341.00	$4,682.00
Ref #40	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$3,620.00	$3,620.00
	2	$3,287.45	$3,287.45
	3	$4,657.00	$4,657.00
Ref #41	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$1,053.01	$1,053.01
	3	$622.00	$622.00

Section 3 - DRAINAGE - Totals

Awd	**$17,129.00**
2	**$21,189.12**
3	**$23,771.00**

Ref #42	**304E20000**	**AGGREGATE BASE, (302 CY)**	
	Awd	$55.00	$16,610.00
	2	$88.69	$26,784.38
	3	$60.00	$18,120.00
Ref #43	**407E10000**	**TACK COAT, (151 GAL)**	
	Awd	$3.00	$453.00
	2	$3.47	$523.97
	3	$5.00	$755.00
Ref #44	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (24 CY)**	
	Awd	$133.00	$3,192.00
	2	$128.77	$3,090.48
	3	$146.00	$3,504.00
Ref #45	**609E26000**	**CURB, TYPE 6, (91 FT)**	
	Awd	$31.00	$2,821.00
	2	$42.20	$3,840.20
	3	$54.00	$4,914.00

Ref #46	**823E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (53 CY)**	
	Awd	$375.00	$19,875.00
	2	$394.52	$20,909.56
	3	$565.00	$29,945.00
Ref #47	**823E15000**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (74 CY)**	
	Awd	$375.00	$27,750.00
	2	$394.52	$29,194.48
	3	$445.00	$32,930.00

Section 4 - PAVEMENT - Totals

Awd	**$70,701.00**
2	**$84,343.07**
3	**$90,168.00**

Ref #48	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (60 FT)**	
	Awd	$14.00	$840.00
	2	$18.53	$1,111.80
	3	$22.00	$1,320.00
Ref #49	**630E80100**	**SIGN, FLAT SHEET, (48 SF)**	
	Awd	$48.00	$2,304.00
	2	$37.05	$1,778.40
	3	$44.00	$2,112.00
Ref #50	**646E10010**	**EDGE LINE, 6", (0.02 MILE)**	
	Awd	$3,120.00	$62.40
	2	$11,579.00	$231.58
	3	$8,600.00	$172.00
Ref #51	**646E10510**	**CROSSWALK LINE, 12", (203 FT)**	
	Awd	$9.00	$1,827.00
	2	$11.58	$2,350.74
	3	$12.00	$2,436.00
Ref #52	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (277 FT)**	
	Awd	$10.00	$2,770.00
	2	$13.89	$3,847.53
	3	$13.00	$3,601.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,803.40**
2	**$9,320.05**
3	**$9,641.00**

Ref #53	**657E10000**	**RIPRAP FOR TREE PROTECTION, (67 SY)**	
	Awd	$55.00	$3,685.00
	2	$275.51	$18,459.17
	3	$45.00	$3,015.00
Ref #54	**658E10000**	**TREE ROOT AERATION, (29 CY)**	
	Awd	$210.00	$6,090.00
	2	$125.72	$3,645.88
	3	$110.00	$3,190.00

Section 6 - LANDSCAPING - Totals

Awd	**$9,775.00**
2	**$22,105.05**
3	**$6,205.00**

Ref #55	**614E12460**	**WORK ZONE MARKING SIGN, (5 EACH)**	
	Awd	$116.00	$580.00
	2	$138.95	$694.75
	3	$156.00	$780.00
Ref #56	**616E10000**	**WATER, (7 MGAL)**	
	Awd	$5.00	$35.00
	2	$29.56	$206.92
	3	$22.00	$154.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$615.00**
2	**$901.67**
3	**$934.00**

Ref #57	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$11,173.68	$11,173.68
	3	$7,000.00	$7,000.00
Ref #58	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$12,699.03	$12,699.03
	3	$17,976.00	$17,976.00
Ref #59	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$900.00	$3,600.00
	2	$550.00	$2,200.00
	3	$683.00	$2,732.00
Ref #60	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,900.00	$11,900.00
	2	$9,726.40	$9,726.40
	3	$10,000.00	$10,000.00
Ref #61	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$29,830.75	$29,830.75
	3	$28,938.19	$28,938.19

Section 8 - INCIDENTALS - Totals

Awd	**$41,000.00**
2	**$65,629.86**
3	**$66,646.19**