Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220262
PID 108718
BEL-CR 56-33.21/34.26
Federal
Type: SLIDE REPAIR
Letting Date: 4/28/2022
Completion Date: 10/31/2022

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $429,462.00

Engineer's Estimate: $511,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $429,462.00

Bidder 2
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $471,399.75

Bidder 3
BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning
BERLIN CENTER, OH 44401
Bid $492,297.00

Bidder 4
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $496,897.40

Bidder 5
NLS PAVING, INC
67925 Bayberry Drive Suite B
Belmont
St Clairsville, OH 43950
Bid $499,866.05

Bidder 6
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $507,621.50

Bidder 7
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $579,419.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,000.00	$1,000.00
	3	$2,500.00	$2,500.00
	4	$2,400.00	$2,400.00
	5	$2,000.00	$2,000.00
	6	$750.00	$750.00
	7	$20,000.00	$20,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$260.00	$520.00
	2	$200.00	$400.00
	3	$500.00	$1,000.00
	4	$240.00	$480.00
	5	$800.00	$1,600.00
	6	$320.00	$640.00
	7	$2,000.00	$4,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (452 SY)**	
	Awd	$8.00	$3,616.00
	2	$6.00	$2,712.00
	3	$32.00	$14,464.00
	4	$15.00	$6,780.00
	5	$14.00	$6,328.00
	6	$25.00	$11,300.00
	7	$8.50	$3,842.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (61 FT)**	
	Awd	$35.00	$2,135.00
	2	$11.00	$671.00
	3	$45.00	$2,745.00
	4	$15.50	$945.50
	5	$46.00	$2,806.00
	6	$35.00	$2,135.00
	7	$25.00	$1,525.00
Ref #5	**203E10000**	**EXCAVATION, (249 CY)**	
	Awd	$26.00	$6,474.00
	2	$23.00	$5,727.00
	3	$20.00	$4,980.00
	4	$36.50	$9,088.50
	5	$40.00	$9,960.00
	6	$29.00	$7,221.00
	7	$32.00	$7,968.00
Ref #6	**203E20000**	**EMBANKMENT, (7 CY)**	
	Awd	$100.00	$700.00
	2	$90.00	$630.00
	3	$500.00	$3,500.00
	4	$22.00	$154.00
	5	$155.00	$1,085.00
	6	$26.00	$182.00
	7	$20.00	$140.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (891 SY)**	
	Awd	$5.00	$4,455.00
	2	$2.00	$1,782.00
	3	$3.00	$2,673.00
	4	$1.30	$1,158.30
	5	$1.30	$1,158.30
	6	$1.50	$1,336.50
	7	$1.50	$1,336.50
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (110 CY)**	
	Awd	$14.00	$1,540.00
	2	$5.00	$550.00
	3	$20.00	$2,200.00
	4	$50.25	$5,527.50
	5	$45.00	$4,950.00
	6	$29.50	$3,245.00
	7	$18.00	$1,980.00
Ref #9	**204E30010**	**GRANULAR MATERIAL, TYPE B, (55 CY)**	
	Awd	$100.00	$5,500.00
	2	$25.00	$1,375.00
	3	$20.00	$1,100.00
	4	$118.00	$6,490.00
	5	$100.00	$5,500.00
	6	$77.25	$4,248.75
	7	$60.00	$3,300.00
Ref #10	**204E30040**	**GRANULAR MATERIAL, TYPE E, (55 CY)**	
	Awd	$100.00	$5,500.00
	2	$25.00	$1,375.00
	3	$20.00	$1,100.00
	4	$118.00	$6,490.00
	5	$100.00	$5,500.00
	6	$78.50	$4,317.50
	7	$55.00	$3,025.00
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$112.00	$224.00
	2	$150.00	$300.00
	3	$20.00	$40.00
	4	$133.00	$266.00
	5	$100.00	$200.00
	6	$215.00	$430.00
	7	$220.00	$440.00
Ref #12	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (1 EACH)**	
	Awd	$365.00	$365.00
	2	$300.00	$300.00
	3	$500.00	$500.00
	4	$150.00	$150.00
	5	$450.00	$450.00
	6	$350.00	$350.00
	7	$146.00	$146.00

Section 1 - ROADWAY - Totals

Awd	**$32,529.00**
2	**$16,822.00**
3	**$36,802.00**
4	**$39,929.80**
5	**$41,537.30**
6	**$36,155.75**
7	**$47,702.50**

Ref #13	**601E26000**	**DUMPED ROCK FILL, TYPE B, (52 CY)**	
	Awd	$71.00	$3,692.00
	2	$90.00	$4,680.00
	3	$75.00	$3,900.00
	4	$74.00	$3,848.00
	5	$220.00	$11,440.00
	6	$94.50	$4,914.00
	7	$88.00	$4,576.00
Ref #14	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (611 SY)**	
	Awd	$6.00	$3,666.00
	2	$4.00	$2,444.00
	3	$7.00	$4,277.00
	4	$5.00	$3,055.00
	5	$2.25	$1,374.75
	6	$11.00	$6,721.00
	7	$6.00	$3,666.00
Ref #15	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00
	3	$1.00	$6,000.00
	4	$1.00	$6,000.00
	5	$1.00	$6,000.00
	6	$1.00	$6,000.00
	7	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,358.00**
2	**$13,124.00**
3	**$14,177.00**
4	**$12,903.00**
5	**$18,814.75**
6	**$17,635.00**
7	**$14,242.00**

Ref #16	**602E20000**	**CONCRETE MASONRY, (0.7 CY)**	
	Awd	$430.00	$301.00
	2	$3,000.00	$2,100.00
	3	$2,500.00	$1,750.00
	4	$3,750.00	$2,625.00
	5	$3,500.00	$2,450.00
	6	$2,100.00	$1,470.00
	7	$1,200.00	$840.00

Ref #17	**611E07200**	**18" CONDUIT, TYPE A, 707.33, (70 FT)**	
	Awd	$153.00	$10,710.00
	2	$60.00	$4,200.00
	3	$85.00	$5,950.00
	4	$145.00	$10,150.00
	5	$150.00	$10,500.00
	6	$124.00	$8,680.00
	7	$200.00	$14,000.00

Section 3 - DRAINAGE - Totals

Awd	**$11,011.00**
2	**$6,300.00**
3	**$7,700.00**
4	**$12,775.00**
5	**$12,950.00**
6	**$10,150.00**
7	**$14,840.00**

Ref #18	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (61 CY)**	
	Awd	$241.00	$14,701.00
	2	$390.00	$23,790.00
	3	$520.00	$31,720.00
	4	$470.00	$28,670.00
	5	$300.00	$18,300.00
	6	$552.00	$33,672.00
	7	$390.00	$23,790.00
Ref #19	**304E20000**	**AGGREGATE BASE, (208 CY)**	
	Awd	$109.00	$22,672.00
	2	$90.00	$18,720.00
	3	$95.00	$19,760.00
	4	$105.50	$21,944.00
	5	$85.00	$17,680.00
	6	$94.00	$19,552.00
	7	$110.00	$22,880.00
Ref #20	**407E10000**	**TACK COAT, (98 GAL)**	
	Awd	$9.00	$882.00
	2	$2.00	$196.00
	3	$6.00	$588.00
	4	$2.15	$210.70
	5	$2.00	$196.00
	6	$2.50	$245.00
	7	$5.00	$490.00
Ref #21	**408E10001**	**PRIME COAT, AS PER PLAN, (91 GAL)**	
	Awd	$10.00	$910.00
	2	$11.00	$1,001.00
	3	$35.00	$3,185.00
	4	$10.80	$982.80
	5	$12.00	$1,092.00
	6	$12.75	$1,160.25
	7	$5.00	$455.00

Ref #22	**423E00204**	**CRACK SEALING, TYPE II, (26 SY)**	
	Awd	$13.00	$338.00
	2	$50.00	$1,300.00
	3	$15.00	$390.00
	4	$13.00	$338.00
	5	$70.00	$1,820.00
	6	$15.50	$403.00
	7	$47.00	$1,222.00
Ref #23	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (56 CY)**	
	Awd	$222.00	$12,432.00
	2	$340.00	$19,040.00
	3	$550.00	$30,800.00
	4	$415.00	$23,240.00
	5	$295.00	$16,520.00
	6	$490.00	$27,440.00
	7	$400.00	$22,400.00

Section 4 - PAVEMENT - Totals

Awd	**$51,935.00**
2	**$64,047.00**
3	**$86,443.00**
4	**$75,385.50**
5	**$55,608.00**
6	**$82,472.25**
7	**$71,237.00**

Ref #24	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$20.00	$100.00
	3	$100.00	$500.00
	4	$35.00	$175.00
	5	$150.00	$750.00
	6	$29.00	$145.00
	7	$11.00	$55.00
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$51.00	$255.00
	2	$30.00	$150.00
	3	$100.00	$500.00
	4	$50.00	$250.00
	5	$80.00	$400.00
	6	$48.00	$240.00
	7	$54.50	$272.50
Ref #26	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.26 MILE)**	
	Awd	$4,500.00	$1,170.00
	2	$4,025.00	$1,046.50
	3	$7,500.00	$1,950.00
	4	$4,350.00	$1,131.00
	5	$10,000.00	$2,600.00
	6	$5,100.00	$1,326.00
	7	$5,900.00	$1,534.00

Ref #27	**642E00300**	**CENTER LINE, TYPE 1, (0.13 MILE)**	
	Awd	$9,000.00	$1,170.00
	2	$8,025.00	$1,043.25
	3	$7,500.00	$975.00
	4	$8,670.00	$1,127.10
	5	$20,000.00	$2,600.00
	6	$10,200.00	$1,326.00
	7	$12,000.00	$1,560.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,845.00**
2	**$2,339.75**
3	**$3,925.00**
4	**$2,683.10**
5	**$6,350.00**
6	**$3,037.00**
7	**$3,421.50**

Ref #28	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,500.00	$10,000.00
	3	$3,400.00	$13,600.00
	4	$2,750.00	$11,000.00
	5	$3,750.00	$15,000.00
	6	$3,500.00	$14,000.00
	7	$2,700.00	$10,800.00
Ref #29	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (4 EACH)**	
	Awd	$3,100.00	$12,400.00
	2	$500.00	$2,000.00
	3	$1,250.00	$5,000.00
	4	$12,960.00	$51,840.00
	5	$5,250.00	$21,000.00
	6	$1,250.00	$5,000.00
	7	$1,000.00	$4,000.00
Ref #30	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (18 EACH)**	
	Awd	$34.00	$612.00
	2	$30.00	$540.00
	3	$10.00	$180.00
	4	$32.00	$576.00
	5	$20.00	$360.00
	6	$38.00	$684.00
	7	$30.00	$540.00
Ref #31	**614E13360**	**OBJECT MARKER, TWO WAY, (18 EACH)**	
	Awd	$38.00	$684.00
	2	$34.00	$612.00
	3	$10.00	$180.00
	4	$37.00	$666.00
	5	$20.00	$360.00
	6	$43.00	$774.00
	7	$35.00	$630.00

Ref #32	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,000.00	$3,000.00
	3	$5,500.00	$5,500.00
	4	$2,200.00	$2,200.00
	5	$3,000.00	$3,000.00
	6	$6,300.00	$6,300.00
	7	$5,000.00	$5,000.00
Ref #33	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (94 SY)**	
	Awd	$116.00	$10,904.00
	2	$100.00	$9,400.00
	3	$115.00	$10,810.00
	4	$170.00	$15,980.00
	5	$90.00	$8,460.00
	6	$214.00	$20,116.00
	7	$75.00	$7,050.00
Ref #34	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$10.00	$50.00
	3	$1.00	$5.00
	4	$5.00	$25.00
	5	$90.00	$450.00
	6	$1.00	$5.00
	7	$1.00	$5.00
Ref #35	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (860 FT)**	
	Awd	$33.00	$28,380.00
	2	$24.00	$20,640.00
	3	$14.00	$12,040.00
	4	$30.00	$25,800.00
	5	$30.00	$25,800.00
	6	$36.00	$30,960.00
	7	$21.00	$18,060.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$66,485.00**
2	**$46,242.00**
3	**$47,315.00**
4	**$108,087.00**
5	**$74,430.00**
6	**$77,839.00**
7	**$46,085.00**

Ref #36	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,400.00	$2,400.00
	2	$4,000.00	$4,000.00
	3	$7,500.00	$7,500.00
	4	$9,450.00	$9,450.00
	5	$10,000.00	$10,000.00
	6	$7,500.00	$7,500.00
	7	$25,000.00	$25,000.00

Ref #37	**503E22201**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK AND/OR SHA, (334 CY)**	
	Awd	$38.00	$12,692.00
	2	$30.00	$10,020.00
	3	$30.00	$10,020.00
	4	$71.25	$23,797.50
	5	$105.00	$35,070.00
	6	$43.00	$14,362.00
	7	$42.00	$14,028.00
Ref #38	**511E53010**	**CLASS QC1 CONCRETE, MISC.: WALL REPAIR, (1 CY)**	
	Awd	$1,289.00	$1,289.00
	2	$5,000.00	$5,000.00
	3	$2,500.00	$2,500.00
	4	$1,315.00	$1,315.00
	5	$1,045.00	$1,045.00
	6	$1,400.00	$1,400.00
	7	$3,700.00	$3,700.00
Ref #39	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (89 CY)**	
	Awd	$120.00	$10,680.00
	2	$115.00	$10,235.00
	3	$105.00	$9,345.00
	4	$114.50	$10,190.50
	5	$115.00	$10,235.00
	6	$142.50	$12,682.50
	7	$233.00	$20,737.00
Ref #40	**838E20701**	**GABIONS, AS PER PLAN, (198 CY)**	
	Awd	$281.00	$55,638.00
	2	$400.00	$79,200.00
	3	$280.00	$55,440.00
	4	$180.00	$35,640.00
	5	$205.00	$40,590.00
	6	$283.00	$56,034.00
	7	$230.00	$45,540.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$82,699.00**
2	**$108,455.00**
3	**$84,805.00**
4	**$80,393.00**
5	**$96,940.00**
6	**$91,978.50**
7	**$109,005.00**

Ref #41	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$4,000.00	$4,000.00
	3	$10,000.00	$10,000.00
	4	$6,000.00	$6,000.00
	5	$7,000.00	$7,000.00
	6	$1,500.00	$1,500.00
	7	$6,500.00	$6,500.00

Ref #42	**503E22201**	**UNCLASSIFIED EXCAVATION, INCLUDING ROCK AND/OR SHA, (624 CY)**	
	Awd	$33.00	$20,592.00
	2	$30.00	$18,720.00
	3	$25.00	$15,600.00
	4	$58.00	$36,192.00
	5	$62.50	$39,000.00
	6	$37.00	$23,088.00
	7	$39.00	$24,336.00
Ref #43	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (70 CY)**	
	Awd	$113.00	$7,910.00
	2	$115.00	$8,050.00
	3	$105.00	$7,350.00
	4	$120.00	$8,400.00
	5	$140.00	$9,800.00
	6	$145.00	$10,150.00
	7	$233.00	$16,310.00
Ref #44	**838E20701**	**GABIONS, AS PER PLAN, (312 CY)**	
	Awd	$304.00	$94,848.00
	2	$400.00	$124,800.00
	3	$265.00	$82,680.00
	4	$214.50	$66,924.00
	5	$253.00	$78,936.00
	6	$268.00	$83,616.00
	7	$270.00	$84,240.00

Section 8 - RETAINING WALLS (002) - Totals

Awd	**$124,550.00**
2	**$155,570.00**
3	**$115,630.00**
4	**$117,516.00**
5	**$134,736.00**
6	**$118,354.00**
7	**$131,386.00**

Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,600.00	$3,600.00
	2	$19,000.00	$19,000.00
	3	$12,000.00	$12,000.00
	4	$8,200.00	$8,200.00
	5	$3,000.00	$3,000.00
	6	$7,500.00	$7,500.00
	7	$7,500.00	$7,500.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$29,700.00	$29,700.00
	2	$25,000.00	$25,000.00
	3	$58,000.00	$58,000.00
	4	$13,700.00	$13,700.00
	5	$18,500.00	$18,500.00
	6	$43,500.00	$43,500.00
	7	$101,000.00	$101,000.00

Ref #47	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$500.00	$500.00
	3	$5,500.00	$5,500.00
	4	$6,650.00	$6,650.00
	5	$9,000.00	$9,000.00
	6	$5,500.00	$5,500.00
	7	$8,000.00	$8,000.00
Ref #48	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$14,000.00	$14,000.00
	3	$20,000.00	$20,000.00
	4	$18,675.00	$18,675.00
	5	$28,000.00	$28,000.00
	6	$13,500.00	$13,500.00
	7	$25,000.00	$25,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$44,050.00**
2	**$58,500.00**
3	**$95,500.00**
4	**$47,225.00**
5	**$58,500.00**
6	**$70,000.00**
7	**$141,500.00**