Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220272
PID 104949
FRA-SR 665-14.00
Federal
Type: BRIDGE REPAIR
Letting Date: 4/28/2022
Completion Date: 10/15/2022

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $997,638.32

Engineer's Estimate: $1,049,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $997,638.32

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,269,410.80

Ref #1	**209E60501**	**LINEAR GRADING, AS PER PLAN, (0.69 MILE)**	
	Awd	$9,000.00	$6,210.00
	2	$8,200.00	$5,658.00

Section 1 - ROADWAY - Totals

Awd	**$6,210.00**
2	**$5,658.00**

Ref #2	**659E00300**	**TOPSOIL, (178 CY)**	
	Awd	$20.00	$3,560.00
	2	$40.00	$7,120.00
Ref #3	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (1608 SY)**	
	Awd	$2.40	$3,859.20
	2	$2.40	$3,859.20
Ref #4	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$800.00	$176.00
	2	$800.00	$176.00
Ref #5	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$80.00	$26.40
	2	$80.00	$26.40
Ref #6	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$1.00	$4.00
	2	$1.00	$4.00
Ref #7	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$10,625.60**
2	**$14,185.60**

Ref #8	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (623 SY)**	
	Awd	$10.75	$6,697.25
	2	$7.00	$4,361.00
Ref #9	**407E10000**	**TACK COAT, (53 GAL)**	
	Awd	$2.25	$119.25
	2	$2.00	$106.00
Ref #10	**823E40000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (26 CY)**	
	Awd	$625.00	$16,250.00
	2	$594.00	$15,444.00

Section 3 - PAVEMENT - Totals

Awd	**$23,066.50**
2	**$19,911.00**

Ref #11	**646E10010**	**EDGE LINE, 6", (0.33 MILE)**	
	Awd	$7,790.79	$2,570.96
	2	$7,791.00	$2,571.03

Ref #12	**646E10200**	**CENTER LINE, (0.17 MILE)**	
	Awd	$9,671.88	$1,644.22
	2	$9,672.00	$1,644.24

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$4,215.18**
2	**$4,215.27**

Ref #13	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$85.00	$1,360.00
	2	$72.00	$1,152.00
Ref #14	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$8,200.00	$8,200.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$20,360.00**
2	**$9,352.00**

Ref #15	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (97 SY)**	
	Awd	$20.00	$1,940.00
	2	$14.50	$1,406.50
Ref #16	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (97 SY)**	
	Awd	$70.00	$6,790.00
	2	$35.00	$3,395.00
Ref #17	**513E21501**	**REPLACEMENT OF DETERIORATED END CROSSFRAMES, AS PE, (879 LB)**	
	Awd	$21.00	$18,459.00
	2	$15.00	$13,185.00
Ref #18	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (1588 SF)**	
	Awd	$13.54	$21,501.52
	2	$30.40	$48,275.20
Ref #19	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (1588 SF)**	
	Awd	$9.06	$14,387.28
	2	$15.20	$24,137.60
Ref #20	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1717 SF)**	
	Awd	$9.06	$15,556.02
	2	$10.10	$17,341.70
Ref #21	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1717 SF)**	
	Awd	$9.06	$15,556.02
	2	$10.10	$17,341.70
Ref #22	**514E80010**	**SHOP PAINTING AND FIELD TOUCH-UP OF STRUCTURAL STE, (879 LB)**	
	Awd	$4.55	$3,999.45
	2	$1.10	$966.90
Ref #23	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (60 FT)**	
	Awd	$867.00	$52,020.00
	2	$1,900.00	$114,000.00
Ref #24	**516E31200**	**SPECIAL - SAWING AND SEALING BITUMINOUS CONCRETE J, (60 FT)**	
	Awd	$35.00	$2,100.00
	2	$35.00	$2,100.00

Ref #25	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (1756 FT)**	
	Awd	$230.00	$403,880.00
	2	$220.00	$386,320.00
Ref #26	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (1557 FT)**	
	Awd	$12.75	$19,851.75
	2	$12.75	$19,851.75
Ref #27	**530E01300**	**SPECIAL - STRUCTURES, DEBRIS CONTAINMENT UNDERNEAT, (36 FT)**	
	Awd	$950.00	$34,200.00
	2	$750.00	$27,000.00
Ref #28	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$9,000.00	$9,000.00
	2	$9,250.00	$9,250.00
Ref #29	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (3095 SY)**	
	Awd	$24.00	$74,280.00
	2	$38.00	$117,610.00
Ref #30	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (3095 SY)**	
	Awd	$42.00	$129,990.00
	2	$77.50	$239,862.50
Ref #31	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (43 CY)**	
	Awd	$250.00	$10,750.00
	2	$215.00	$9,245.00
Ref #32	**848E50000**	**HAND CHIPPING, (310 SY)**	
	Awd	$50.00	$15,500.00
	2	$40.00	$12,400.00
Ref #33	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$1,600.00	$1,600.00
Ref #34	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (22 CY)**	
	Awd	$950.00	$20,900.00
	2	$3,900.00	$85,800.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (FRA-665-14. - Totals

Awd	**$878,161.04**
2	**$1,151,088.85**

Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,000.08	$7,000.08
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$15,000.00	$15,000.00
Ref #37	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$3,000.00	$3,000.00
Ref #38	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$55,000.00**
2	**$65,000.08**