Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220273
PID 109428
GAL-SR 7-29.99
Federal
Type: SLIDE REPAIR
Letting Date: 4/28/2022
Completion Date: 10/1/2022

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $644,480.00

Engineer's Estimate: $823,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $644,480.00

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $711,119.28

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $724,124.93

Bidder 4
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $813,583.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,900.00	$3,900.00
	2	$2,500.00	$2,500.00
	3	$5,000.00	$5,000.00
	4	$11,000.00	$11,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (350 FT)**	
	Awd	$19.20	$6,720.00
	2	$19.00	$6,650.00
	3	$3.50	$1,225.00
	4	$1.00	$350.00
Ref #3	**202E98100**	**REMOVAL MISC.: PILE EXTRACTION, (33 EACH)**	
	Awd	$105.00	$3,465.00
	2	$240.00	$7,920.00
	3	$250.00	$8,250.00
	4	$75.00	$2,475.00
Ref #4	**203E10000**	**EXCAVATION, (2 CY)**	
	Awd	$137.00	$274.00
	2	$50.00	$100.00
	3	$70.00	$140.00
	4	$100.00	$200.00
Ref #5	**203E20000**	**EMBANKMENT, (158 CY)**	
	Awd	$47.50	$7,505.00
	2	$17.00	$2,686.00
	3	$15.00	$2,370.00
	4	$20.00	$3,160.00
Ref #6	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (350 FT)**	
	Awd	$41.50	$14,525.00
	2	$41.00	$14,350.00
	3	$32.50	$11,375.00
	4	$30.00	$10,500.00

Section 1 - ROADWAY - Totals

Awd	**$36,389.00**
2	**$34,206.00**
3	**$28,360.00**
4	**$27,685.00**

Ref #7	**659E10000**	**SEEDING AND MULCHING, (872 SY)**	
	Awd	$3.50	$3,052.00
	2	$3.45	$3,008.40
	3	$3.50	$3,052.00
	4	$3.50	$3,052.00
Ref #8	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$810.00	$81.00
	2	$800.00	$80.00
	3	$550.00	$55.00
	4	$1,000.00	$100.00
Ref #9	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$85.00	$17.00
	2	$80.00	$16.00
	3	$800.00	$160.00
	4	$80.00	$16.00

Ref #10	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$2.00	$10.00
	2	$1.00	$5.00
	3	$0.01	$0.05
	4	$1.00	$5.00
Ref #11	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,160.00**
2	**$6,109.40**
3	**$6,267.05**
4	**$6,173.00**

Ref #12	**407E20000**	**NON-TRACKING TACK COAT, (234 GAL)**	
	Awd	$3.50	$819.00
	2	$4.00	$936.00
	3	$4.00	$936.00
	4	$4.00	$936.00
Ref #13	**408E10000**	**PRIME COAT, (131 GAL)**	
	Awd	$3.50	$458.50
	2	$4.00	$524.00
	3	$4.00	$524.00
	4	$4.00	$524.00
Ref #14	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (102 CY)**	
	Awd	$212.00	$21,624.00
	2	$266.00	$27,132.00
	3	$266.00	$27,132.00
	4	$280.00	$28,560.00
Ref #15	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (23 CY)**	
	Awd	$266.00	$6,118.00
	2	$266.00	$6,118.00
	3	$266.00	$6,118.00
	4	$280.00	$6,440.00
Ref #16	**617E10100**	**COMPACTED AGGREGATE, (14 CY)**	
	Awd	$121.00	$1,694.00
	2	$140.00	$1,960.00
	3	$115.00	$1,610.00
	4	$120.00	$1,680.00

Section 3 - PAVEMENT - Totals

Awd	**$30,713.50**
2	**$36,670.00**
3	**$36,320.00**
4	**$38,140.00**

Ref #17	**621E00100**	**RPM, (10 EACH)**	
	Awd	$288.00	$2,880.00
	2	$285.00	$2,850.00
	3	$285.00	$2,850.00
	4	$285.00	$2,850.00
Ref #18	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$53.50	$535.00
	2	$20.00	$200.00
	3	$10.00	$100.00
	4	$1.00	$10.00
Ref #19	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (5 EACH)**	
	Awd	$11.20	$56.00
	2	$11.00	$55.00
	3	$10.00	$50.00
	4	$12.00	$60.00
Ref #20	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.28 MILE)**	
	Awd	$3,050.00	$854.00
	2	$2,995.00	$838.60
	3	$2,995.00	$838.60
	4	$3,200.00	$896.00
Ref #21	**642E00300**	**CENTER LINE, TYPE 1, (0.14 MILE)**	
	Awd	$5,650.00	$791.00
	2	$5,552.00	$777.28
	3	$5,552.00	$777.28
	4	$5,800.00	$812.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$5,116.00**
2	**$4,720.88**
3	**$4,615.88**
4	**$4,628.00**

Ref #22	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,710.00	$5,420.00
	2	$3,380.00	$6,760.00
	3	$3,000.00	$6,000.00
	4	$2,200.00	$4,400.00
Ref #23	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (1 EACH)**	
	Awd	$3,540.00	$3,540.00
	2	$12,500.00	$12,500.00
	3	$3,500.00	$3,500.00
	4	$2,000.00	$2,000.00
Ref #24	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (9 EACH)**	
	Awd	$40.50	$364.50
	2	$7.00	$63.00
	3	$40.00	$360.00
	4	$20.00	$180.00
Ref #25	**614E13360**	**OBJECT MARKER, TWO WAY, (9 EACH)**	
	Awd	$44.50	$400.50
	2	$12.00	$108.00
	3	$44.00	$396.00
	4	$25.00	$225.00

Ref #26	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.12 MILE)**	
	Awd	$6,050.00	$726.00
	2	$5,975.00	$717.00
	3	$5,975.00	$717.00
	4	$10,000.00	$1,200.00
Ref #27	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (24 FT)**	
	Awd	$12.50	$300.00
	2	$12.00	$288.00
	3	$12.00	$288.00
	4	$12.00	$288.00
Ref #28	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (440 FT)**	
	Awd	$30.00	$13,200.00
	2	$30.00	$13,200.00
	3	$24.00	$10,560.00
	4	$27.00	$11,880.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,951.00**
2	**$33,636.00**
3	**$21,821.00**
4	**$20,173.00**

Ref #29	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES, W24x117, (2578 FT)**	
	Awd	$96.85	$249,679.30
	2	$114.00	$293,892.00
	3	$114.50	$295,181.00
	4	$121.25	$312,582.50
Ref #30	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (2558 FT)**	
	Awd	$59.36	$151,842.88
	2	$60.00	$153,480.00
	3	$70.00	$179,060.00
	4	$89.25	$228,301.50
Ref #31	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (1200 FT)**	
	Awd	$57.88	$69,456.00
	2	$82.00	$98,400.00
	3	$80.00	$96,000.00
	4	$103.25	$123,900.00

Section 6 - RETAINING WALLS - Totals

Awd	**$470,978.18**
2	**$545,772.00**
3	**$570,241.00**
4	**$664,784.00**

Ref #32	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,460.00	$8,460.00
	2	$5,005.00	$5,005.00
	3	$5,000.00	$5,000.00
	4	$18,000.00	$18,000.00

Ref #33	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$23,157.32	$23,157.32
	2	$18,500.00	$18,500.00
	3	$30,000.00	$30,000.00
	4	$22,500.00	$22,500.00
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,555.00	$1,555.00
	2	$6,500.00	$6,500.00
	3	$6,500.00	$6,500.00
	4	$4,000.00	$4,000.00
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$38,000.00	$38,000.00
	2	$20,000.00	$20,000.00
	3	$15,000.00	$15,000.00
	4	$7,500.00	$7,500.00

Section 7 - INCIDENTALS - Totals

Awd	**$71,172.32**
2	**$50,005.00**
3	**$56,500.00**
4	**$52,000.00**