Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220286
PID 115125
HAS-SR 151-24.96
Non-Federal
Type: SLIDE REPAIR
Letting Date: 4/28/2022
Completion Date: 5/31/2023

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $1,243,304.45

Engineer's Estimate: $1,800,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,243,304.45

Bidder 2
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $1,288,276.00

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,375,751.77

Bidder 4
BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning
BERLIN CENTER, OH 44401
Bid $1,592,925.00

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,649,058.65

Bidder 6
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $1,954,561.59

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$100.00	$100.00
	3	$5,000.00	$5,000.00
	4	$4,500.00	$4,500.00
	5	$5,000.00	$5,000.00
	6	$4,880.00	$4,880.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (967 SY)**	
	Awd	$13.00	$12,571.00
	2	$18.00	$17,406.00
	3	$15.00	$14,505.00
	4	$12.00	$11,604.00
	5	$30.00	$29,010.00
	6	$21.00	$20,307.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1452 FT)**	
	Awd	$10.00	$14,520.00
	2	$1.50	$2,178.00
	3	$5.00	$7,260.00
	4	$2.50	$3,630.00
	5	$1.50	$2,178.00
	6	$1.50	$2,178.00
Ref #4	**202E98100**	**REMOVAL MISC.: PILING REMOVED, (10 EACH)**	
	Awd	$160.00	$1,600.00
	2	$100.00	$1,000.00
	3	$400.00	$4,000.00
	4	$100.00	$1,000.00
	5	$350.00	$3,500.00
	6	$350.00	$3,500.00
Ref #5	**203E10000**	**EXCAVATION, (67 CY)**	
	Awd	$33.00	$2,211.00
	2	$20.00	$1,340.00
	3	$15.00	$1,005.00
	4	$50.00	$3,350.00
	5	$8.00	$536.00
	6	$42.00	$2,814.00
Ref #6	**203E20000**	**EMBANKMENT, (115 CY)**	
	Awd	$31.00	$3,565.00
	2	$25.00	$2,875.00
	3	$20.00	$2,300.00
	4	$30.00	$3,450.00
	5	$32.00	$3,680.00
	6	$41.00	$4,715.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1208 SY)**	
	Awd	$4.00	$4,832.00
	2	$2.00	$2,416.00
	3	$2.00	$2,416.00
	4	$3.00	$3,624.00
	5	$5.00	$6,040.00
	6	$3.50	$4,228.00

Ref #8	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (1425 FT)**	
	Awd	$32.25	$45,956.25
	2	$28.00	$39,900.00
	3	$26.60	$37,905.00
	4	$28.00	$39,900.00
	5	$26.60	$37,905.00
	6	$26.60	$37,905.00
Ref #9	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,325.00	$1,325.00
	2	$1,600.00	$1,600.00
	3	$1,520.00	$1,520.00
	4	$1,700.00	$1,700.00
	5	$1,520.00	$1,520.00
	6	$1,520.00	$1,520.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (1 EACH)**	
	Awd	$2,650.00	$2,650.00
	2	$3,100.00	$3,100.00
	3	$2,960.00	$2,960.00
	4	$3,200.00	$3,200.00
	5	$2,960.00	$2,960.00
	6	$2,960.00	$2,960.00

Section 1 - ROADWAY - Totals

Awd	**$94,230.25**
2	**$71,915.00**
3	**$78,871.00**
4	**$75,958.00**
5	**$92,329.00**
6	**$85,007.00**

Ref #11	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (1611 SY)**	
	Awd	$4.00	$6,444.00
	2	$2.50	$4,027.50
	3	$2.50	$4,027.50
	4	$4.00	$6,444.00
	5	$2.50	$4,027.50
	6	$2.01	$3,238.11
Ref #12	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,444.00**
2	**$5,027.50**
3	**$5,027.50**
4	**$7,444.00**
5	**$5,027.50**
6	**$4,238.11**

Ref #13	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1 1/4"), (3229 SY)**	
	Awd	$2.50	$8,072.50
	2	$4.50	$14,530.50
	3	$6.00	$19,374.00
	4	$3.00	$9,687.00
	5	$4.00	$12,916.00
	6	$4.00	$12,916.00
Ref #14	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (255 CY)**	
	Awd	$170.00	$43,350.00
	2	$210.00	$53,550.00
	3	$200.00	$51,000.00
	4	$230.00	$58,650.00
	5	$198.00	$50,490.00
	6	$198.00	$50,490.00
Ref #15	**304E20000**	**AGGREGATE BASE, (254 CY)**	
	Awd	$95.00	$24,130.00
	2	$100.00	$25,400.00
	3	$88.03	$22,359.62
	4	$100.00	$25,400.00
	5	$120.00	$30,480.00
	6	$120.00	$30,480.00
Ref #16	**407E10000**	**TACK COAT, (343 GAL)**	
	Awd	$6.00	$2,058.00
	2	$2.00	$686.00
	3	$2.50	$857.50
	4	$3.00	$1,029.00
	5	$2.00	$686.00
	6	$2.00	$686.00
Ref #17	**408E10001**	**PRIME COAT, AS PER PLAN, (129 GAL)**	
	Awd	$7.00	$903.00
	2	$8.00	$1,032.00
	3	$8.00	$1,032.00
	4	$8.00	$1,032.00
	5	$7.00	$903.00
	6	$7.00	$903.00
Ref #18	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (146 CY)**	
	Awd	$195.00	$28,470.00
	2	$300.00	$43,800.00
	3	$275.00	$40,150.00
	4	$295.00	$43,070.00
	5	$270.00	$39,420.00
	6	$270.00	$39,420.00
Ref #19	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (47 CY)**	
	Awd	$200.00	$9,400.00
	2	$275.00	$12,925.00
	3	$250.00	$11,750.00
	4	$300.00	$14,100.00
	5	$255.00	$11,985.00
	6	$255.00	$11,985.00

Section 3 - PAVEMENT - Totals

Awd	**$116,383.50**
2	**$151,923.50**
3	**$146,523.12**
4	**$152,968.00**
5	**$146,880.00**
6	**$146,880.00**

Ref #20	**621E00100**	**RPM, (37 EACH)**	
	Awd	$90.00	$3,330.00
	2	$125.00	$4,625.00
	3	$90.00	$3,330.00
	4	$130.00	$4,810.00
	5	$100.00	$3,700.00
	6	$147.00	$5,439.00
Ref #21	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (37 EACH)**	
	Awd	$8.00	$296.00
	2	$20.00	$740.00
	3	$2.50	$92.50
	4	$50.00	$1,850.00
	5	$10.00	$370.00
	6	$15.00	$555.00
Ref #22	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (15 EACH)**	
	Awd	$11.00	$165.00
	2	$9.00	$135.00
	3	$8.80	$132.00
	4	$10.00	$150.00
	5	$9.00	$135.00
	6	$8.80	$132.00
Ref #23	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (70 FT)**	
	Awd	$15.00	$1,050.00
	2	$24.00	$1,680.00
	3	$23.50	$1,645.00
	4	$25.00	$1,750.00
	5	$23.50	$1,645.00
	6	$16.14	$1,129.80
Ref #24	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (9 EACH)**	
	Awd	$90.00	$810.00
	2	$60.00	$540.00
	3	$60.00	$540.00
	4	$100.00	$900.00
	5	$60.00	$540.00
	6	$246.97	$2,222.73
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$95.00	$475.00
	2	$10.00	$50.00
	3	$20.00	$100.00
	4	$40.00	$200.00
	5	$20.00	$100.00
	6	$55.46	$277.30

Ref #26	**646E10010**	**EDGE LINE, 6", (0.58 MILE)**	
	Awd	$7,500.00	$4,350.00
	2	$7,000.00	$4,060.00
	3	$6,577.59	$3,815.00
	4	$10,000.00	$5,800.00
	5	$3,000.00	$1,740.00
	6	$4,991.21	$2,894.90
Ref #27	**646E10200**	**CENTER LINE, (0.29 MILE)**	
	Awd	$7,500.00	$2,175.00
	2	$10,000.00	$2,900.00
	3	$9,250.00	$2,682.50
	4	$15,000.00	$4,350.00
	5	$5,000.00	$1,450.00
	6	$6,196.35	$1,796.94

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$12,651.00**
2	**$14,730.00**
3	**$12,337.00**
4	**$19,810.00**
5	**$9,680.00**
6	**$14,447.67**

Ref #28	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$115.00	$1,150.00
	2	$45.00	$450.00
	3	$100.00	$1,000.00
	4	$150.00	$1,500.00
	5	$120.00	$1,200.00
	6	$450.00	$4,500.00
Ref #29	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (10 CY)**	
	Awd	$117.00	$1,170.00
	2	$50.00	$500.00
	3	$85.00	$850.00
	4	$100.00	$1,000.00
	5	$120.00	$1,200.00
	6	$450.00	$4,500.00
Ref #30	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$200.00	$800.00
	3	$4,000.00	$16,000.00
	4	$2,500.00	$10,000.00
	5	$2,360.00	$9,440.00
	6	$1,980.00	$7,920.00
Ref #31	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$285.00	$2,850.00
	2	$150.00	$1,500.00
	3	$500.00	$5,000.00
	4	$100.00	$1,000.00
	5	$185.00	$1,850.00
	6	$897.00	$8,970.00

Ref #32	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (34 EACH)**	
	Awd	$28.00	$952.00
	2	$20.00	$680.00
	3	$28.00	$952.00
	4	$15.00	$510.00
	5	$7.00	$238.00
	6	$8.73	$296.82
Ref #33	**614E13360**	**OBJECT MARKER, TWO WAY, (34 EACH)**	
	Awd	$30.00	$1,020.00
	2	$25.00	$850.00
	3	$30.00	$1,020.00
	4	$15.00	$510.00
	5	$12.00	$408.00
	6	$12.45	$423.30
Ref #34	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.29 MILE)**	
	Awd	$2,750.00	$797.50
	2	$3,000.00	$870.00
	3	$2,755.00	$798.95
	4	$5,000.00	$1,450.00
	5	$2,755.00	$798.95
	6	$3,031.00	$878.99
Ref #35	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.4 MILE)**	
	Awd	$9,250.00	$3,700.00
	2	$10,000.00	$4,000.00
	3	$9,250.00	$3,700.00
	4	$7,500.00	$3,000.00
	5	$9,250.00	$3,700.00
	6	$8,225.00	$3,290.00
Ref #36	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.58 MILE)**	
	Awd	$1,840.00	$1,067.20
	2	$2,500.00	$1,450.00
	3	$1,840.00	$1,067.20
	4	$5,000.00	$2,900.00
	5	$1,840.00	$1,067.20
	6	$2,315.00	$1,342.70
Ref #37	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (60 FT)**	
	Awd	$12.00	$720.00
	2	$15.00	$900.00
	3	$12.00	$720.00
	4	$15.00	$900.00
	5	$12.00	$720.00
	6	$9.20	$552.00
Ref #38	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$5,000.00	$5,000.00
	3	$15,000.00	$15,000.00
	4	$8,000.00	$8,000.00
	5	$13,000.00	$13,000.00
	6	$13,690.00	$13,690.00

Ref #39	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (502 SY)**	
	Awd	$55.00	$27,610.00
	2	$125.00	$62,750.00
	3	$65.00	$32,630.00
	4	$97.00	$48,694.00
	5	$60.00	$30,120.00
	6	$60.00	$30,120.00
Ref #40	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$10.00	$50.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$1.00	$5.00
	5	$30.00	$150.00
	6	$100.00	$500.00
Ref #41	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1630 FT)**	
	Awd	$14.00	$22,820.00
	2	$2.00	$3,260.00
	3	$21.00	$34,230.00
	4	$14.00	$22,820.00
	5	$18.00	$29,340.00
	6	$31.50	$51,345.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$77,606.70**
2	**$83,015.00**
3	**$112,973.15**
4	**$102,289.00**
5	**$93,232.15**
6	**$128,328.81**

Ref #42	**507E00400**	**STEEL PILES, MISC.: W14X38 STEEL BEAMS, FURNISHED, (10415 FT)**	
	Awd	$31.00	$322,865.00
	2	$35.00	$364,525.00
	3	$30.00	$312,450.00
	4	$36.00	$374,940.00
	5	$39.60	$412,434.00
	6	$46.00	$479,090.00
Ref #43	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (6724 FT)**	
	Awd	$33.00	$221,892.00
	2	$40.00	$268,960.00
	3	$40.00	$268,960.00
	4	$59.00	$396,716.00
	5	$53.00	$356,372.00
	6	$65.00	$437,060.00
Ref #44	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (2768 FT)**	
	Awd	$59.00	$163,312.00
	2	$45.00	$124,560.00
	3	$55.00	$152,240.00
	4	$42.00	$116,256.00
	5	$55.00	$152,240.00
	6	$72.50	$200,680.00

Ref #45	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 24" DIAMETER, UN, (2728 FT)**	
	Awd	$45.00	$122,760.00
	2	$40.00	$109,120.00
	3	$40.00	$109,120.00
	4	$73.00	$199,144.00
	5	$63.00	$171,864.00
	6	$65.00	$177,320.00
Ref #46	**605E06020**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1300 FT)**	
	Awd	$4.00	$5,200.00
	2	$15.00	$19,500.00
	3	$7.50	$9,750.00
	4	$14.00	$18,200.00
	5	$14.00	$18,200.00
	6	$25.00	$32,500.00
Ref #47	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (40 FT)**	
	Awd	$4.00	$160.00
	2	$20.00	$800.00
	3	$7.50	$300.00
	4	$20.00	$800.00
	5	$30.00	$1,200.00
	6	$25.00	$1,000.00
Ref #48	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$300.00	$1,200.00
	3	$250.00	$1,000.00
	4	$350.00	$1,400.00
	5	$200.00	$800.00
	6	$565.00	$2,260.00
Ref #49	**690E98600**	**SPECIAL - DRILLING THROUGH OBSTRUCTIONS, (80 HOUR)**	
	Awd	$350.00	$28,000.00
	2	$300.00	$24,000.00
	3	$240.00	$19,200.00
	4	$25.00	$2,000.00
	5	$695.00	$55,600.00
	6	$500.00	$40,000.00

Section 6 - RETAINING WALLS - Totals

Awd	**$864,989.00**
2	**$912,665.00**
3	**$873,020.00**
4	**$1,109,456.00**
5	**$1,168,710.00**
6	**$1,369,910.00**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$12,500.00	$12,500.00
	3	$12,000.00	$12,000.00
	4	$29,000.00	$29,000.00
	5	$10,200.00	$10,200.00
	6	$2,500.00	$2,500.00

Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$22,000.00	$22,000.00
	3	$80,000.00	$80,000.00
	4	$60,000.00	$60,000.00
	5	$69,000.00	$69,000.00
	6	$150,550.00	$150,550.00
Ref #52	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,500.00	$2,500.00
	3	$15,000.00	$15,000.00
	4	$6,000.00	$6,000.00
	5	$14,000.00	$14,000.00
	6	$12,700.00	$12,700.00
Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$12,000.00	$12,000.00
	3	$40,000.00	$40,000.00
	4	$30,000.00	$30,000.00
	5	$40,000.00	$40,000.00
	6	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$70,000.00**
2	**$49,000.00**
3	**$147,000.00**
4	**$125,000.00**
5	**$133,200.00**
6	**$205,750.00**