Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220263
PID 106989
BEL-SR 149-13.63
Federal
Type: SLIDE REPAIR
Letting Date: 5/12/2022
Completion Date: 8/31/2023

Contract Awarded To: LITMAN EXCAVATING INC
Award Amount: $507,900.94

Engineer's Estimate: $636,000.00

Bidder 1
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $507,900.94

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $547,325.20

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $607,126.40

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $726,991.10

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,049.96	$4,049.96
	2	$10,000.00	$10,000.00
	3	$12,000.00	$12,000.00
	4	$40,750.00	$40,750.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (ASPHALT), (1067 SY)**	
	Awd	$4.50	$4,801.50
	2	$12.00	$12,804.00
	3	$11.00	$11,737.00
	4	$20.00	$21,340.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (10 FT)**	
	Awd	$46.43	$464.30
	2	$24.00	$240.00
	3	$27.00	$270.00
	4	$50.00	$500.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (472 FT)**	
	Awd	$3.85	$1,817.20
	2	$2.50	$1,180.00
	3	$3.50	$1,652.00
	4	$2.00	$944.00
Ref #5	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 18", (86 FT)**	
	Awd	$27.50	$2,365.00
	2	$74.00	$6,364.00
	3	$16.50	$1,419.00
	4	$35.00	$3,010.00
Ref #6	**203E10000**	**EXCAVATION, (301 CY)**	
	Awd	$18.19	$5,475.19
	2	$20.00	$6,020.00
	3	$15.50	$4,665.50
	4	$35.00	$10,535.00
Ref #7	**203E20000**	**EMBANKMENT, (300 CY)**	
	Awd	$12.58	$3,774.00
	2	$22.00	$6,600.00
	3	$9.50	$2,850.00
	4	$25.00	$7,500.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (869 SY)**	
	Awd	$2.91	$2,528.79
	2	$3.00	$2,607.00
	3	$2.00	$1,738.00
	4	$4.50	$3,910.50
Ref #9	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (362.5 FT)**	
	Awd	$26.66	$9,664.25
	2	$25.00	$9,062.50
	3	$24.80	$8,990.00
	4	$24.80	$8,990.00
Ref #10	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (137.5 FT)**	
	Awd	$40.42	$5,557.75
	2	$38.00	$5,225.00
	3	$37.60	$5,170.00
	4	$37.60	$5,170.00

Ref #11	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (3 EACH)**	
	Awd	$1,580.00	$4,740.00
	2	$1,600.00	$4,800.00
	3	$1,560.00	$4,680.00
	4	$1,560.00	$4,680.00

Section 1 - ROADWAY - Totals

Awd	**$45,237.94**
2	**$64,902.50**
3	**$55,171.50**
4	**$107,329.50**

Ref #12	**601E11000**	**RIPRAP, TYPE D, (23 SY)**	
	Awd	$49.41	$1,136.43
	2	$135.00	$3,105.00
	3	$47.00	$1,081.00
	4	$150.00	$3,450.00
Ref #13	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (14 CY)**	
	Awd	$244.57	$3,423.98
	2	$93.00	$1,302.00
	3	$123.00	$1,722.00
	4	$225.00	$3,150.00
Ref #14	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$100.00	$200.00
	3	$110.00	$220.00
	4	$98.00	$196.00
Ref #15	**659E00300**	**TOPSOIL, (128 CY)**	
	Awd	$6.99	$894.72
	2	$25.00	$3,200.00
	3	$24.50	$3,136.00
	4	$25.00	$3,200.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (1154 SY)**	
	Awd	$4.03	$4,650.62
	2	$3.00	$3,462.00
	3	$3.00	$3,462.00
	4	$2.75	$3,173.50
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (58 SY)**	
	Awd	$1.07	$62.06
	2	$3.00	$174.00
	3	$5.50	$319.00
	4	$0.80	$46.40
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**	
	Awd	$1,021.24	$173.61
	2	$800.00	$136.00
	3	$616.00	$104.72
	4	$957.00	$162.69
Ref #19	**659E31000**	**LIME, (0.24 ACRE)**	
	Awd	$26.88	$6.45
	2	$80.00	$19.20
	3	$867.00	$208.08
	4	$152.00	$36.48

Ref #20	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$1.00	$7.00
	3	$0.01	$0.07
	4	$1.00	$7.00
Ref #21	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,154.87**
2	**$16,605.20**
3	**$15,252.87**
4	**$18,422.07**

Ref #22	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$234.38	$234.38
	2	$1,200.00	$1,200.00
	3	$1,400.00	$1,400.00
	4	$2,000.00	$2,000.00
Ref #23	**611E96601**	**CONDUIT, BORED OR JACKED, AS PER PLAN, 24", TYPE A, (76 FT)**	
	Awd	$202.09	$15,358.84
	2	$455.00	$34,580.00
	3	$667.00	$50,692.00
	4	$700.00	$53,200.00
Ref #24	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$191.80	$191.80
	2	$500.00	$500.00
	3	$281.00	$281.00
	4	$300.00	$300.00

Section 3 - DRAINAGE - Totals

Awd	**$15,785.02**
2	**$36,280.00**
3	**$52,373.00**
4	**$55,500.00**

Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (151 CY)**	
	Awd	$284.86	$43,013.86
	2	$235.00	$35,485.00
	3	$260.00	$39,260.00
	4	$265.00	$40,015.00
Ref #26	**304E20000**	**AGGREGATE BASE, (202 CY)**	
	Awd	$62.35	$12,594.70
	2	$100.00	$20,200.00
	3	$93.50	$18,887.00
	4	$100.00	$20,200.00

Ref #27	**407E10000**	**TACK COAT, (89 GAL)**	
	Awd	$2.15	$191.35
	2	$3.00	$267.00
	3	$9.00	$801.00
	4	$2.00	$178.00
Ref #28	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (26 CY)**	
	Awd	$596.59	$15,511.34
	2	$350.00	$9,100.00
	3	$360.00	$9,360.00
	4	$555.00	$14,430.00
Ref #29	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (37 CY)**	
	Awd	$284.86	$10,539.82
	2	$370.00	$13,690.00
	3	$350.00	$12,950.00
	4	$265.00	$9,805.00

Section 4 - PAVEMENT - Totals

Awd	**$81,851.07**
2	**$78,742.00**
3	**$81,258.00**
4	**$84,628.00**

Ref #30	**621E00100**	**RPM, (4 EACH)**	
	Awd	$671.85	$2,687.40
	2	$625.00	$2,500.00
	3	$625.00	$2,500.00
	4	$625.00	$2,500.00
Ref #31	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$21.50	$86.00
	2	$22.00	$88.00
	3	$23.50	$94.00
	4	$45.00	$180.00
Ref #32	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$27.95	$223.60
	2	$10.00	$80.00
	3	$8.25	$66.00
	4	$8.25	$66.00
Ref #33	**646E10010**	**EDGE LINE, 6", (0.13 MILE)**	
	Awd	$1,961.77	$255.03
	2	$14,500.00	$1,885.00
	3	$14,500.00	$1,885.00
	4	$14,500.00	$1,885.00
Ref #34	**646E10200**	**CENTER LINE, (0.03 MILE)**	
	Awd	$35,550.00	$1,066.50
	2	$40,650.00	$1,219.50
	3	$40,651.00	$1,219.53
	4	$40,651.00	$1,219.53

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,318.53**
2	**$5,772.50**
3	**$5,764.53**
4	**$5,850.53**

Ref #35	**614E11630**	**INCREASED BARRIER DELINEATION, (1350 FT)**	
	Awd	$1.15	$1,552.50
	2	$1.10	$1,485.00
	3	$1.07	$1,444.50
	4	$0.50	$675.00
Ref #36	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$1,289.95	$7,739.70
	2	$2,700.00	$16,200.00
	3	$2,900.00	$17,400.00
	4	$1,900.00	$11,400.00
Ref #37	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$1,500.00	$3,000.00
	3	$1,500.00	$3,000.00
	4	$7,000.00	$14,000.00
Ref #38	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$1,306.06	$13,060.60
	2	$270.00	$2,700.00
	3	$300.00	$3,000.00
	4	$200.00	$2,000.00
Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BI-DIRECTIONAL), (31 EACH)**	
	Awd	$27.95	$866.45
	2	$26.00	$806.00
	3	$26.00	$806.00
	4	$8.00	$248.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (31 EACH)**	
	Awd	$32.25	$999.75
	2	$30.00	$930.00
	3	$30.00	$930.00
	4	$12.00	$372.00
Ref #41	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.18 MILE)**	
	Awd	$13,571.17	$2,442.81
	2	$12,700.00	$2,286.00
	3	$12,625.00	$2,272.50
	4	$12,625.00	$2,272.50
Ref #42	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.17 MILE)**	
	Awd	$3,493.59	$593.91
	2	$3,300.00	$561.00
	3	$3,250.00	$552.50
	4	$3,250.00	$552.50
Ref #43	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.56 MILE)**	
	Awd	$9,405.75	$5,267.22
	2	$8,800.00	$4,928.00
	3	$8,750.00	$4,900.00
	4	$8,750.00	$4,900.00

Ref #44	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.34 MILE)**	
	Awd	$2,418.62	$822.33
	2	$2,250.00	$765.00
	3	$2,250.00	$765.00
	4	$2,250.00	$765.00
Ref #45	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (22 FT)**	
	Awd	$12.90	$283.80
	2	$12.00	$264.00
	3	$12.00	$264.00
	4	$12.00	$264.00
Ref #46	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,500.00	$1,500.00
	3	$19,000.00	$19,000.00
	4	$17,500.00	$17,500.00
Ref #47	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (278 SY)**	
	Awd	$69.87	$19,423.86
	2	$66.00	$18,348.00
	3	$80.00	$22,240.00
	4	$65.00	$18,070.00
Ref #48	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$1.00	$10.00
	3	$1.00	$10.00
	4	$30.00	$300.00
Ref #49	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1350 FT)**	
	Awd	$10.41	$14,053.50
	2	$10.00	$13,500.00
	3	$12.00	$16,200.00
	4	$10.00	$13,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$89,616.43**
2	**$67,283.00**
3	**$92,784.50**
4	**$86,819.00**

Ref #50	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (283 CY)**	
	Awd	$15.92	$4,505.36
	2	$65.00	$18,395.00
	3	$30.50	$8,631.50
	4	$15.00	$4,245.00
Ref #51	**507E00400**	**STEEL PILES, MISC.: W18X119, FURNISHED, (100 FT)**	
	Awd	$112.63	$11,263.00
	2	$125.00	$12,500.00
	3	$133.00	$13,300.00
	4	$120.00	$12,000.00
Ref #52	**507E00400**	**STEEL PILES, MISC.: W18X76, FURNISHED, (1210 FT)**	
	Awd	$71.94	$87,047.40
	2	$75.00	$90,750.00
	3	$80.80	$97,768.00
	4	$90.00	$108,900.00

Ref #53	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (20 CY)**	
	Awd	$255.09	$5,101.80
	2	$330.00	$6,600.00
	3	$331.00	$6,620.00
	4	$450.00	$9,000.00
Ref #54	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (63 CY)**	
	Awd	$128.58	$8,100.54
	2	$110.00	$6,930.00
	3	$137.00	$8,631.00
	4	$225.00	$14,175.00
Ref #55	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (133 FT)**	
	Awd	$7.55	$1,004.15
	2	$10.00	$1,330.00
	3	$6.00	$798.00
	4	$5.00	$665.00
Ref #56	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (8 FT)**	
	Awd	$28.91	$231.28
	2	$20.00	$160.00
	3	$22.50	$180.00
	4	$35.00	$280.00
Ref #57	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (823 FT)**	
	Awd	$54.42	$44,787.66
	2	$43.00	$35,389.00
	3	$59.00	$48,557.00
	4	$59.00	$48,557.00
Ref #58	**524E94605**	**DRILLED SHAFTS, 30" DIAMETER INTO BEDROCK, AS PER , (290 FT)**	
	Awd	$67.30	$19,517.00
	2	$70.00	$20,300.00
	3	$66.50	$19,285.00
	4	$90.00	$26,100.00
Ref #59	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 30" DIAMETER, UN, (242 FT)**	
	Awd	$61.70	$14,931.40
	2	$43.00	$10,406.00
	3	$78.50	$18,997.00
	4	$90.00	$21,780.00
Ref #60	**530E50010**	**SPECIAL - RETAINING WALL, CAST-IN-PLACE CONCRETE L, (119 SF)**	
	Awd	$78.62	$9,355.78
	2	$30.00	$3,570.00
	3	$69.50	$8,270.50
	4	$250.00	$29,750.00
Ref #61	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (808 SF)**	
	Awd	$18.91	$15,279.28
	2	$20.00	$16,160.00
	3	$23.00	$18,584.00
	4	$30.00	$24,240.00

Section 7 - RETAINING WALLS - Totals

Awd	**$221,124.65**
2	**$222,490.00**
3	**$249,622.00**
4	**$299,692.00**

Ref #62	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,700.00	$6,700.00
	2	$8,750.00	$8,750.00
	3	$4,400.00	$4,400.00
	4	$5,500.00	$5,500.00
Ref #63	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$14,000.00	$14,000.00
	3	$26,000.00	$26,000.00
	4	$20,500.00	$20,500.00
Ref #64	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$1,000.00	$4,000.00
	2	$1,000.00	$4,000.00
	3	$500.00	$2,000.00
	4	$3,250.00	$13,000.00
Ref #65	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,612.43	$1,612.43
	2	$4,500.00	$4,500.00
	3	$5,500.00	$5,500.00
	4	$9,750.00	$9,750.00
Ref #66	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$24,000.00	$24,000.00
	3	$17,000.00	$17,000.00
	4	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$31,812.43**
2	**$55,250.00**
3	**$54,900.00**
4	**$68,750.00**