Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220290
PID 105225
CLI-IR 71-12.13/13.99
Federal
Type: BRIDGE REPLACEMENT (2 BRIDGES)
Letting Date: 5/12/2022
Completion Date: 10/31/2023

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $10,351,990.52

Engineer's Estimate: $8,777,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $10,351,990.52

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $10,377,359.19

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $11,069,138.73

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $11,423,771.41

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$2,500.00	$2,500.00
	3	$16,000.00	$16,000.00
	4	$2,386.57	$2,386.57
Ref #2	**202E23000**	**PAVEMENT REMOVED, (3984 SY)**	
	Awd	$16.00	$63,744.00
	2	$22.00	$87,648.00
	3	$15.00	$59,760.00
	4	$23.17	$92,309.28
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (483 FT)**	
	Awd	$6.00	$2,898.00
	2	$10.00	$4,830.00
	3	$15.00	$7,245.00
	4	$16.95	$8,186.85
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1625 FT)**	
	Awd	$2.00	$3,250.00
	2	$1.80	$2,925.00
	3	$7.00	$11,375.00
	4	$7.00	$11,375.00
Ref #5	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (300 FT)**	
	Awd	$2.20	$660.00
	2	$2.20	$660.00
	3	$10.50	$3,150.00
	4	$10.50	$3,150.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (5 EACH)**	
	Awd	$140.00	$700.00
	2	$135.00	$675.00
	3	$275.00	$1,375.00
	4	$353.59	$1,767.95
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (8 EACH)**	
	Awd	$100.00	$800.00
	2	$95.00	$760.00
	3	$255.00	$2,040.00
	4	$336.30	$2,690.40
Ref #8	**202E42210**	**ANCHOR ASSEMBLY REMOVED, BARRIER DESIGN, (3 EACH)**	
	Awd	$248.00	$744.00
	2	$235.00	$705.00
	3	$305.00	$915.00
	4	$398.09	$1,194.27
Ref #9	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (16 EACH)**	
	Awd	$48.00	$768.00
	2	$45.00	$720.00
	3	$255.00	$4,080.00
	4	$255.00	$4,080.00
Ref #10	**202E58100**	**CATCH BASIN REMOVED, (18 EACH)**	
	Awd	$148.00	$2,664.00
	2	$250.00	$4,500.00
	3	$375.00	$6,750.00
	4	$352.62	$6,347.16

Ref #11	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT (12"/15"), (221 FT)**	
	Awd	$27.00	$5,967.00
	2	$16.00	$3,536.00
	3	$23.00	$5,083.00
	4	$18.44	$4,075.24
Ref #12	**202E75000**	**FENCE REMOVED, (706 FT)**	
	Awd	$2.00	$1,412.00
	2	$2.00	$1,412.00
	3	$10.00	$7,060.00
	4	$10.00	$7,060.00
Ref #13	**203E10000**	**EXCAVATION, (9531 CY)**	
	Awd	$15.00	$142,965.00
	2	$11.00	$104,841.00
	3	$12.00	$114,372.00
	4	$25.93	$247,138.83
Ref #14	**203E20000**	**EMBANKMENT, (4018 CY)**	
	Awd	$5.00	$20,090.00
	2	$13.00	$52,234.00
	3	$13.00	$52,234.00
	4	$8.12	$32,626.16
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (8184 SY)**	
	Awd	$4.00	$32,736.00
	2	$3.50	$28,644.00
	3	$1.75	$14,322.00
	4	$2.57	$21,032.88
Ref #16	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$220.00	$880.00
	2	$200.00	$800.00
	3	$325.00	$1,300.00
	4	$373.78	$1,495.12
Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (1100 FT)**	
	Awd	$23.00	$25,300.00
	2	$21.80	$23,980.00
	3	$29.50	$32,450.00
	4	$29.50	$32,450.00
Ref #18	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,835.00	$22,680.00
	3	$2,825.00	$22,600.00
	4	$2,825.00	$22,600.00
Ref #19	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$2,700.00	$21,600.00
	2	$2,620.00	$20,960.00
	3	$2,565.00	$20,520.00
	4	$2,565.00	$20,520.00
Ref #20	**607E15000**	**FENCE, TYPE 47, (433 FT)**	
	Awd	$21.00	$9,093.00
	2	$21.00	$9,093.00
	3	$35.00	$15,155.00
	4	$35.00	$15,155.00

Ref #21	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$6,160.00	$6,160.00
	2	$15,000.00	$15,000.00
	3	$500.00	$500.00
	4	$27,260.00	$27,260.00
Ref #22	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$50,000.00	$50,000.00
	3	$20,000.00	$20,000.00
	4	$11,050.00	$11,050.00

Section 1 - ROADWAY - Totals

Awd	**$410,431.00**
2	**$439,103.00**
3	**$418,286.00**
4	**$575,950.71**

Ref #23	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (122 SY)**	
	Awd	$60.00	$7,320.00
	2	$55.00	$6,710.00
	3	$90.00	$10,980.00
	4	$133.42	$16,277.24
Ref #24	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (4 CY)**	
	Awd	$190.02	$760.08
	2	$125.00	$500.00
	3	$190.00	$760.00
	4	$99.28	$397.12
Ref #25	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$75.00	$150.00
	3	$75.00	$150.00
	4	$75.00	$150.00
Ref #26	**659E00300**	**TOPSOIL, (2781 CY)**	
	Awd	$12.00	$33,372.00
	2	$5.00	$13,905.00
	3	$15.00	$41,715.00
	4	$11.31	$31,453.11
Ref #27	**659E10000**	**SEEDING AND MULCHING, (12584 SY)**	
	Awd	$1.00	$12,584.00
	2	$1.50	$18,876.00
	3	$1.50	$18,876.00
	4	$1.86	$23,406.24
Ref #28	**659E14000**	**REPAIR SEEDING AND MULCHING, (629 SY)**	
	Awd	$0.50	$314.50
	2	$3.75	$2,358.75
	3	$3.75	$2,358.75
	4	$0.90	$566.10
Ref #29	**659E15000**	**INTER-SEEDING, (629 SY)**	
	Awd	$0.10	$62.90
	2	$3.75	$2,358.75
	3	$3.75	$2,358.75
	4	$0.70	$440.30

Ref #30	**659E20000**	**COMMERCIAL FERTILIZER, (3.38 TON)**	
	Awd	$1,500.00	$5,070.00
	2	$1,000.00	$3,380.00
	3	$1,000.00	$3,380.00
	4	$700.00	$2,366.00
Ref #31	**659E31000**	**LIME, (5.17 ACRE)**	
	Awd	$200.00	$1,034.00
	2	$10.00	$51.70
	3	$10.00	$51.70
	4	$10.00	$51.70
Ref #32	**659E35000**	**WATER, (68 MGAL)**	
	Awd	$1.00	$68.00
	2	$1.00	$68.00
	3	$1.00	$68.00
	4	$5.00	$340.00
Ref #33	**660E20000**	**SODDING REINFORCED, (85 SY)**	
	Awd	$26.00	$2,210.00
	2	$34.00	$2,890.00
	3	$34.00	$2,890.00
	4	$35.00	$2,975.00
Ref #34	**670E00500**	**SLOPE EROSION PROTECTION, (12456 SY)**	
	Awd	$2.50	$31,140.00
	2	$2.25	$28,026.00
	3	$2.25	$28,026.00
	4	$1.68	$20,926.08
Ref #35	**670E00700**	**DITCH EROSION PROTECTION, (595 SY)**	
	Awd	$2.50	$1,487.50
	2	$2.00	$1,190.00
	3	$2.00	$1,190.00
	4	$2.10	$1,249.50
Ref #36	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$2,000.00	$2,000.00
	3	$1,500.00	$1,500.00
	4	$1,650.00	$1,650.00
Ref #37	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$16,500.00	$16,500.00
	3	$11,900.00	$11,900.00
	4	$10,200.60	$10,200.60
Ref #38	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$14,000.00	$14,000.00
	4	$13,799.44	$13,799.44
Ref #39	**832E30000**	**EROSION CONTROL, (77000 EACH)**	
	Awd	$1.00	$77,000.00
	2	$1.00	$77,000.00
	3	$1.00	$77,000.00
	4	$1.00	$77,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$200,322.98**
2	**$190,964.20**
3	**$217,204.20**
4	**$203,248.43**

Ref #40	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (18 SY)**	
	Awd	$80.00	$1,440.00
	2	$75.00	$1,350.00
	3	$140.00	$2,520.00
	4	$130.65	$2,351.70
Ref #41	**602E20000**	**CONCRETE MASONRY, (0.9 CY)**	
	Awd	$2,225.00	$2,002.50
	2	$1,750.00	$1,575.00
	3	$4,400.00	$3,960.00
	4	$2,462.84	$2,216.56
Ref #42	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (1846 FT)**	
	Awd	$18.00	$33,228.00
	2	$11.00	$20,306.00
	3	$15.00	$27,690.00
	4	$14.28	$26,360.88
Ref #43	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)**	
	Awd	$18.50	$925.00
	2	$8.00	$400.00
	3	$14.00	$700.00
	4	$11.66	$583.00
Ref #44	**605E14000**	**6" BASE PIPE UNDERDRAINS, (1845 FT)**	
	Awd	$17.00	$31,365.00
	2	$9.00	$16,605.00
	3	$15.00	$27,675.00
	4	$15.84	$29,224.80
Ref #45	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (741 FT)**	
	Awd	$20.00	$14,820.00
	2	$12.00	$8,892.00
	3	$25.00	$18,525.00
	4	$12.53	$9,284.73
Ref #46	**611E06100**	**15" CONDUIT, TYPE C, (376 FT)**	
	Awd	$75.00	$28,200.00
	2	$53.00	$19,928.00
	3	$115.00	$43,240.00
	4	$71.11	$26,737.36
Ref #47	**611E07600**	**18" CONDUIT, TYPE C, (352 FT)**	
	Awd	$75.00	$26,400.00
	2	$70.00	$24,640.00
	3	$135.00	$47,520.00
	4	$95.44	$33,594.88
Ref #48	**611E98230**	**CATCH BASIN, NO. 4, (11 EACH)**	
	Awd	$6,800.00	$74,800.00
	2	$4,500.00	$49,500.00
	3	$4,400.00	$48,400.00
	4	$6,279.49	$69,074.39

Ref #49	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (10 EACH)**	
	Awd	$200.00	$2,000.00
	2	$225.00	$2,250.00
	3	$290.00	$2,900.00
	4	$312.26	$3,122.60

Section 3 - DRAINAGE - Totals

Awd	**$215,180.50**
2	**$145,446.00**
3	**$223,130.00**
4	**$202,550.90**

Ref #50	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (2"), (53527 SY)**	
	Awd	$1.72	$92,066.44
	2	$1.72	$92,066.44
	3	$1.72	$92,066.44
	4	$1.90	$101,701.30
Ref #51	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/2"), (8200 SY)**	
	Awd	$5.00	$41,000.00
	2	$5.00	$41,000.00
	3	$5.00	$41,000.00
	4	$5.55	$45,510.00
Ref #52	**254E01600**	**PATCHING PLANED SURFACE, (8029 SY)**	
	Awd	$4.00	$32,116.00
	2	$4.00	$32,116.00
	3	$4.00	$32,116.00
	4	$4.00	$32,116.00
Ref #53	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (3061 CY)**	
	Awd	$161.75	$495,116.75
	2	$161.75	$495,116.75
	3	$161.75	$495,116.75
	4	$161.75	$495,116.75
Ref #54	**304E20000**	**AGGREGATE BASE, (1364 CY)**	
	Awd	$70.00	$95,480.00
	2	$72.00	$98,208.00
	3	$67.00	$91,388.00
	4	$75.50	$102,982.00
Ref #55	**407E10000**	**TACK COAT, (100 GAL)**	
	Awd	$3.00	$300.00
	2	$3.00	$300.00
	3	$3.00	$300.00
	4	$3.00	$300.00
Ref #56	**407E20000**	**NON-TRACKING TACK COAT, (8840 GAL)**	
	Awd	$5.00	$44,200.00
	2	$5.00	$44,200.00
	3	$5.00	$44,200.00
	4	$5.00	$44,200.00
Ref #57	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (3829 CY)**	
	Awd	$253.00	$968,737.00
	2	$252.75	$967,779.75
	3	$252.75	$967,779.75
	4	$254.47	$974,365.63

Ref #58	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (433 CY)**	
	Awd	$269.00	$116,477.00
	2	$269.00	$116,477.00
	3	$269.00	$116,477.00
	4	$269.00	$116,477.00
Ref #59	**609E24510**	**CURB, TYPE 4-C, (72 FT)**	
	Awd	$160.00	$11,520.00
	2	$50.00	$3,600.00
	3	$60.00	$4,320.00
	4	$30.00	$2,160.00
Ref #60	**617E10100**	**COMPACTED AGGREGATE, (350 CY)**	
	Awd	$70.00	$24,500.00
	2	$85.00	$29,750.00
	3	$155.00	$54,250.00
	4	$101.81	$35,633.50
Ref #61	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (5.4 MILE)**	
	Awd	$1,175.00	$6,345.00
	2	$1,850.00	$9,990.00
	3	$2,000.00	$10,800.00
	4	$1,175.00	$6,345.00

Section 4 - PAVEMENT - Totals

Awd	**$1,927,858.19**
2	**$1,930,603.94**
3	**$1,949,813.94**
4	**$1,956,907.18**

Ref #62	**621E00100**	**RPM, (120 EACH)**	
	Awd	$66.00	$7,920.00
	2	$66.25	$7,950.00
	3	$66.25	$7,950.00
	4	$66.25	$7,950.00
Ref #63	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (120 EACH)**	
	Awd	$6.00	$720.00
	2	$7.50	$900.00
	3	$13.00	$1,560.00
	4	$6.50	$780.00
Ref #64	**626E00102**	**BARRIER REFLECTOR, TYPE 1 ONE-WAY, (12 EACH)**	
	Awd	$9.00	$108.00
	2	$8.50	$102.00
	3	$10.00	$120.00
	4	$10.00	$120.00
Ref #65	**626E00110**	**BARRIER REFLECTOR, TYPE 2 ONE-WAY, (24 EACH)**	
	Awd	$10.00	$240.00
	2	$9.50	$228.00
	3	$12.00	$288.00
	4	$12.00	$288.00
Ref #66	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$10.00	$40.00
	3	$20.00	$80.00
	4	$20.00	$80.00

Ref #67	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$10.00	$40.00
	3	$30.00	$120.00
	4	$30.00	$120.00
Ref #68	**644E00104**	**EDGE LINE, 6", (5.32 MILE)**	
	Awd	$4,070.00	$21,652.40
	2	$4,070.00	$21,652.40
	3	$4,070.00	$21,652.40
	4	$4,070.00	$21,652.40
Ref #69	**644E00204**	**LANE LINE, 6", (2.65 MILE)**	
	Awd	$2,250.00	$5,962.50
	2	$2,230.00	$5,909.50
	3	$2,230.00	$5,909.50
	4	$2,230.00	$5,909.50
Ref #70	**645E00116**	**EDGE LINE, 6", TYPE A3, (0.2 MILE)**	
	Awd	$50,100.00	$10,020.00
	2	$50,105.00	$10,021.00
	3	$50,105.00	$10,021.00
	4	$50,105.00	$10,021.00
Ref #71	**645E00216**	**LANE LINE, 6", TYPE A3, (0.11 MILE)**	
	Awd	$43,800.00	$4,818.00
	2	$43,820.00	$4,820.20
	3	$43,820.00	$4,820.20
	4	$43,820.00	$4,820.20

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$51,660.90**
2	**$51,663.10**
3	**$52,521.10**
4	**$51,741.10**

Ref #72	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$70.00	$35,000.00
	2	$80.00	$40,000.00
	3	$85.00	$42,500.00
	4	$97.83	$48,915.00
Ref #73	**614E11630**	**INCREASED BARRIER DELINEATION, (800 FT)**	
	Awd	$0.50	$400.00
	2	$1.75	$1,400.00
	3	$3.00	$2,400.00
	4	$3.00	$2,400.00
Ref #74	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (808 FT)**	
	Awd	$24.00	$19,392.00
	2	$24.00	$19,392.00
	3	$79.25	$64,034.00
	4	$104.67	$84,573.36
Ref #75	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,200.00	$17,600.00
	2	$2,200.00	$17,600.00
	3	$2,200.00	$17,600.00
	4	$2,200.00	$17,600.00

Ref #76	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (5 EACH)**	
	Awd	$2,250.00	$11,250.00
	2	$2,250.00	$11,250.00
	3	$2,250.00	$11,250.00
	4	$2,250.00	$11,250.00
Ref #77	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$185.00	$1,480.00
	2	$185.00	$1,480.00
	3	$185.00	$1,480.00
	4	$185.00	$1,480.00
Ref #78	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (4104 EACH)**	
	Awd	$14.00	$57,456.00
	2	$25.00	$102,600.00
	3	$14.00	$57,456.00
	4	$16.38	$67,223.52
Ref #79	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$400.00	$40,000.00
	2	$275.00	$27,500.00
	3	$280.00	$28,000.00
	4	$356.38	$35,638.00
Ref #80	**614E13310**	**BARRIER REFLECTOR, TYPE 1 ONE-WAY, (142 EACH)**	
	Awd	$7.00	$994.00
	2	$7.00	$994.00
	3	$15.00	$2,130.00
	4	$15.00	$2,130.00
Ref #81	**614E13312**	**BARRIER REFLECTOR, TYPE 2 ONE-WAY, (82 EACH)**	
	Awd	$7.00	$574.00
	2	$7.00	$574.00
	3	$15.00	$1,230.00
	4	$15.00	$1,230.00
Ref #82	**614E13350**	**OBJECT MARKER, ONE WAY, (224 EACH)**	
	Awd	$15.00	$3,360.00
	2	$10.00	$2,240.00
	3	$16.00	$3,584.00
	4	$16.00	$3,584.00
Ref #83	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", AS PER PLAN, (0.67 MILE)**	
	Awd	$845.00	$566.15
	2	$845.00	$566.15
	3	$845.00	$566.15
	4	$845.00	$566.15
Ref #84	**614E20366**	**WORK ZONE LANE LINE, CLASS I, 6", 648, (6.11 MILE)**	
	Awd	$2,310.00	$14,114.10
	2	$2,310.00	$14,114.10
	3	$2,310.00	$14,114.10
	4	$2,310.00	$14,114.10
Ref #85	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (2.76 MILE)**	
	Awd	$2,065.00	$5,699.40
	2	$2,065.00	$5,699.40
	3	$2,065.00	$5,699.40
	4	$2,065.00	$5,699.40

Ref #86	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (9.76 MILE)**	
	Awd	$845.00	$8,247.20
	2	$845.00	$8,247.20
	3	$845.00	$8,247.20
	4	$845.00	$8,247.20
Ref #87	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, (0.33 MILE)**	
	Awd	$3,010.00	$993.30
	2	$3,010.00	$993.30
	3	$3,010.00	$993.30
	4	$3,010.00	$993.30
Ref #88	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (5.52 MILE)**	
	Awd	$2,255.00	$12,447.60
	2	$2,255.00	$12,447.60
	3	$2,255.00	$12,447.60
	4	$2,255.00	$12,447.60
Ref #89	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (27040 FT)**	
	Awd	$0.60	$16,224.00
	2	$0.60	$16,224.00
	3	$0.60	$16,224.00
	4	$0.60	$16,224.00
Ref #90	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$250,000.00	$250,000.00
	3	$400,000.00	$400,000.00
	4	$256,230.64	$256,230.64
Ref #91	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (20570 SY)**	
	Awd	$60.00	$1,234,200.00
	2	$57.00	$1,172,490.00
	3	$54.00	$1,110,780.00
	4	$57.20	$1,176,604.00
Ref #92	**616E10000**	**WATER, (102 MGAL)**	
	Awd	$50.00	$5,100.00
	2	$11.00	$1,122.00
	3	$60.00	$6,120.00
	4	$13.36	$1,362.72
Ref #93	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (9060 FT)**	
	Awd	$13.00	$117,780.00
	2	$18.25	$165,345.00
	3	$16.00	$144,960.00
	4	$19.08	$172,864.80
Ref #94	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1240 FT)**	
	Awd	$25.00	$31,000.00
	2	$24.00	$29,760.00
	3	$24.50	$30,380.00
	4	$25.21	$31,260.40
Ref #95	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (72 SNMT)**	
	Awd	$550.00	$39,600.00
	2	$700.00	$50,400.00
	3	$750.00	$54,000.00
	4	$797.17	$57,396.24

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,973,477.75**
2	**$1,952,438.75**
3	**$2,036,195.75**
4	**$2,030,034.43**

Ref #96	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$77,500.00	$77,500.00
	3	$150,000.00	$150,000.00
	4	$61,179.90	$61,179.90
Ref #97	**202E22900**	**APPROACH SLAB REMOVED, (244 SY)**	
	Awd	$20.00	$4,880.00
	2	$45.00	$10,980.00
	3	$45.00	$10,980.00
	4	$44.16	$10,775.04
Ref #98	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$70,000.00	$70,000.00
	3	$40,000.00	$40,000.00
	4	$109,687.19	$109,687.19
Ref #99	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
	4	$58,352.26	$58,352.26
Ref #100	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$40,000.00	$40,000.00
	3	$25,000.00	$25,000.00
	4	$30,130.56	$30,130.56
Ref #101	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (405 FT)**	
	Awd	$34.00	$13,770.00
	2	$55.00	$22,275.00
	3	$50.00	$20,250.00
	4	$50.00	$20,250.00
Ref #102	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (360 FT)**	
	Awd	$18.00	$6,480.00
	2	$5.00	$1,800.00
	3	$10.00	$3,600.00
	4	$22.05	$7,938.00
Ref #103	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (660 FT)**	
	Awd	$43.00	$28,380.00
	2	$60.00	$39,600.00
	3	$60.00	$39,600.00
	4	$62.79	$41,441.40
Ref #104	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (600 FT)**	
	Awd	$23.00	$13,800.00
	2	$6.00	$3,600.00
	3	$10.00	$6,000.00
	4	$21.17	$12,702.00

Ref #105	**507E71200**	**SPECIAL - PILE ENCASEMENT, (174 FT)**	
	Awd	$220.00	$38,280.00
	2	$150.00	$26,100.00
	3	$200.00	$34,800.00
	4	$99.91	$17,384.34
Ref #106	**509E10000**	**EPOXY COATED REINFORCING STEEL, (121399 LB)**	
	Awd	$1.40	$169,958.60
	2	$1.55	$188,168.45
	3	$1.46	$177,242.54
	4	$1.69	$205,164.31
Ref #107	**511E33313**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (567 CY)**	
	Awd	$800.00	$453,600.00
	2	$900.00	$510,300.00
	3	$1,000.00	$567,000.00
	4	$1,176.46	$667,052.82
Ref #108	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (33 CY)**	
	Awd	$725.00	$23,925.00
	2	$1,250.00	$41,250.00
	3	$1,300.00	$42,900.00
	4	$1,248.72	$41,207.76
Ref #109	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (99 CY)**	
	Awd	$1,100.00	$108,900.00
	2	$750.00	$74,250.00
	3	$720.00	$71,280.00
	4	$1,083.06	$107,222.94
Ref #110	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (452 SY)**	
	Awd	$25.00	$11,300.00
	2	$25.00	$11,300.00
	3	$25.00	$11,300.00
	4	$25.00	$11,300.00
Ref #111	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (36 SY)**	
	Awd	$28.00	$1,008.00
	2	$28.00	$1,008.00
	3	$28.00	$1,008.00
	4	$28.00	$1,008.00
Ref #112	**512E44400**	**TYPE B WATERPROOFING, (4 SY)**	
	Awd	$100.00	$400.00
	2	$75.00	$300.00
	3	$100.00	$400.00
	4	$194.98	$779.92
Ref #113	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (104 SF)**	
	Awd	$4.00	$416.00
	2	$5.00	$520.00
	3	$7.00	$728.00
	4	$2.95	$306.80
Ref #114	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (134 SF)**	
	Awd	$6.00	$804.00
	2	$6.00	$804.00
	3	$11.00	$1,474.00
	4	$4.36	$584.24

Ref #115	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (166 FT)**	
	Awd	$34.00	$5,644.00
	2	$35.00	$5,810.00
	3	$35.00	$5,810.00
	4	$50.56	$8,392.96
Ref #116	**516E31010**	**2" DEEP JOINT SEALER, (124 FT)**	
	Awd	$20.00	$2,480.00
	2	$17.00	$2,108.00
	3	$20.00	$2,480.00
	4	$20.00	$2,480.00
Ref #117	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (98 CY)**	
	Awd	$100.00	$9,800.00
	2	$100.00	$9,800.00
	3	$78.00	$7,644.00
	4	$115.21	$11,290.58
Ref #118	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (166 FT)**	
	Awd	$4.00	$664.00
	2	$10.00	$1,660.00
	3	$9.00	$1,494.00
	4	$3.56	$590.96
Ref #119	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (93 FT)**	
	Awd	$8.00	$744.00
	2	$12.00	$1,116.00
	3	$19.00	$1,767.00
	4	$14.83	$1,379.19
Ref #120	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$4,000.00	$4,000.00
	3	$6,000.00	$6,000.00
	4	$4,860.88	$4,860.88
Ref #121	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (361 SY)**	
	Awd	$350.00	$126,350.00
	2	$330.00	$119,130.00
	3	$350.00	$126,350.00
	4	$417.87	$150,851.07
Ref #122	**526E90020**	**TYPE B INSTALLATION, (72 SY)**	
	Awd	$40.00	$2,880.00
	2	$37.75	$2,718.00
	3	$37.75	$2,718.00
	4	$37.75	$2,718.00
Ref #123	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (315 CY)**	
	Awd	$64.00	$20,160.00
	2	$70.00	$22,050.00
	3	$75.00	$23,625.00
	4	$119.47	$37,633.05

Section 7 - STRUCTURE OVER 20 FOOT SPAN (CLI-71-1213 - Totals

Awd	**$1,248,623.60**
2	**$1,328,147.45**
3	**$1,421,450.54**
4	**$1,624,664.17**

Ref #124	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$77,500.00	$77,500.00
	3	$150,000.00	$150,000.00
	4	$61,179.90	$61,179.90
Ref #125	**202E22900**	**APPROACH SLAB REMOVED, (244 SY)**	
	Awd	$20.00	$4,880.00
	2	$45.00	$10,980.00
	3	$45.00	$10,980.00
	4	$44.16	$10,775.04
Ref #126	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$70,000.00	$70,000.00
	3	$45,000.00	$45,000.00
	4	$109,687.19	$109,687.19
Ref #127	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
	4	$58,352.26	$58,352.26
Ref #128	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$40,000.00	$40,000.00
	3	$25,000.00	$25,000.00
	4	$30,130.56	$30,130.56
Ref #129	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (405 FT)**	
	Awd	$30.00	$12,150.00
	2	$55.00	$22,275.00
	3	$50.00	$20,250.00
	4	$50.00	$20,250.00
Ref #130	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (360 FT)**	
	Awd	$18.00	$6,480.00
	2	$5.00	$1,800.00
	3	$10.00	$3,600.00
	4	$22.05	$7,938.00
Ref #131	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (660 FT)**	
	Awd	$43.00	$28,380.00
	2	$60.00	$39,600.00
	3	$60.00	$39,600.00
	4	$62.79	$41,441.40
Ref #132	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (600 FT)**	
	Awd	$23.00	$13,800.00
	2	$6.00	$3,600.00
	3	$10.00	$6,000.00
	4	$21.17	$12,702.00
Ref #133	**507E71200**	**SPECIAL - PILE ENCASEMENT, (174 FT)**	
	Awd	$220.00	$38,280.00
	2	$150.00	$26,100.00
	3	$200.00	$34,800.00
	4	$99.91	$17,384.34

Ref #134	**509E10000**	**EPOXY COATED REINFORCING STEEL, (121399 LB)**	
	Awd	$1.40	$169,958.60
	2	$1.55	$188,168.45
	3	$1.46	$177,242.54
	4	$1.69	$205,164.31
Ref #135	**511E33313**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (567 CY)**	
	Awd	$800.00	$453,600.00
	2	$900.00	$510,300.00
	3	$1,000.00	$567,000.00
	4	$1,177.19	$667,466.73
Ref #136	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (33 CY)**	
	Awd	$725.00	$23,925.00
	2	$1,250.00	$41,250.00
	3	$1,300.00	$42,900.00
	4	$1,248.72	$41,207.76
Ref #137	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (99 CY)**	
	Awd	$1,000.00	$99,000.00
	2	$750.00	$74,250.00
	3	$720.00	$71,280.00
	4	$1,083.06	$107,222.94
Ref #138	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (451 SY)**	
	Awd	$25.00	$11,275.00
	2	$25.00	$11,275.00
	3	$25.00	$11,275.00
	4	$25.00	$11,275.00
Ref #139	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (36 SY)**	
	Awd	$28.00	$1,008.00
	2	$28.00	$1,008.00
	3	$28.00	$1,008.00
	4	$28.00	$1,008.00
Ref #140	**512E44400**	**TYPE B WATERPROOFING, (4 SY)**	
	Awd	$100.00	$400.00
	2	$75.00	$300.00
	3	$100.00	$400.00
	4	$194.98	$779.92
Ref #141	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (104 SF)**	
	Awd	$5.00	$520.00
	2	$5.00	$520.00
	3	$7.00	$728.00
	4	$2.95	$306.80
Ref #142	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (134 SF)**	
	Awd	$6.00	$804.00
	2	$6.00	$804.00
	3	$11.00	$1,474.00
	4	$4.36	$584.24
Ref #143	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (166 FT)**	
	Awd	$34.00	$5,644.00
	2	$35.00	$5,810.00
	3	$35.00	$5,810.00
	4	$50.56	$8,392.96

Ref #144	**516E31010**	**2" DEEP JOINT SEALER, (124 FT)**	
	Awd	$20.00	$2,480.00
	2	$17.00	$2,108.00
	3	$20.00	$2,480.00
	4	$20.00	$2,480.00
Ref #145	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (98 CY)**	
	Awd	$100.00	$9,800.00
	2	$100.00	$9,800.00
	3	$78.00	$7,644.00
	4	$115.21	$11,290.58
Ref #146	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (166 FT)**	
	Awd	$4.00	$664.00
	2	$10.00	$1,660.00
	3	$9.00	$1,494.00
	4	$3.56	$590.96
Ref #147	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (87 FT)**	
	Awd	$8.00	$696.00
	2	$12.00	$1,044.00
	3	$19.00	$1,653.00
	4	$15.60	$1,357.20
Ref #148	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$4,000.00	$4,000.00
	3	$6,000.00	$6,000.00
	4	$4,860.88	$4,860.88
Ref #149	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (361 SY)**	
	Awd	$350.00	$126,350.00
	2	$330.00	$119,130.00
	3	$350.00	$126,350.00
	4	$410.29	$148,114.69
Ref #150	**526E90020**	**TYPE B INSTALLATION, (72 SY)**	
	Awd	$40.00	$2,880.00
	2	$37.75	$2,718.00
	3	$37.75	$2,718.00
	4	$37.75	$2,718.00
Ref #151	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (315 CY)**	
	Awd	$65.00	$20,475.00
	2	$70.00	$22,050.00
	3	$75.00	$23,625.00
	4	$119.47	$37,633.05

Section 8 - STRUCTURE OVER 20 FOOT SPAN (CLI-71-1213 - Totals

Awd	**$1,212,449.60**
2	**$1,328,050.45**
3	**$1,426,311.54**
4	**$1,622,294.71**

Ref #152	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$67,500.00	$67,500.00
	3	$140,000.00	$140,000.00
	4	$52,825.30	$52,825.30

Ref #153	**202E22900**	**APPROACH SLAB REMOVED, (244 SY)**	
	Awd	$20.00	$4,880.00
	2	$45.00	$10,980.00
	3	$45.00	$10,980.00
	4	$44.16	$10,775.04
Ref #154	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$50,000.00	$50,000.00
	3	$35,000.00	$35,000.00
	4	$31,320.97	$31,320.97
Ref #155	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$45,000.00	$45,000.00
	3	$46,000.00	$46,000.00
	4	$63,851.58	$63,851.58
Ref #156	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$35,000.00	$35,000.00
	3	$25,000.00	$25,000.00
	4	$30,130.56	$30,130.56
Ref #157	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (315 FT)**	
	Awd	$33.00	$10,395.00
	2	$55.00	$17,325.00
	3	$50.00	$15,750.00
	4	$50.20	$15,813.00
Ref #158	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (270 FT)**	
	Awd	$28.00	$7,560.00
	2	$5.00	$1,350.00
	3	$10.00	$2,700.00
	4	$22.05	$5,953.50
Ref #159	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (540 FT)**	
	Awd	$44.00	$23,760.00
	2	$60.00	$32,400.00
	3	$60.00	$32,400.00
	4	$62.92	$33,976.80
Ref #160	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (480 FT)**	
	Awd	$28.00	$13,440.00
	2	$6.00	$2,880.00
	3	$10.00	$4,800.00
	4	$21.08	$10,118.40
Ref #161	**507E71200**	**SPECIAL - PILE ENCASEMENT, (174 FT)**	
	Awd	$220.00	$38,280.00
	2	$160.00	$27,840.00
	3	$220.00	$38,280.00
	4	$88.27	$15,358.98
Ref #162	**509E10000**	**EPOXY COATED REINFORCING STEEL, (94486 LB)**	
	Awd	$1.50	$141,729.00
	2	$1.55	$146,453.30
	3	$1.46	$137,949.56
	4	$1.70	$160,626.20

Ref #163	**511E33313**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (356 CY)**	
	Awd	$1,100.00	$391,600.00
	2	$1,100.00	$391,600.00
	3	$1,100.00	$391,600.00
	4	$1,454.50	$517,802.00
Ref #164	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (23 CY)**	
	Awd	$863.00	$19,849.00
	2	$1,350.00	$31,050.00
	3	$1,600.00	$36,800.00
	4	$1,286.71	$29,594.33
Ref #165	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (102 CY)**	
	Awd	$1,000.00	$102,000.00
	2	$750.00	$76,500.00
	3	$725.00	$73,950.00
	4	$928.26	$94,682.52
Ref #166	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (399 SY)**	
	Awd	$25.00	$9,975.00
	2	$25.00	$9,975.00
	3	$25.00	$9,975.00
	4	$25.00	$9,975.00
Ref #167	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (29 SY)**	
	Awd	$30.00	$870.00
	2	$28.00	$812.00
	3	$28.00	$812.00
	4	$28.00	$812.00
Ref #168	**512E44400**	**TYPE B WATERPROOFING, (4 SY)**	
	Awd	$100.00	$400.00
	2	$75.00	$300.00
	3	$100.00	$400.00
	4	$234.67	$938.68
Ref #169	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (111 SF)**	
	Awd	$5.00	$555.00
	2	$5.00	$555.00
	3	$7.00	$777.00
	4	$2.83	$314.13
Ref #170	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (143 SF)**	
	Awd	$6.00	$858.00
	2	$6.00	$858.00
	3	$11.00	$1,573.00
	4	$4.23	$604.89
Ref #171	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (176 FT)**	
	Awd	$35.00	$6,160.00
	2	$35.00	$6,160.00
	3	$35.00	$6,160.00
	4	$50.34	$8,859.84
Ref #172	**516E31010**	**2" DEEP JOINT SEALER, (133 FT)**	
	Awd	$20.00	$2,660.00
	2	$17.00	$2,261.00
	3	$20.00	$2,660.00
	4	$20.00	$2,660.00

Ref #173	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (102 CY)**	
	Awd	$100.00	$10,200.00
	2	$100.00	$10,200.00
	3	$75.00	$7,650.00
	4	$112.78	$11,503.56
Ref #174	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (173 FT)**	
	Awd	$4.00	$692.00
	2	$10.00	$1,730.00
	3	$12.00	$2,076.00
	4	$3.50	$605.50
Ref #175	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (76 FT)**	
	Awd	$8.00	$608.00
	2	$12.00	$912.00
	3	$18.00	$1,368.00
	4	$14.89	$1,131.64
Ref #176	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (361 SY)**	
	Awd	$350.00	$126,350.00
	2	$335.00	$120,935.00
	3	$355.00	$128,155.00
	4	$410.43	$148,165.23
Ref #177	**526E90020**	**TYPE B INSTALLATION, (77 SY)**	
	Awd	$40.00	$3,080.00
	2	$37.75	$2,906.75
	3	$37.75	$2,906.75
	4	$37.75	$2,906.75
Ref #178	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (286 CY)**	
	Awd	$65.00	$18,590.00
	2	$70.00	$20,020.00
	3	$75.00	$21,450.00
	4	$119.84	$34,274.24

Section 9 - STRUCTURE OVER 20 FOOT SPAN (CLI-71-1399 - Totals

Awd	**$1,101,491.00**
2	**$1,113,503.05**
3	**$1,177,172.31**
4	**$1,295,580.64**

Ref #179	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$67,500.00	$67,500.00
	3	$150,000.00	$150,000.00
	4	$51,715.96	$51,715.96
Ref #180	**202E22900**	**APPROACH SLAB REMOVED, (244 SY)**	
	Awd	$20.00	$4,880.00
	2	$45.00	$10,980.00
	3	$45.00	$10,980.00
	4	$44.16	$10,775.04
Ref #181	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$45,000.00	$45,000.00
	4	$31,320.97	$31,320.97

Ref #182	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$45,000.00	$45,000.00
	3	$46,000.00	$46,000.00
	4	$63,663.15	$63,663.15
Ref #183	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$35,000.00	$35,000.00
	3	$25,000.00	$25,000.00
	4	$30,130.56	$30,130.56
Ref #184	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (280 FT)**	
	Awd	$33.00	$9,240.00
	2	$55.00	$15,400.00
	3	$50.00	$14,000.00
	4	$50.50	$14,140.00
Ref #185	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (240 FT)**	
	Awd	$25.00	$6,000.00
	2	$5.00	$1,200.00
	3	$10.00	$2,400.00
	4	$22.05	$5,292.00
Ref #186	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (540 FT)**	
	Awd	$42.00	$22,680.00
	2	$60.00	$32,400.00
	3	$60.00	$32,400.00
	4	$62.92	$33,976.80
Ref #187	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (480 FT)**	
	Awd	$28.00	$13,440.00
	2	$6.00	$2,880.00
	3	$10.00	$4,800.00
	4	$21.50	$10,320.00
Ref #188	**507E71200**	**SPECIAL - PILE ENCASEMENT, (174 FT)**	
	Awd	$220.00	$38,280.00
	2	$160.00	$27,840.00
	3	$220.00	$38,280.00
	4	$88.27	$15,358.98
Ref #189	**509E10000**	**EPOXY COATED REINFORCING STEEL, (94310 LB)**	
	Awd	$1.50	$141,465.00
	2	$1.55	$146,180.50
	3	$1.46	$137,692.60
	4	$1.70	$160,327.00
Ref #190	**511E33313**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (359 CY)**	
	Awd	$1,200.00	$430,800.00
	2	$1,100.00	$394,900.00
	3	$1,200.00	$430,800.00
	4	$1,440.91	$517,286.69
Ref #191	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (23 CY)**	
	Awd	$865.00	$19,895.00
	2	$1,350.00	$31,050.00
	3	$1,700.00	$39,100.00
	4	$1,286.71	$29,594.33

Ref #192	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (97 CY)**	
	Awd	$1,150.00	$111,550.00
	2	$750.00	$72,750.00
	3	$725.00	$70,325.00
	4	$956.02	$92,733.94
Ref #193	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (403 SY)**	
	Awd	$25.00	$10,075.00
	2	$25.00	$10,075.00
	3	$25.00	$10,075.00
	4	$25.00	$10,075.00
Ref #194	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (29 SY)**	
	Awd	$30.00	$870.00
	2	$28.00	$812.00
	3	$28.00	$812.00
	4	$28.00	$812.00
Ref #195	**512E44400**	**TYPE B WATERPROOFING, (4 SY)**	
	Awd	$100.00	$400.00
	2	$75.00	$300.00
	3	$100.00	$400.00
	4	$234.67	$938.68
Ref #196	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (111 SF)**	
	Awd	$5.00	$555.00
	2	$5.00	$555.00
	3	$7.00	$777.00
	4	$2.83	$314.13
Ref #197	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (144 SF)**	
	Awd	$6.00	$864.00
	2	$6.00	$864.00
	3	$11.00	$1,584.00
	4	$4.22	$607.68
Ref #198	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (176 FT)**	
	Awd	$34.00	$5,984.00
	2	$35.00	$6,160.00
	3	$35.00	$6,160.00
	4	$50.34	$8,859.84
Ref #199	**516E31010**	**2" DEEP JOINT SEALER, (133 FT)**	
	Awd	$20.00	$2,660.00
	2	$17.00	$2,261.00
	3	$20.00	$2,660.00
	4	$20.00	$2,660.00
Ref #200	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (99 CY)**	
	Awd	$100.00	$9,900.00
	2	$100.00	$9,900.00
	3	$75.00	$7,425.00
	4	$114.59	$11,344.41
Ref #201	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (168 FT)**	
	Awd	$4.00	$672.00
	2	$10.00	$1,680.00
	3	$12.00	$2,016.00
	4	$3.54	$594.72

Ref #202	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (85 FT)**	
	Awd	$10.00	$850.00
	2	$12.00	$1,020.00
	3	$18.00	$1,530.00
	4	$15.88	$1,349.80
Ref #203	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (361 SY)**	
	Awd	$350.00	$126,350.00
	2	$335.00	$120,935.00
	3	$355.00	$128,155.00
	4	$410.43	$148,165.23
Ref #204	**526E90020**	**TYPE B INSTALLATION, (77 SY)**	
	Awd	$40.00	$3,080.00
	2	$37.75	$2,906.75
	3	$37.75	$2,906.75
	4	$37.75	$2,906.75
Ref #205	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (277 CY)**	
	Awd	$65.00	$18,005.00
	2	$70.00	$19,390.00
	3	$75.00	$20,775.00
	4	$119.28	$33,040.56

Section 10 - STRUCTURE OVER 20 FOOT SPAN (CLI-71-1399 - Totals

Awd	**$1,143,495.00**
2	**$1,109,939.25**
3	**$1,232,053.35**
4	**$1,288,304.22**

Ref #206	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$67,000.00	$67,000.00
	2	$115,000.00	$115,000.00
	3	$55,000.00	$55,000.00
	4	$49,147.47	$49,147.47
Ref #207	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$490,000.00	$490,000.00
	2	$200,000.00	$200,000.00
	3	$400,000.00	$400,000.00
	4	$281,297.45	$281,297.45
Ref #208	**619E16020**	**FIELD OFFICE, TYPE C, (10 MNTH)**	
	Awd	$3,000.00	$30,000.00
	2	$2,750.00	$27,500.00
	3	$4,000.00	$40,000.00
	4	$1,610.00	$16,100.00
Ref #209	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$45,000.00	$45,000.00
	3	$20,000.00	$20,000.00
	4	$27,500.00	$27,500.00
Ref #210	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$400,000.00	$400,000.00
	3	$400,000.00	$400,000.00
	4	$198,450.00	$198,450.00

Section 11 - INCIDENTALS - Totals

Awd	**$867,000.00**
2	**$787,500.00**
3	**$915,000.00**
4	**$572,494.92**