Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220292
PID 110908
CUY-SRTS FY2022 Cleveland Hts
Federal
Type: SIDEWALK
Letting Date: 5/12/2022
Completion Date: 10/15/2022

Contract Awarded To: COOK PAVING & CONSTRUCTION CO INC
Award Amount: $199,467.50

Engineer's Estimate: $167,000.00

Bidder 1
COOK PAVING & CONSTRUCTION CO INC
4545 SPRING ROAD

BROOKLYN HEIGHTS, OH 44131-1023
Bid $199,467.50

Bidder 2
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $177,999.56

Bidder 3
PERK COMPANY INC
8100 GRAND AVE SUITE 300

CLEVELAND, OH 44104-3110
Bid $219,414.20

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$1,386.91	$1,386.91
	3	$3,200.00	$3,200.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (120 SY)**	
	Awd	$40.00	$4,800.00
	2	$21.94	$2,632.80
	3	$28.00	$3,360.00
Ref #3	**202E30001**	**WALK REMOVED, AS PER PLAN, (2479 SF)**	
	Awd	$3.50	$8,676.50
	2	$2.17	$5,379.43
	3	$2.00	$4,958.00
Ref #4	**202E32001**	**CURB REMOVED, AS PER PLAN, (381 FT)**	
	Awd	$20.00	$7,620.00
	2	$8.65	$3,295.65
	3	$15.40	$5,867.40
Ref #5	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (1273 SF)**	
	Awd	$11.00	$14,003.00
	2	$10.07	$12,819.11
	3	$14.80	$18,840.40
Ref #6	**608E52001**	**CURB RAMP, AS PER PLAN, (2081 SF)**	
	Awd	$33.00	$68,673.00
	2	$21.61	$44,970.41
	3	$30.00	$62,430.00
Ref #7	**690E98000**	**SPECIAL - MISC.: U-SHAPED BIKE RACK, (10 EACH)**	
	Awd	$915.00	$9,150.00
	2	$434.62	$4,346.20
	3	$1,900.00	$19,000.00

Section 1 - Roadway - Totals

Awd	**$116,422.50**
2	**$74,830.51**
3	**$117,655.80**

Ref #8	**659E00300**	**TOPSOIL, (6 CY)**	
	Awd	$95.00	$570.00
	2	$113.04	$678.24
	3	$275.00	$1,650.00
Ref #9	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (48 SY)**	
	Awd	$12.00	$576.00
	2	$11.48	$551.04
	3	$100.00	$4,800.00
Ref #10	**832E30001**	**EROSION CONTROL, AS PER PLAN, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - Erosion Control - Totals

Awd	**$2,146.00**
2	**$2,229.28**
3	**$7,450.00**

Ref #11	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (319 FT)**	
	Awd	$15.00	$4,785.00
	2	$12.28	$3,917.32
	3	$5.00	$1,595.00
Ref #12	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$800.58	$800.58
	3	$1,750.00	$1,750.00

Section 3 - Drainage - Totals

Awd	**$5,535.00**
2	**$4,717.90**
3	**$3,345.00**

Ref #13	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (71 SY)**	
	Awd	$135.00	$9,585.00
	2	$360.02	$25,561.42
	3	$200.00	$14,200.00
Ref #14	**255E20000**	**FULL DEPTH PAVEMENT SAWING(PAVEMENT), (136 FT)**	
	Awd	$6.00	$816.00
	2	$4.42	$601.12
	3	$4.50	$612.00
Ref #15	**452E09011**	**4" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (40 SY)**	
	Awd	$135.00	$5,400.00
	2	$149.54	$5,981.60
	3	$180.00	$7,200.00
Ref #16	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (71 FT)**	
	Awd	$70.00	$4,970.00
	2	$45.36	$3,220.56
	3	$55.00	$3,905.00

Section 4 - Pavement - Totals

Awd	**$20,771.00**
2	**$35,364.70**
3	**$25,917.00**

Ref #17	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$745.58	$745.58
	3	$1,000.00	$1,000.00

Section 5 - WATER WORK - Totals

Awd	**$250.00**
2	**$745.58**
3	**$1,000.00**

Ref #18	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$405.26	$810.52
	3	$350.00	$700.00
Ref #19	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (26 FT)**	
	Awd	$15.00	$390.00
	2	$16.21	$421.46
	3	$14.00	$364.00
Ref #20	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$60.00	$120.00
	2	$63.68	$127.36
	3	$55.00	$110.00
Ref #21	**630E80100**	**SIGN, FLAT SHEET, (14.2 SF)**	
	Awd	$25.00	$355.00
	2	$25.47	$361.67
	3	$22.00	$312.40
Ref #22	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$35.00	$280.00
	2	$34.74	$277.92
	3	$30.00	$240.00
Ref #23	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$40.00	$160.00
	2	$40.53	$162.12
	3	$55.00	$220.00
Ref #24	**630E97700**	**SIGNING, MISC.:SOLAR POWERED RECTANGULAR RAPID FLA, (2 EACH)**	
	Awd	$7,000.00	$14,000.00
	2	$6,400.00	$12,800.00
	3	$6,300.00	$12,600.00
Ref #25	**632E64020**	**PEDESTAL FOUNDATION, (2 EACH)**	
	Awd	$1,100.00	$2,200.00
	2	$1,000.00	$2,000.00
	3	$950.00	$1,900.00
Ref #26	**644E00500**	**STOP LINE, (121 FT)**	
	Awd	$7.00	$847.00
	2	$6.95	$840.95
	3	$6.00	$726.00
Ref #27	**644E00620**	**CROSSWALK LINE, 12", (554 FT)**	
	Awd	$4.00	$2,216.00
	2	$3.47	$1,922.38
	3	$3.00	$1,662.00
Ref #28	**644E00630**	**CROSSWALK LINE, 24", (536 FT)**	
	Awd	$7.00	$3,752.00
	2	$6.95	$3,725.20
	3	$6.00	$3,216.00

Ref #29	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (637 FT)**	
	Awd	$9.00	$5,733.00
	2	$9.26	$5,898.62
	3	$8.00	$5,096.00
Ref #30	**690E98000**	**SPECIAL - UTILITY TEST HOLE (LESS THAN 4 FT DEEP), (2 EACH)**	
	Awd	$120.00	$240.00
	2	$110.00	$220.00
	3	$100.00	$200.00

Section 6 - Traffic Control - Totals

Awd	**$31,093.00**
2	**$29,568.20**
3	**$27,346.40**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$6,916.31	$6,916.31
	3	$2,500.00	$2,500.00
Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$5,471.34	$5,471.34
	3	$15,000.00	$15,000.00
Ref #33	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,242.20	$3,242.20
	3	$1,500.00	$1,500.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$13,902.39	$13,902.39
	3	$16,500.00	$16,500.00
Ref #35	**690E98400**	**SPECIAL - PRE-CONSTRUCTION VIDEO, (LUMP SUM)**	
	Awd	$1,250.00	$1,250.00
	2	$1,011.15	$1,011.15
	3	$1,200.00	$1,200.00

Section 7 - INCIDENTALS - Totals

Awd	**$23,250.00**
2	**$30,543.39**
3	**$36,700.00**