Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220298
PID 98575
LOR-US 6-00.00
Federal
Type: FOUR LANE RESURFACING
Letting Date: 5/12/2022
Completion Date: 6/15/2023

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $2,360,142.05

Engineer's Estimate: $2,518,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,360,142.05

Bidder 2
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $2,505,297.50

Bidder 3
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $2,870,681.05

Ref #1	**202E30000**	**WALK REMOVED, (1623 SF)**	
	Awd	$4.60	$7,465.80
	2	$3.15	$5,112.45
	3	$1.55	$2,515.65
Ref #2	**202E32000**	**CURB REMOVED, (69 FT)**	
	Awd	$16.00	$1,104.00
	2	$12.60	$869.40
	3	$22.95	$1,583.55
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (83 FT)**	
	Awd	$18.85	$1,564.55
	2	$12.60	$1,045.80
	3	$20.15	$1,672.45
Ref #4	**203E20001**	**EMBANKMENT, AS PER PLAN, (3 CY)**	
	Awd	$120.00	$360.00
	2	$105.00	$315.00
	3	$250.00	$750.00
Ref #5	**209E60500**	**LINEAR GRADING, (6.34 MILE)**	
	Awd	$3,530.00	$22,380.20
	2	$2,000.00	$12,680.00
	3	$2,625.00	$16,642.50
Ref #6	**209E80000**	**GRADING MAILBOX APPROACHES, (15 EACH)**	
	Awd	$415.00	$6,225.00
	2	$350.00	$5,250.00
	3	$125.00	$1,875.00
Ref #7	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (7 CY)**	
	Awd	$350.00	$2,450.00
	2	$315.00	$2,205.00
	3	$1,145.75	$8,020.25
Ref #8	**608E10000**	**4" CONCRETE WALK, (1209 SF)**	
	Awd	$16.00	$19,344.00
	2	$12.55	$15,172.95
	3	$9.45	$11,425.05
Ref #9	**608E52000**	**CURB RAMP, (763 SF)**	
	Awd	$16.00	$12,208.00
	2	$12.55	$9,575.65
	3	$15.15	$11,559.45
Ref #10	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$920.00	$1,840.00
	2	$500.00	$1,000.00
	3	$579.95	$1,159.90

Section 1 - ROADWAY - Totals

Awd	**$74,941.55**
2	**$53,226.25**
3	**$57,203.80**

Ref #11	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,000.00**
2	**$5,000.00**
3	**$5,000.00**

Ref #12	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$630.00	$630.00
	3	$1,374.95	$1,374.95
Ref #13	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (9 EACH)**	
	Awd	$930.00	$8,370.00
	2	$1,050.00	$9,450.00
	3	$619.95	$5,579.55

Section 3 - DRAINAGE - Totals

Awd	**$9,570.00**
2	**$10,080.00**
3	**$6,954.50**

Ref #14	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (479 CY)**	
	Awd	$235.00	$112,565.00
	2	$300.00	$143,700.00
	3	$375.00	$179,625.00
Ref #15	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (319 CY)**	
	Awd	$555.00	$177,045.00
	2	$775.00	$247,225.00
	3	$600.00	$191,400.00
Ref #16	**253E02000**	**PAVEMENT REPAIR (LONGITUDINAL), (48 CY)**	
	Awd	$445.00	$21,360.00
	2	$695.00	$33,360.00
	3	$400.00	$19,200.00
Ref #17	**253E02000**	**PAVEMENT REPAIR (TRANSVERSE), (32 CY)**	
	Awd	$660.00	$21,120.00
	2	$800.00	$25,600.00
	3	$650.00	$20,800.00
Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.50 INCH), (61857 SY)**	
	Awd	$1.40	$86,599.80
	2	$2.00	$123,714.00
	3	$2.25	$139,178.25
Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.00 INCH), (52368 SY)**	
	Awd	$1.05	$54,986.40
	2	$2.45	$128,301.60
	3	$3.50	$183,288.00
Ref #20	**407E20000**	**NON-TRACKING TACK COAT, (12947 GAL)**	
	Awd	$2.00	$25,894.00
	2	$2.30	$29,778.10
	3	$2.75	$35,604.25

Ref #21	**408E10001**	**PRIME COAT, AS PER PLAN, (3002 GAL)**	
	Awd	$3.80	$11,407.60
	2	$4.75	$14,259.50
	3	$7.00	$21,014.00
Ref #22	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (4785 CY)**	
	Awd	$202.00	$966,570.00
	2	$182.00	$870,870.00
	3	$228.00	$1,090,980.00
Ref #23	**442E20171**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (2203 CY)**	
	Awd	$186.00	$409,758.00
	2	$171.00	$376,713.00
	3	$205.00	$451,615.00
Ref #24	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (23 FT)**	
	Awd	$59.00	$1,357.00
	2	$36.75	$845.25
	3	$105.00	$2,415.00
Ref #25	**609E26000**	**CURB, TYPE 6, (20 FT)**	
	Awd	$55.00	$1,100.00
	2	$36.75	$735.00
	3	$57.90	$1,158.00
Ref #26	**617E10100**	**COMPACTED AGGREGATE, (683 CY)**	
	Awd	$30.00	$20,490.00
	2	$65.80	$44,941.40
	3	$102.00	$69,666.00

Section 4 - PAVEMENT - Totals

Awd	**$1,910,252.80**
2	**$2,040,042.85**
3	**$2,405,943.50**

Ref #27	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (9 EACH)**	
	Awd	$840.00	$7,560.00
	2	$485.00	$4,365.00
	3	$434.95	$3,914.55

Section 5 - WATER WORK - Totals

Awd	**$7,560.00**
2	**$4,365.00**
3	**$3,914.55**

Ref #28	**642E00104**	**EDGE LINE, 6", TYPE 1 (WHITE), (6.58 MILE)**	
	Awd	$695.00	$4,573.10
	2	$730.00	$4,803.40
	3	$695.00	$4,573.10
Ref #29	**642E00204**	**LANE LINE, 6", TYPE 1, (6.58 MILE)**	
	Awd	$525.00	$3,454.50
	2	$550.00	$3,619.00
	3	$525.00	$3,454.50

Ref #30		**642E00300**	**CENTER LINE, TYPE 1, (6.25 MILE)**	
	Awd		$900.00	$5,625.00
	2		$945.00	$5,906.25
	3		$900.00	$5,625.00
Ref #31		**646E10010**	**EDGE LINE, 6" (WHITE), (0.14 MILE)**	
	Awd		$15,000.00	$2,100.00
	2		$15,750.00	$2,205.00
	3		$15,000.00	$2,100.00
Ref #32		**646E10110**	**LANE LINE, 6", (0.14 MILE)**	
	Awd		$10,000.00	$1,400.00
	2		$10,500.00	$1,470.00
	3		$10,000.00	$1,400.00
Ref #33		**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd		$25,000.00	$1,750.00
	2		$26,250.00	$1,837.50
	3		$25,000.00	$1,750.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$18,902.60**
2	**$19,841.15**
3	**$18,902.60**

Ref #34	**AA1**	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1 (ALTERNATE 1), (689 FT)**	
	Awd		$0.50	$344.50
	2		$0.55	$378.95
	3		$0.50	$344.50
Ref #35	**AA1**	**642E00500**	**STOP LINE, TYPE 1 (ALTERNATE 1), (698 FT)**	
	Awd		$3.85	$2,687.30
	2		$4.05	$2,826.90
	3		$3.85	$2,687.30
Ref #36	**AA1**	**642E00626**	**CROSSWALK LINE, 18", TYPE 1 (ALTERNATE 1), (1317 FT)**	
	Awd		$3.15	$4,148.55
	2		$3.30	$4,346.10
	3		$3.15	$4,148.55
Ref #37	**AA1**	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1 (YELLOW) (ALTERNA, (75 FT)**	
	Awd		$3.85	$288.75
	2		$4.05	$303.75
	3		$3.85	$288.75
Ref #38	**AA1**	**642E00900**	**ISLAND MARKING, TYPE 1 (YELLOW) (ALTERNATE 1), (35 SF)**	
	Awd		$5.00	$175.00
	2		$5.25	$183.75
	3		$5.00	$175.00
Ref #39	**AA1**	**642E01300**	**LANE ARROW, TYPE 1 (COMBINATION) (ALTERNATE 1), (1 EACH)**	
	Awd		$55.00	$55.00
	2		$57.25	$57.25
	3		$55.00	$55.00
Ref #40	**AA1**	**642E01300**	**LANE ARROW, TYPE 1 (LEFT) (ALTERNATE 1), (106 EACH)**	
	Awd		$45.00	$4,770.00
	2		$47.25	$5,008.50
	3		$45.00	$4,770.00

Ref #41	**AA1**	**642E01300**	**LANE ARROW, TYPE 1 (RIGHT) (ALTERNATE 1), (2 EACH)**	
		Awd	$45.00	$90.00
		2	$47.25	$94.50
		3	$45.00	$90.00
Ref #42	**AA1**	**642E01300**	**LANE ARROW, TYPE 1 (THROUGH) (ALTERNATE 1), (1 EACH)**	
		Awd	$45.00	$45.00
		2	$47.25	$47.25
		3	$45.00	$45.00

Section 7 - TRAFFIC CONTROL ALTERNATES - Totals

Awd	**$12,604.10**
2	**$13,246.95**
3	**$12,604.10**

Ref #52		**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
		Awd	$80.00	$9,600.00
		2	$73.50	$8,820.00
		3	$75.00	$9,000.00
Ref #53		**614E12460**	**WORK ZONE MARKING SIGN (NO EDGE LINE), (22 EACH)**	
		Awd	$85.00	$1,870.00
		2	$89.25	$1,963.50
		3	$85.00	$1,870.00
Ref #54		**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
		Awd	$125.00	$3,125.00
		2	$425.00	$10,625.00
		3	$350.00	$8,750.00
Ref #55		**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (4 SNMT)**	
		Awd	$930.00	$3,720.00
		2	$980.00	$3,920.00
		3	$930.00	$3,720.00
Ref #56		**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (13.44 MILE)**	
		Awd	$725.00	$9,744.00
		2	$765.00	$10,281.60
		3	$725.00	$9,744.00
Ref #57		**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (12.64 MILE)**	
		Awd	$1,200.00	$15,168.00
		2	$1,260.00	$15,926.40
		3	$1,200.00	$15,168.00
Ref #58		**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT (WHITE, (13.44 MILE)**	
		Awd	$900.00	$12,096.00
		2	$945.00	$12,700.80
		3	$900.00	$12,096.00
Ref #59		**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (1396 FT)**	
		Awd	$10.00	$13,960.00
		2	$10.50	$14,658.00
		3	$10.00	$13,960.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$69,283.00**
2	**$78,895.30**
3	**$74,308.00**

Ref #60	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$12,000.00	$12,000.00
	3	$18,000.00	$18,000.00
Ref #61	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$129,008.00	$129,008.00
	2	$156,000.00	$156,000.00
	3	$175,000.00	$175,000.00
Ref #62	**619E16010**	**FIELD OFFICE, TYPE B, (2 MNTH)**	
	Awd	$2,685.00	$5,370.00
	2	$3,800.00	$7,600.00
	3	$2,000.00	$4,000.00
Ref #63	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,650.00	$2,650.00
	2	$5,000.00	$5,000.00
	3	$2,500.00	$2,500.00
Ref #64	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$86,350.00	$86,350.00

Section 9 - INCIDENTALS - Totals

Awd	**$252,028.00**
2	**$280,600.00**
3	**$285,850.00**