Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220300
PID 109550
MAR-SR 98-06.22 (at SR 529)
Federal
Type: INTERSECTION
Letting Date: 5/12/2022
Completion Date: 10/31/2022

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $2,546,282.58

Engineer's Estimate: $2,913,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,546,282.58

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,324,686.93

Bidder 3
TRUCCO CONSTRUCTION CO INC
3531 AIRPORT RD
Delaware
DELAWARE, OH 43015
Bid $3,408,392.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$43,100.00	$43,100.00
	3	$7,000.00	$7,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (6182 SY)**	
	Awd	$8.00	$49,456.00
	2	$10.00	$61,820.00
	3	$11.40	$70,474.80
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (730 FT)**	
	Awd	$25.00	$18,250.00
	2	$23.00	$16,790.00
	3	$34.00	$24,820.00
Ref #4	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$300.00	$300.00
	3	$779.00	$779.00
Ref #5	**202E75000**	**FENCE REMOVED, (38 FT)**	
	Awd	$15.00	$570.00
	2	$11.00	$418.00
	3	$6.05	$229.90
Ref #6	**202E98100**	**REMOVAL MISC.: MASONRY PILLAR, (2 EACH)**	
	Awd	$260.00	$520.00
	2	$155.00	$310.00
	3	$94.00	$188.00
Ref #7	**202E98100**	**REMOVAL MISC.:BOULDER, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$80.00	$160.00
	3	$94.00	$188.00
Ref #8	**202E98100**	**REMOVAL MISC.:CONCRETE DEER, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$125.00	$125.00
	3	$22.00	$22.00
Ref #9	**202E98100**	**REMOVAL MISC.:INSPECTION WELL, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$350.00	$350.00
	3	$175.00	$175.00
Ref #10	**202E98100**	**REMOVAL MISC.:POST, (3 EACH)**	
	Awd	$80.00	$240.00
	2	$85.00	$255.00
	3	$63.00	$189.00
Ref #11	**202E98200**	**REMOVAL MISC.:CONDUIT, (20 FT)**	
	Awd	$15.00	$300.00
	2	$20.00	$400.00
	3	$30.00	$600.00
Ref #12	**203E10000**	**EXCAVATION, (5050 CY)**	
	Awd	$11.00	$55,550.00
	2	$30.00	$151,500.00
	3	$41.35	$208,817.50

Ref #13	**203E20000**	**EMBANKMENT, (3672 CY)**	
	Awd	$11.00	$40,392.00
	2	$15.00	$55,080.00
	3	$6.00	$22,032.00
Ref #14	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$5.00	$250.00
	2	$50.00	$2,500.00
	3	$106.75	$5,337.50
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (296 SY)**	
	Awd	$3.00	$888.00
	2	$7.00	$2,072.00
	3	$4.60	$1,361.60
Ref #16	**204E13000**	**EXCAVATION OF SUBGRADE, (1484 CY)**	
	Awd	$8.00	$11,872.00
	2	$40.00	$59,360.00
	3	$37.00	$54,908.00
Ref #17	**204E20000**	**EMBANKMENT, (1484 CY)**	
	Awd	$8.00	$11,872.00
	2	$20.00	$29,680.00
	3	$37.45	$55,575.80
Ref #18	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$120.00	$480.00
	2	$250.00	$1,000.00
	3	$300.00	$1,200.00
Ref #19	**206E10020**	**LIME STABILIZED SUBGRADE, 14 INCHES DEEP, (9789 SY)**	
	Awd	$9.30	$91,037.70
	2	$9.30	$91,037.70
	3	$5.60	$54,818.40
Ref #20	**206E10300**	**LIME, (296 TON)**	
	Awd	$205.71	$60,890.16
	2	$206.00	$60,976.00
	3	$209.22	$61,929.12
Ref #21	**206E11000**	**CURING COAT, (9789 SY)**	
	Awd	$1.33	$13,019.37
	2	$1.33	$13,019.37
	3	$0.50	$4,894.50
Ref #22	**608E52000**	**CURB RAMP, (919 SF)**	
	Awd	$10.00	$9,190.00
	2	$25.00	$22,975.00
	3	$23.45	$21,550.55
Ref #23	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (4 EACH)**	
	Awd	$800.00	$3,200.00
	2	$2,100.00	$8,400.00
	3	$1,569.00	$6,276.00
Ref #24	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$323.00	$323.00
	2	$2,000.00	$2,000.00
	3	$1,043.00	$1,043.00

Ref #25	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$32,000.00	$32,000.00
	3	$20,000.00	$20,000.00

Section 1 - ROADWAY - Totals

Awd	**$398,500.23**
2	**$655,628.07**
3	**$624,409.67**

Ref #26	**601E11000**	**RIPRAP, TYPE D, (7 SY)**	
	Awd	$125.00	$875.00
	2	$500.00	$3,500.00
	3	$644.00	$4,508.00
Ref #27	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7.12 SY)**	
	Awd	$312.00	$2,221.44
	2	$150.00	$1,068.00
	3	$328.50	$2,338.92
Ref #28	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (179 SY)**	
	Awd	$80.00	$14,320.00
	2	$90.00	$16,110.00
	3	$151.75	$27,163.25
Ref #29	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (8 CY)**	
	Awd	$169.00	$1,352.00
	2	$325.00	$2,600.00
	3	$166.25	$1,330.00
Ref #30	**659E00300**	**TOPSOIL, (1304 CY)**	
	Awd	$25.00	$32,600.00
	2	$19.00	$24,776.00
	3	$7.75	$10,106.00
Ref #31	**659E10000**	**SEEDING AND MULCHING, (8721 SY)**	
	Awd	$1.10	$9,593.10
	2	$0.90	$7,848.90
	3	$1.10	$9,593.10
Ref #32	**659E14000**	**REPAIR SEEDING AND MULCHING, (588 SY)**	
	Awd	$1.10	$646.80
	2	$0.84	$493.92
	3	$1.10	$646.80
Ref #33	**659E15000**	**INTER-SEEDING, (588 SY)**	
	Awd	$1.10	$646.80
	2	$0.84	$493.92
	3	$1.10	$646.80
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (1.64 TON)**	
	Awd	$1,400.00	$2,296.00
	2	$828.50	$1,358.74
	3	$1,400.00	$2,296.00
Ref #35	**659E31000**	**LIME, (2.43 ACRE)**	
	Awd	$80.00	$194.40
	2	$114.00	$277.02
	3	$80.00	$194.40

Ref #36	**659E35000**	**WATER, (65 MGAL)**	
	Awd	$1.00	$65.00
	2	$1.00	$65.00
	3	$1.00	$65.00
Ref #37	**670E00700**	**DITCH EROSION PROTECTION, (3021 SY)**	
	Awd	$3.89	$11,751.69
	2	$1.65	$4,984.65
	3	$1.95	$5,890.95
Ref #38	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
Ref #39	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$10,000.00	$10,000.00
	3	$6,450.00	$6,450.00
Ref #40	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,800.00	$8,800.00
	2	$8,500.00	$8,500.00
	3	$7,832.00	$7,832.00
Ref #41	**832E30000**	**EROSION CONTROL, (69000 EACH)**	
	Awd	$1.00	$69,000.00
	2	$1.00	$69,000.00
	3	$1.00	$69,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$162,862.23**
2	**$153,076.15**
3	**$150,061.22**

Ref #42	**602E20000**	**CONCRETE MASONRY, (2.5 CY)**	
	Awd	$2,600.00	$6,500.00
	2	$2,500.00	$6,250.00
	3	$2,516.00	$6,290.00
Ref #43	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (941 FT)**	
	Awd	$13.75	$12,938.75
	2	$13.00	$12,233.00
	3	$20.95	$19,713.95
Ref #44	**605E14000**	**6" BASE PIPE UNDERDRAINS, (2681 FT)**	
	Awd	$11.75	$31,501.75
	2	$12.00	$32,172.00
	3	$13.15	$35,255.15
Ref #45	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (319 FT)**	
	Awd	$29.50	$9,410.50
	2	$27.00	$8,613.00
	3	$28.95	$9,235.05
Ref #46	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**	
	Awd	$14.00	$1,400.00
	2	$18.00	$1,800.00
	3	$19.00	$1,900.00

Ref #47	**611E02500**	**8" CONDUIT, TYPE E, (200 FT)**	
	Awd	$24.00	$4,800.00
	2	$22.00	$4,400.00
	3	$15.00	$3,000.00
Ref #48	**611E04400**	**12" CONDUIT, TYPE B, (265 FT)**	
	Awd	$56.00	$14,840.00
	2	$78.00	$20,670.00
	3	$75.35	$19,967.75
Ref #49	**611E04600**	**12" CONDUIT, TYPE C, (232 FT)**	
	Awd	$55.00	$12,760.00
	2	$72.00	$16,704.00
	3	$62.45	$14,488.40
Ref #50	**611E04601**	**12" CONDUIT, TYPE C, AS PER PLAN, (20 FT)**	
	Awd	$71.00	$1,420.00
	2	$95.00	$1,900.00
	3	$58.30	$1,166.00
Ref #51	**611E06100**	**15" CONDUIT, TYPE C, 706.02, (177 FT)**	
	Awd	$85.00	$15,045.00
	2	$95.00	$16,815.00
	3	$112.00	$19,824.00
Ref #52	**611E06400**	**15" CONDUIT, TYPE D, 706.02, (45 FT)**	
	Awd	$87.00	$3,915.00
	2	$92.00	$4,140.00
	3	$112.65	$5,069.25
Ref #53	**611E07400**	**18" CONDUIT, TYPE B, (96 FT)**	
	Awd	$115.00	$11,040.00
	2	$125.00	$12,000.00
	3	$188.95	$18,139.20
Ref #54	**611E10400**	**24" CONDUIT, TYPE B, (233 FT)**	
	Awd	$109.00	$25,397.00
	2	$120.00	$27,960.00
	3	$170.55	$39,738.15
Ref #55	**611E16400**	**36" CONDUIT, TYPE B, (77 FT)**	
	Awd	$155.00	$11,935.00
	2	$165.00	$12,705.00
	3	$193.65	$14,911.05
Ref #56	**611E19400**	**42" CONDUIT, TYPE B, (67 FT)**	
	Awd	$216.00	$14,472.00
	2	$225.00	$15,075.00
	3	$215.30	$14,425.10
Ref #57	**611E19600**	**42" CONDUIT, TYPE C, (196 FT)**	
	Awd	$132.00	$25,872.00
	2	$195.00	$38,220.00
	3	$204.05	$39,993.80
Ref #58	**611E20900**	**48" CONDUIT, TYPE B, (382 FT)**	
	Awd	$273.00	$104,286.00
	2	$295.00	$112,690.00
	3	$344.75	$131,694.50

Ref #59	**611E21100**	**48" CONDUIT, TYPE C, (1754 FT)**	
	Awd	$155.00	$271,870.00
	2	$250.00	$438,500.00
	3	$270.10	$473,755.40
Ref #60	**611E21100**	**48" CONDUIT, TYPE C, 706.02, (265 FT)**	
	Awd	$259.00	$68,635.00
	2	$300.00	$79,500.00
	3	$414.50	$109,842.50
Ref #61	**611E97400**	**CONDUIT, MISC.:TYPE B FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$47.00	$940.00
	2	$50.00	$1,000.00
	3	$130.60	$2,612.00
Ref #62	**611E97400**	**CONDUIT, MISC.:TYPE C FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$44.00	$880.00
	2	$48.00	$960.00
	3	$119.00	$2,380.00
Ref #63	**611E97400**	**CONDUIT, MISC.:TYPE E FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$44.00	$880.00
	2	$48.00	$960.00
	3	$119.00	$2,380.00
Ref #64	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$44.00	$880.00
	2	$48.00	$960.00
	3	$119.00	$2,380.00
Ref #65	**611E98410**	**CATCH BASIN, NO. 8, (3 EACH)**	
	Awd	$4,000.00	$12,000.00
	2	$6,500.00	$19,500.00
	3	$4,309.55	$12,928.65
Ref #66	**611E98434**	**CATCH BASIN, NO. 8A, (7 EACH)**	
	Awd	$6,500.00	$45,500.00
	2	$8,500.00	$59,500.00
	3	$9,299.70	$65,097.90
Ref #67	**611E98470**	**CATCH BASIN, NO. 2-2B, (6 EACH)**	
	Awd	$1,600.00	$9,600.00
	2	$3,000.00	$18,000.00
	3	$3,087.00	$18,522.00
Ref #68	**611E98540**	**CATCH BASIN, NO. 2-4, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$3,600.00	$7,200.00
	3	$3,865.40	$7,730.80
Ref #69	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$11,500.00	$11,500.00
	2	$12,000.00	$12,000.00
	3	$16,110.60	$16,110.60
Ref #70	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$550.00	$2,200.00
	3	$334.00	$1,336.00

Ref #71	**611E99720**	**INSPECTION WELL, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$1,400.00	$5,600.00
	3	$1,597.00	$6,388.00

Section 3 - DRAINAGE - Totals

Awd	**$740,218.00**
2	**$990,227.00**
3	**$1,116,275.20**

Ref #72	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1454 CY)**	
	Awd	$170.00	$247,180.00
	2	$170.00	$247,180.00
	3	$170.00	$247,180.00
Ref #73	**304E20000**	**AGGREGATE BASE, (2170 CY)**	
	Awd	$58.00	$125,860.00
	2	$72.00	$156,240.00
	3	$70.25	$152,442.50
Ref #74	**407E10000**	**TACK COAT, (8 GAL)**	
	Awd	$2.25	$18.00
	2	$2.25	$18.00
	3	$2.25	$18.00
Ref #75	**407E20000**	**NON-TRACKING TACK COAT, (1415 GAL)**	
	Awd	$3.50	$4,952.50
	2	$3.50	$4,952.50
	3	$3.50	$4,952.50
Ref #76	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (311 CY)**	
	Awd	$190.00	$59,090.00
	2	$190.00	$59,090.00
	3	$190.00	$59,090.00
Ref #77	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (330 CY)**	
	Awd	$200.00	$66,000.00
	2	$200.00	$66,000.00
	3	$200.00	$66,000.00
Ref #78	**451E11010**	**7" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (743 SY)**	
	Awd	$57.50	$42,722.50
	2	$90.00	$66,870.00
	3	$119.00	$88,417.00
Ref #79	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (155 SY)**	
	Awd	$49.50	$7,672.50
	2	$82.00	$12,710.00
	3	$69.50	$10,772.50
Ref #80	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (1785 FT)**	
	Awd	$20.20	$36,057.00
	2	$37.00	$66,045.00
	3	$29.50	$52,657.50
Ref #81	**609E26000**	**CURB, TYPE 6, (1942 FT)**	
	Awd	$14.30	$27,770.60
	2	$36.00	$69,912.00
	3	$18.90	$36,703.80

Ref #82	**609E31000**	**COMBINATION CURB AND GUTTER, TYPE 9, (283 FT)**	
	Awd	$16.50	$4,669.50
	2	$80.00	$22,640.00
	3	$23.70	$6,707.10
Ref #83	**609E31001**	**COMBINATION CURB AND GUTTER, TYPE 9, AS PER PLAN, (688 FT)**	
	Awd	$24.20	$16,649.60
	2	$62.00	$42,656.00
	3	$87.45	$60,165.60
Ref #84	**609E70000**	**4" CONCRETE MEDIAN, (942 SY)**	
	Awd	$34.00	$32,028.00
	2	$67.00	$63,114.00
	3	$46.40	$43,708.80
Ref #85	**617E10100**	**COMPACTED AGGREGATE TYPE A, (1000 CY)**	
	Awd	$50.00	$50,000.00
	2	$50.00	$50,000.00
	3	$91.00	$91,000.00
Ref #86	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (386 CY)**	
	Awd	$200.00	$77,200.00
	2	$200.00	$77,200.00
	3	$200.00	$77,200.00

Section 4 - PAVEMENT - Totals

Awd	**$797,870.20**
2	**$1,004,627.50**
3	**$997,015.30**

Ref #87	**625E00450**	**CONNECTION, FUSED PULL APART, (8 EACH)**	
	Awd	$100.55	$804.40
	2	$120.35	$962.80
	3	$120.35	$962.80
Ref #88	**625E00460**	**CONNECTION, UNFUSED PULL APART, (8 EACH)**	
	Awd	$100.55	$804.40
	2	$112.85	$902.80
	3	$112.85	$902.80
Ref #89	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$100.55	$603.30
	2	$130.80	$784.80
	3	$130.80	$784.80
Ref #90	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT12B40, (8 EACH)**	
	Awd	$3,820.84	$30,566.72
	2	$3,475.20	$27,801.60
	3	$3,475.20	$27,801.60
Ref #91	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (8 EACH)**	
	Awd	$2,362.89	$18,903.12
	2	$1,363.65	$10,909.20
	3	$1,636.65	$13,093.20
Ref #92	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (3315 FT)**	
	Awd	$3.94	$13,061.10
	2	$3.91	$12,961.65
	3	$3.91	$12,961.65

Ref #93	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1248 FT)**	
	Awd	$1.66	$2,071.68
	2	$1.82	$2,271.36
	3	$1.82	$2,271.36
Ref #94	**625E25500**	**CONDUIT, 3", 725.04, (860 FT)**	
	Awd	$36.20	$31,132.00
	2	$39.90	$34,314.00
	3	$39.90	$34,314.00
Ref #95	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (80 FT)**	
	Awd	$66.36	$5,308.80
	2	$61.98	$4,958.40
	3	$61.98	$4,958.40
Ref #96	**625E26252**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), 14000 , (8 EACH)**	
	Awd	$452.47	$3,619.76
	2	$595.80	$4,766.40
	3	$595.80	$4,766.40
Ref #97	**625E29002**	**TRENCH, 24" DEEP, (860 FT)**	
	Awd	$12.57	$10,810.20
	2	$6.65	$5,719.00
	3	$6.65	$5,719.00
Ref #98	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,005.48	$4,021.92
	2	$1,052.00	$4,208.00
	3	$1,052.00	$4,208.00
Ref #99	**625E30706**	**PULL BOX, 725.08, 24", (1 EACH)**	
	Awd	$1,206.58	$1,206.58
	2	$1,342.00	$1,342.00
	3	$1,342.00	$1,342.00
Ref #100	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$276.51	$2,212.08
	2	$405.00	$3,240.00
	3	$405.00	$3,240.00
Ref #101	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$15,570.91	$15,570.91
	2	$10,195.00	$10,195.00
	3	$10,195.20	$10,195.20
Ref #102	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (860 FT)**	
	Awd	$2.01	$1,728.60
	2	$0.37	$318.20
	3	$0.37	$318.20
Ref #103	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL LIGHTING CENTER, (1 EACH)**	
	Awd	$2,815.35	$2,815.35
	2	$340.00	$340.00
	3	$340.00	$340.00

Section 5 - LIGHTING - Totals

Awd	**$145,240.92**
2	**$125,995.21**
3	**$128,179.41**

Ref #104	**621E00300**	**RPM REFLECTOR, 1-WAY, WHITE, (50 EACH)**	
	Awd	$39.00	$1,950.00
	2	$39.00	$1,950.00
	3	$39.00	$1,950.00
Ref #105	**621E00300**	**RPM REFLECTOR, 1-WAY, YELLOW, (35 EACH)**	
	Awd	$39.00	$1,365.00
	2	$39.00	$1,365.00
	3	$39.00	$1,365.00
Ref #106	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (204 FT)**	
	Awd	$15.00	$3,060.00
	2	$15.00	$3,060.00
	3	$15.00	$3,060.00
Ref #107	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (416.6 FT)**	
	Awd	$16.00	$6,665.60
	2	$16.00	$6,665.60
	3	$16.00	$6,665.60
Ref #108	**630E08600**	**SIGN POST REFLECTOR, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$50.00	$400.00
	3	$50.00	$400.00
Ref #109	**630E80100**	**SIGN, FLAT SHEET, (295.8 SF)**	
	Awd	$18.00	$5,324.40
	2	$18.00	$5,324.40
	3	$18.00	$5,324.40
Ref #110	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (45 EACH)**	
	Awd	$12.00	$540.00
	2	$12.00	$540.00
	3	$12.00	$540.00
Ref #111	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (27 EACH)**	
	Awd	$15.00	$405.00
	2	$15.00	$405.00
	3	$15.00	$405.00
Ref #112	**642E00300**	**CENTER LINE, TYPE 1, (2 MILE)**	
	Awd	$2,850.00	$5,700.00
	2	$2,850.00	$5,700.00
	3	$2,850.00	$5,700.00
Ref #113	**644E00104**	**EDGE LINE, 6", "WHITE", (0.52 MILE)**	
	Awd	$4,500.00	$2,340.00
	2	$4,500.00	$2,340.00
	3	$4,500.00	$2,340.00
Ref #114	**644E00104**	**EDGE LINE, 6", "YELLOW, (0.3 MILE)**	
	Awd	$4,500.00	$1,350.00
	2	$4,500.00	$1,350.00
	3	$4,500.00	$1,350.00
Ref #115	**644E00300**	**CENTER LINE "DOUBLE SOLID", (0.34 MILE)**	
	Awd	$5,500.00	$1,870.00
	2	$5,500.00	$1,870.00
	3	$5,500.00	$1,870.00

Ref #116	**644E00620**	**CROSSWALK LINE, 12", (96 FT)**	
	Awd	$5.00	$480.00
	2	$5.00	$480.00
	3	$5.00	$480.00
Ref #117	**644E01520**	**DOTTED LINE, 12", (109 FT)**	
	Awd	$2.00	$218.00
	2	$2.00	$218.00
	3	$2.00	$218.00
Ref #118	**644E20800**	**YIELD LINE, (48 FT)**	
	Awd	$20.00	$960.00
	2	$20.00	$960.00
	3	$20.00	$960.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$32,628.00**
2	**$32,628.00**
3	**$32,628.00**

Ref #119	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (100 CY)**	
	Awd	$50.00	$5,000.00
	2	$45.00	$4,500.00
	3	$118.65	$11,865.00
Ref #120	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (100 CY)**	
	Awd	$50.00	$5,000.00
	2	$55.00	$5,500.00
	3	$118.65	$11,865.00
Ref #121	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (96 HOUR)**	
	Awd	$70.00	$6,720.00
	2	$72.00	$6,912.00
	3	$80.00	$7,680.00
Ref #122	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$25,400.00	$25,400.00
	3	$17,000.00	$17,000.00
Ref #123	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (300 CY)**	
	Awd	$185.00	$55,500.00
	2	$220.00	$66,000.00
	3	$350.00	$105,000.00
Ref #124	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.12 MILE)**	
	Awd	$1,200.00	$1,344.00
	2	$1,200.00	$1,344.00
	3	$1,284.00	$1,438.08
Ref #125	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.98 MILE)**	
	Awd	$900.00	$1,782.00
	2	$900.00	$1,782.00
	3	$963.00	$1,906.74
Ref #126	**614E24618**	**WORK ZONE DOTTED LINE, CLASS III, 12", 642 PAINT, (109 FT)**	
	Awd	$3.00	$327.00
	2	$3.00	$327.00
	3	$3.21	$349.89

Ref #127	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (10 FT)**	
	Awd	$10.00	$100.00
	2	$10.00	$100.00
	3	$10.70	$107.00
Ref #128	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00
	3	$107.00	$428.00
Ref #129	**614E98100**	**WORK ZONE PAVEMENT MARKING, MISC.:YIELD LINE, CLAS, (87 FT)**	
	Awd	$20.00	$1,740.00
	2	$20.00	$1,740.00
	3	$21.40	$1,861.80
Ref #130	**616E10000**	**WATER, (150 MGAL)**	
	Awd	$25.00	$3,750.00
	2	$40.00	$6,000.00
	3	$78.00	$11,700.00
Ref #200	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (7 SNMT)**	
	Awd	$1,200.00	$8,400.00
	2	$1,000.00	$7,000.00
	3	$1,200.00	$8,400.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$107,063.00**
2	**$127,005.00**
3	**$179,601.51**

Ref #131	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$17,500.00	$17,500.00
	3	$20,315.00	$20,315.00
Ref #132	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$14,500.00	$14,500.00
	3	$4,100.00	$4,100.00
Ref #133	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$51,000.00	$51,000.00
	3	$9,183.00	$9,183.00
Ref #134	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,500.00	$15,000.00
	2	$3,750.00	$22,500.00
	3	$3,500.00	$21,000.00
Ref #135	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$18,900.00	$18,900.00
	2	$30,000.00	$30,000.00
	3	$25,624.00	$25,624.00
Ref #136	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$161,900.00**
2	**$235,500.00**
3	**$180,222.00**