Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220309
PID 102666
BEL-IR 70-VARIOUS
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 5/12/2022
Completion Date: 9/30/2022

Contract Awarded To: RAM CONSTRUCTION SERVICES OF MICHIGAN, INC
Award Amount: $297,246.58

Engineer's Estimate: $265,000.00

Bidder 1
RAM CONSTRUCTION SERVICES OF MICHIGAN, INC
13800 ECKLES ROAD

LIVONIA, MI 48150
Bid $297,246.58

Bidder 2
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $309,283.90

Bidder 3
ATHOS CONTRACTING
7207 RUSTIC OVAL
Cuyahoga
SEVEN HILLS, OH 44131
Bid $343,315.65

Bidder 4
DOT CONSTRUCTION CORP
4030 BOARDMAN-CANFIELD RD, SUITE 200B
Mahoning
CANFIELD, OH 44406
Bid $371,823.45

Bidder 5
TRUESDELL CORPORATION OF WISCONSIN INC
1310 W. 23RD STREET

TEMPE, AZ 85282
Bid $375,375.00

Ref #1	**646E10010**	**EDGE LINE, 6", (0.22 MILE)**	
	Awd	$54,448.82	$11,978.74
	2	$4,850.00	$1,067.00
	3	$48,615.00	$10,695.30
	4	$48,615.00	$10,695.30
	5	$51,000.00	$11,220.00
Ref #2	**646E10110**	**LANE LINE, 6", (0.13 MILE)**	
	Awd	$44,374.39	$5,768.67
	2	$2,950.00	$383.50
	3	$39,620.00	$5,150.60
	4	$39,620.00	$5,150.60
	5	$42,000.00	$5,460.00
Ref #3	**646E10310**	**CHANNELIZING LINE, 12", (184 FT)**	
	Awd	$3.92	$721.28
	2	$2.65	$487.60
	3	$3.50	$644.00
	4	$3.50	$644.00
	5	$4.00	$736.00
Ref #4	**646E10620**	**CHEVRON MARKING, (35 FT)**	
	Awd	$16.80	$588.00
	2	$23.50	$822.50
	3	$15.00	$525.00
	4	$15.00	$525.00
	5	$16.00	$560.00
Ref #5	**646E20504**	**DOTTED LINE, 6", (92 FT)**	
	Awd	$3.81	$350.52
	2	$3.15	$289.80
	3	$3.40	$312.80
	4	$3.40	$312.80
	5	$4.00	$368.00
Ref #6	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.38 MILE)**	
	Awd	$33,661.61	$12,791.41
	2	$7,900.00	$3,002.00
	3	$30,055.00	$11,420.90
	4	$30,055.00	$11,420.90
	5	$32,000.00	$12,160.00
Ref #7	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.19 MILE)**	
	Awd	$25,816.00	$4,905.04
	2	$3,700.00	$703.00
	3	$23,050.00	$4,379.50
	4	$23,050.00	$4,379.50
	5	$24,500.00	$4,655.00
Ref #8	**807E12310**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (606 FT)**	
	Awd	$6.72	$4,072.32
	2	$4.20	$2,545.20
	3	$6.00	$3,636.00
	4	$6.00	$3,636.00
	5	$6.50	$3,939.00

Ref #9	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.57 MILE)**	
	Awd	$31,914.40	$18,191.21
	2	$4,750.00	$2,707.50
	3	$28,495.00	$16,242.15
	4	$28,495.00	$16,242.15
	5	$30,000.00	$17,100.00
Ref #10	**850E20130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (CONCR, (606 FT)**	
	Awd	$4.48	$2,714.88
	2	$2.75	$1,666.50
	3	$4.00	$2,424.00
	4	$4.00	$2,424.00
	5	$5.00	$3,030.00

Section 1 - TRAFFIC CONTROL - Totals

Awd	**$62,082.07**
2	**$13,674.60**
3	**$55,430.25**
4	**$55,430.25**
5	**$59,228.00**

Ref #11	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)**	
	Awd	$75.60	$11,340.00
	2	$75.00	$11,250.00
	3	$100.00	$15,000.00
	4	$100.00	$15,000.00
	5	$70.00	$10,500.00
Ref #12	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.32 MILE)**	
	Awd	$3,309.59	$1,059.07
	2	$17,000.00	$5,440.00
	3	$2,955.00	$945.60
	4	$2,995.00	$958.40
	5	$3,200.00	$1,024.00
Ref #13	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.6 MILE)**	
	Awd	$4,071.20	$2,442.72
	2	$9,000.00	$5,400.00
	3	$3,635.00	$2,181.00
	4	$3,635.00	$2,181.00
	5	$4,000.00	$2,400.00
Ref #14	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (790 FT)**	
	Awd	$1.06	$837.40
	2	$4.50	$3,555.00
	3	$0.95	$750.50
	4	$0.95	$750.50
	5	$1.00	$790.00
Ref #15	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (92 FT)**	
	Awd	$1.01	$92.92
	2	$7.00	$644.00
	3	$0.90	$82.80
	4	$0.90	$82.80
	5	$1.00	$92.00

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$15,772.11**
2	**$26,289.00**
3	**$18,959.90**
4	**$18,972.70**
5	**$14,806.00**

Ref #16	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (9077 SY)**	
	Awd	$14.60	$132,524.20
	2	$11.00	$99,847.00
	3	$14.00	$127,078.00
	4	$25.00	$226,925.00
	5	$17.00	$154,309.00
Ref #17	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (5770 FT)**	
	Awd	$1.70	$9,809.00
	2	$0.85	$4,904.50
	3	$0.75	$4,327.50
	4	$0.75	$4,327.50
	5	$2.00	$11,540.00
Ref #18	**690E98100**	**SPECIAL - DEBRIS REMOVAL, (3168 FT)**	
	Awd	$1.00	$3,168.00
	2	$1.60	$5,068.80
	3	$15.00	$47,520.00
	4	$1.00	$3,168.00
	5	$1.50	$4,752.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN (VARIOUS) - Totals

Awd	**$145,501.20**
2	**$109,820.30**
3	**$178,925.50**
4	**$234,420.50**
5	**$170,601.00**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$6,000.00	$6,000.00
	3	$10,000.00	$10,000.00
	4	$3,000.00	$3,000.00
	5	$3,700.00	$3,700.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$51,984.80	$51,984.80
	2	$106,500.00	$106,500.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00
	5	$77,500.00	$77,500.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$17,406.40	$17,406.40
	2	$47,000.00	$47,000.00
	3	$40,000.00	$40,000.00
	4	$20,000.00	$20,000.00
	5	$49,540.00	$49,540.00

Section 4 - INCIDENTALS - Totals

Awd	**$73,891.20**
2	**$159,500.00**
3	**$90,000.00**
4	**$63,000.00**
5	**$130,740.00**