Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220319
PID 102844
D09-GR-FY2022
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 5/12/2022
Completion Date: 10/31/2022

Contract Awarded To: LAKE ERIE CONSTRUCTION COMPANY
Award Amount: $1,186,725.00

Engineer's Estimate: $1,093,000.00

Bidder 1
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,186,725.00

Bidder 2
PDK CONSTRUCTION INC
34070 CREW RD P O BOX 683
Meigs
POMEROY, OH 45769
Bid $1,269,714.59

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$500.00	$500.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (27788 FT)**	
	Awd	$1.40	$38,903.20
	2	$1.70	$47,239.60
Ref #3	**203E40000**	**BORROW, (6225 CY)**	
	Awd	$50.00	$311,250.00
	2	$50.00	$311,250.00
Ref #4	**209E60201**	**LINEAR GRADING, AS PER PLAN, (309 STA)**	
	Awd	$30.00	$9,270.00
	2	$15.00	$4,635.00
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (27788 FT)**	
	Awd	$21.00	$583,548.00
	2	$19.68	$546,867.84
Ref #100	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (24 EACH)**	
	Awd	$75.00	$1,800.00
	2	$100.00	$2,400.00
Ref #101	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (950 FT)**	
	Awd	$132.00	$125,400.00
	2	$124.00	$117,800.00
Ref #102	**606E13000**	**GUARDRAIL, TYPE 5, (400 FT)**	
	Awd	$20.00	$8,000.00
	2	$18.72	$7,488.00
Ref #103	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (24 EACH)**	
	Awd	$945.00	$22,680.00
	2	$650.00	$15,600.00

Section 1 - ROADWAY - Totals

Awd	**$1,103,101.20**
2	**$1,053,780.44**

Ref #6	**654E11000**	**COMMERCIAL FERTILIZER, (3.55 TON)**	
	Awd	$750.00	$2,662.50
	2	$1,600.00	$5,680.00
Ref #7	**659E10000**	**SEEDING AND MULCHING, (26250 SY)**	
	Awd	$1.00	$26,250.00
	2	$0.80	$21,000.00
Ref #8	**659E14000**	**REPAIR SEEDING AND MULCHING, (1312.5 SY)**	
	Awd	$0.20	$262.50
	2	$0.50	$656.25
Ref #9	**659E31000**	**LIME, (5.42 ACRE)**	
	Awd	$30.00	$162.60
	2	$210.00	$1,138.20
Ref #10	**659E35000**	**WATER, (78.7 MGAL)**	
	Awd	$1.00	$78.70
	2	$1.00	$78.70

Section 2 - EROSION CONTROL - Totals

Awd	**$29,416.30**
2	**$28,553.15**

Ref #11	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (585 EACH)**	
	Awd	$8.50	$4,972.50
	2	$8.00	$4,680.00
Ref #12	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (100 FT)**	
	Awd	$12.50	$1,250.00
	2	$12.00	$1,200.00
Ref #13	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (50 EACH)**	
	Awd	$50.00	$2,500.00
	2	$50.00	$2,500.00
Ref #14	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (50 EACH)**	
	Awd	$75.00	$3,750.00
	2	$50.00	$2,500.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$12,472.50**
2	**$10,880.00**

Ref #15	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,825.00	$5,825.00
	2	$8,300.00	$8,300.00
Ref #16	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,535.00	$15,535.00
	2	$100,000.00	$100,000.00
Ref #17	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$625.00	$625.00
	2	$1.00	$1.00
Ref #18	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,750.00	$19,750.00
	2	$68,200.00	$68,200.00

Section 4 - INCIDENTALS - Totals

Awd	**$41,735.00**
2	**$176,501.00**