Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220323
PID 108811
JEF-SR 7-04.00 Truck Parking Area
Non-Federal
Type: PARKING AREAS
Letting Date: 5/12/2022
Completion Date: 9/30/2022

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $594,091.10

Engineer's Estimate: $680,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $594,091.10

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $646,615.95

Bidder 3
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $682,280.22

Bidder 4
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $716,408.65

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $865,599.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00
	4	$3,500.00	$3,500.00
	5	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (245 SY)**	
	Awd	$17.00	$4,165.00
	2	$6.00	$1,470.00
	3	$27.00	$6,615.00
	4	$21.02	$5,149.90
	5	$10.00	$2,450.00
Ref #3	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (140 FT)**	
	Awd	$30.00	$4,200.00
	2	$25.00	$3,500.00
	3	$19.50	$2,730.00
	4	$26.40	$3,696.00
	5	$50.00	$7,000.00
Ref #4	**203E10000**	**EXCAVATION, (1947 CY)**	
	Awd	$14.50	$28,231.50
	2	$23.50	$45,754.50
	3	$27.50	$53,542.50
	4	$30.00	$58,410.00
	5	$25.00	$48,675.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (2894 SY)**	
	Awd	$2.50	$7,235.00
	2	$2.00	$5,788.00
	3	$1.50	$4,341.00
	4	$1.25	$3,617.50
	5	$3.00	$8,682.00
Ref #6	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$140.00	$280.00
	2	$250.25	$500.50
	3	$134.00	$268.00
	4	$259.64	$519.28
	5	$220.00	$440.00

Section 1 - ROADWAY - Totals

Awd	**$46,611.50**
2	**$58,513.00**
3	**$68,496.50**
4	**$74,892.68**
5	**$72,247.00**

Ref #7	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,000.00**
2	**$5,000.00**
3	**$5,000.00**
4	**$5,000.00**
5	**$5,000.00**

Ref #8	**611E98690**	**CATCH BASIN, MISC.:CAPPED AND SEALED, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,450.00	$2,900.00
	3	$388.00	$776.00
	4	$1,800.00	$3,600.00
	5	$2,000.00	$4,000.00

Section 3 - DRAINAGE - Totals

Awd	**$2,000.00**
2	**$2,900.00**
3	**$776.00**
4	**$3,600.00**
5	**$4,000.00**

Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (2"), (823 SY)**	
	Awd	$6.50	$5,349.50
	2	$17.00	$13,991.00
	3	$14.75	$12,139.25
	4	$13.37	$11,003.51
	5	$22.50	$18,517.50
Ref #10	**255E10011**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (200 SY)**	
	Awd	$220.00	$44,000.00
	2	$165.00	$33,000.00
	3	$184.00	$36,800.00
	4	$130.00	$26,000.00
	5	$350.00	$70,000.00
Ref #11	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (1073 FT)**	
	Awd	$4.50	$4,828.50
	2	$3.00	$3,219.00
	3	$3.50	$3,755.50
	4	$3.02	$3,240.46
	5	$5.00	$5,365.00
Ref #12	**304E20000**	**AGGREGATE BASE, (1963 CY)**	
	Awd	$80.00	$157,040.00
	2	$75.00	$147,225.00
	3	$81.00	$159,003.00
	4	$84.78	$166,423.14
	5	$100.00	$196,300.00
Ref #13	**407E10000**	**TACK COAT, (70 GAL)**	
	Awd	$10.00	$700.00
	2	$2.50	$175.00
	3	$3.00	$210.00
	4	$3.34	$233.80
	5	$4.00	$280.00

Ref #14	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (34 CY)**	
	Awd	$255.00	$8,670.00
	2	$644.00	$21,896.00
	3	$523.00	$17,782.00
	4	$550.00	$18,700.00
	5	$600.00	$20,400.00
Ref #15	**451E14010**	**9" REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (2880 SY)**	
	Awd	$72.00	$207,360.00
	2	$89.00	$256,320.00
	3	$95.50	$275,040.00
	4	$100.00	$288,000.00
	5	$110.00	$316,800.00
Ref #16	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1846 FT)**	
	Awd	$3.50	$6,461.00
	2	$2.50	$4,615.00
	3	$4.25	$7,845.50
	4	$3.25	$5,999.50
	5	$6.50	$11,999.00

Section 4 - PAVEMENT - Totals

Awd	**$434,409.00**
2	**$480,441.00**
3	**$512,575.25**
4	**$519,600.41**
5	**$639,661.50**

Ref #17	**621E00100**	**RPM, (50 EACH)**	
	Awd	$65.00	$3,250.00
	2	$65.00	$3,250.00
	3	$69.00	$3,450.00
	4	$62.50	$3,125.00
	5	$79.50	$3,975.00
Ref #18	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (87 FT)**	
	Awd	$22.00	$1,914.00
	2	$21.50	$1,870.50
	3	$16.50	$1,435.50
	4	$14.00	$1,218.00
	5	$19.00	$1,653.00
Ref #19	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (41 FT)**	
	Awd	$27.00	$1,107.00
	2	$38.00	$1,558.00
	3	$39.50	$1,619.50
	4	$41.00	$1,681.00
	5	$50.00	$2,050.00
Ref #20	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (160 FT)**	
	Awd	$62.00	$9,920.00
	2	$75.00	$12,000.00
	3	$78.00	$12,480.00
	4	$62.50	$10,000.00
	5	$90.50	$14,480.00

Ref #21	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (8 EACH)**	
	Awd	$850.00	$6,800.00
	2	$805.00	$6,440.00
	3	$853.00	$6,824.00
	4	$440.00	$3,520.00
	5	$985.00	$7,880.00
Ref #22	**630E80100**	**SIGN, FLAT SHEET, (46 SF)**	
	Awd	$22.00	$1,012.00
	2	$20.00	$920.00
	3	$20.25	$931.50
	4	$26.50	$1,219.00
	5	$23.50	$1,081.00
Ref #23	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (362 SF)**	
	Awd	$32.00	$11,584.00
	2	$28.00	$10,136.00
	3	$29.25	$10,588.50
	4	$35.00	$12,670.00
	5	$33.50	$12,127.00
Ref #24	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (8 EACH)**	
	Awd	$1,600.00	$12,800.00
	2	$1,050.00	$8,400.00
	3	$1,062.50	$8,500.00
	4	$1,200.00	$9,600.00
	5	$1,200.00	$9,600.00
Ref #25	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$280.00	$280.00
	3	$253.25	$253.25
	4	$150.00	$150.00
	5	$292.00	$292.00
Ref #26	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$600.00	$1,200.00
	2	$350.00	$700.00
	3	$325.00	$650.00
	4	$260.00	$520.00
	5	$375.00	$750.00
Ref #27	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.97 MILE)**	
	Awd	$2,000.00	$1,940.00
	2	$1,900.00	$1,843.00
	3	$2,009.51	$1,949.22
	4	$1,855.37	$1,799.71
	5	$2,300.00	$2,231.00
Ref #28	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (1293 FT)**	
	Awd	$1.20	$1,551.60
	2	$1.15	$1,486.95
	3	$1.25	$1,616.25
	4	$1.24	$1,603.32
	5	$1.50	$1,939.50

Ref #29	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (142 FT)**	
	Awd	$6.50	$923.00
	2	$6.50	$923.00
	3	$6.50	$923.00
	4	$6.18	$877.56
	5	$7.50	$1,065.00
Ref #30	**642E00720**	**CHEVRON MARKING, TYPE 1, (87 FT)**	
	Awd	$11.00	$957.00
	2	$12.00	$1,044.00
	3	$11.00	$957.00
	4	$6.80	$591.60
	5	$12.50	$1,087.50
Ref #31	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (1608 FT)**	
	Awd	$4.50	$7,236.00
	2	$5.00	$8,040.00
	3	$4.50	$7,236.00
	4	$1.12	$1,800.96
	5	$5.00	$8,040.00
Ref #32	**642E01510**	**DOTTED LINE, 6", TYPE 1, (1400 FT)**	
	Awd	$0.50	$700.00
	2	$0.50	$700.00
	3	$0.50	$700.00
	4	$1.00	$1,400.00
	5	$0.60	$840.00
Ref #33	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (2047 FT)**	
	Awd	$3.00	$6,141.00
	2	$1.50	$3,070.50
	3	$1.25	$2,558.75
	4	$1.06	$2,169.82
	5	$2.00	$4,094.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$69,310.60**
2	**$62,661.95**
3	**$62,672.47**
4	**$53,945.97**
5	**$73,185.00**

Ref #34	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$10.00	$60.00
	2	$50.00	$300.00
	3	$10.00	$60.00
	4	$24.88	$149.28
	5	$1.00	$6.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$60.00**
2	**$300.00**
3	**$60.00**
4	**$149.28**
5	**$6.00**

Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$3,600.00	$3,600.00
	3	$6,900.00	$6,900.00
	4	$12,000.00	$12,000.00
	5	$10,000.00	$10,000.00
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
	3	$7,000.00	$7,000.00
	4	$11,000.00	$11,000.00
	5	$25,000.00	$25,000.00
Ref #37	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$1,400.00	$4,200.00
	2	$1,400.00	$4,200.00
	3	$1,100.00	$3,300.00
	4	$682.50	$2,047.50
	5	$500.00	$1,500.00
Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$4,000.00	$4,000.00
	3	$5,500.00	$5,500.00
	4	$8,000.00	$8,000.00
	5	$10,000.00	$10,000.00
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$10,000.00	$10,000.00
	4	$26,172.81	$26,172.81
	5	$25,000.00	$25,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$36,700.00**
2	**$36,800.00**
3	**$32,700.00**
4	**$59,220.31**
5	**$71,500.00**