Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220324
PID 106905
LAW-SR 378-06.56 Landslide
Non-Federal
Type: SLIDE REPAIR
Letting Date: 5/12/2022
Completion Date: 9/26/2022

Contract Awarded To: ALAN STONE CO INC
Award Amount: $1,325,261.31

Engineer's Estimate: $1,460,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,325,261.31

Bidder 2
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,393,044.25

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,549,076.80

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$3,000.00	$3,000.00
	3	$11,500.00	$11,500.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (106 FT)**	
	Awd	$8.00	$848.00
	2	$7.85	$832.10
	3	$20.00	$2,120.00
Ref #3	**203E10000**	**EXCAVATION, (25 CY)**	
	Awd	$12.50	$312.50
	2	$16.70	$417.50
	3	$60.00	$1,500.00
Ref #4	**203E20000**	**EMBANKMENT, (488 CY)**	
	Awd	$6.00	$2,928.00
	2	$10.50	$5,124.00
	3	$30.00	$14,640.00
Ref #5	**606E15050**	**GUARDRAIL, TYPE MGS, (612.5 FT)**	
	Awd	$22.98	$14,075.25
	2	$22.98	$14,075.25
	3	$23.00	$14,087.50
Ref #6	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$60.00	$60.00
	2	$60.00	$60.00
	3	$750.00	$750.00
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(NCHRP 350 OR MASH 2016, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$2,500.00	$2,500.00
Ref #8	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,250.00	$1,250.00
	3	$1,250.00	$1,250.00

Section 1 - ROADWAY - Totals

Awd	**$41,973.75**
2	**$27,258.85**
3	**$48,347.50**

Ref #9	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$605.00	$1,210.00
	2	$169.00	$338.00
	3	$745.00	$1,490.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (774 SY)**	
	Awd	$4.00	$3,096.00
	2	$2.50	$1,935.00
	3	$3.00	$2,322.00
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (39 SY)**	
	Awd	$5.00	$195.00
	2	$0.05	$1.95
	3	$3.00	$117.00

Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$596.00	$59.60
	2	$800.00	$80.00
	3	$1,425.00	$142.50
Ref #13	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$839.00	$134.24
	2	$800.00	$128.00
	3	$80.00	$12.80
Ref #14	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$0.01	$0.04
	2	$1.00	$4.00
	3	$1.00	$4.00
Ref #15	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,694.88**
2	**$7,486.95**
3	**$9,088.30**

Ref #16	**611E07400**	**18" CONDUIT, TYPE B, 707.01 ALUMINIZED (0.064), 70, (91 FT)**	
	Awd	$135.00	$12,285.00
	2	$172.50	$15,697.50
	3	$100.00	$9,100.00
Ref #17	**611E98510**	**CATCH BASIN, NO. 2-3, (2 EACH)**	
	Awd	$2,900.00	$5,800.00
	2	$3,287.00	$6,574.00
	3	$2,500.00	$5,000.00

Section 3 - DRAINAGE - Totals

Awd	**$18,085.00**
2	**$22,271.50**
3	**$14,100.00**

Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE DEPTH, (1247 SY)**	
	Awd	$12.00	$14,964.00
	2	$10.50	$13,093.50
	3	$6.00	$7,482.00
Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (7 CY)**	
	Awd	$810.00	$5,670.00
	2	$790.00	$5,530.00
	3	$495.00	$3,465.00
Ref #20	**304E20000**	**AGGREGATE BASE, (32 CY)**	
	Awd	$124.00	$3,968.00
	2	$86.00	$2,752.00
	3	$90.00	$2,880.00

Ref #21	**407E10000**	**TACK COAT, (209 GAL)**	
	Awd	$2.50	$522.50
	2	$1.85	$386.65
	3	$5.00	$1,045.00
Ref #22	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (44 CY)**	
	Awd	$365.00	$16,060.00
	2	$305.00	$13,420.00
	3	$290.00	$12,760.00
Ref #23	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (26 CY)**	
	Awd	$350.00	$9,100.00
	2	$305.00	$7,930.00
	3	$300.00	$7,800.00
Ref #24	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (61 CY)**	
	Awd	$350.00	$21,350.00
	2	$280.00	$17,080.00
	3	$262.00	$15,982.00

Section 4 - PAVEMENT - Totals

Awd	**$71,634.50**
2	**$60,192.15**
3	**$51,414.00**

Ref #25	**621E00100**	**RPM, (6 EACH)**	
	Awd	$500.00	$3,000.00
	2	$500.00	$3,000.00
	3	$500.00	$3,000.00
Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$16.00	$96.00
	2	$4.00	$24.00
	3	$50.00	$300.00
Ref #27	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (7 EACH)**	
	Awd	$12.00	$84.00
	2	$15.00	$105.00
	3	$12.00	$84.00
Ref #28	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.18 MILE)**	
	Awd	$5,500.00	$990.00
	2	$5,500.00	$990.00
	3	$5,500.00	$990.00
Ref #29	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**	
	Awd	$10,252.00	$922.68
	2	$10,252.00	$922.68
	3	$10,300.00	$927.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,092.68**
2	**$5,041.68**
3	**$5,301.00**

Ref #30	**253E01000**	**PAVEMENT REPAIR, (264 SY)**	
	Awd	$80.00	$21,120.00
	2	$82.00	$21,648.00
	3	$40.00	$10,560.00
Ref #31	**407E20000**	**NON-TRACKING TACK COAT, (105 GAL)**	
	Awd	$5.00	$525.00
	2	$4.00	$420.00
	3	$5.00	$525.00
Ref #32	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (52 CY)**	
	Awd	$365.00	$18,980.00
	2	$315.00	$16,380.00
	3	$300.00	$15,600.00
Ref #33	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$70.00	$1,400.00
	2	$95.00	$1,900.00
	3	$85.00	$1,700.00
Ref #34	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,200.00	$5,200.00
	2	$5,200.00	$5,200.00
	3	$5,300.00	$5,300.00
Ref #35	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$1.00	$1.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$47,226.00**
2	**$45,549.00**
3	**$33,686.00**

Ref #36	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$9,550.00	$9,550.00
	3	$10,000.00	$10,000.00
Ref #37	**503E21100**	**UNCLASSIFIED EXCAVATION, (128 CY)**	
	Awd	$9.00	$1,152.00
	2	$15.60	$1,996.80
	3	$40.00	$5,120.00
Ref #38	**507E00400**	**STEEL PILES, MISC.: W24X162, (3745 FT)**	
	Awd	$157.00	$587,965.00
	2	$190.00	$711,550.00
	3	$157.00	$587,965.00
Ref #39	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE PANEL, (2 EACH)**	
	Awd	$2,400.00	$4,800.00
	2	$2,475.00	$4,950.00
	3	$900.00	$1,800.00
Ref #40	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (128 CY)**	
	Awd	$60.00	$7,680.00
	2	$99.00	$12,672.00
	3	$75.00	$9,600.00

Ref #41	**518E42000**	**8" PERFORATED CORRUGATED PLASTIC PIPE, (461 FT)**	
	Awd	$16.50	$7,606.50
	2	$3.50	$1,613.50
	3	$18.00	$8,298.00
Ref #42	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (2795 FT)**	
	Awd	$61.00	$170,495.00
	2	$61.25	$171,193.75
	3	$89.00	$248,755.00
Ref #43	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (950 FT)**	
	Awd	$130.00	$123,500.00
	2	$68.95	$65,502.50
	3	$150.00	$142,500.00
Ref #44	**524E95000**	**DRILLED SHAFTS, MISC.: 36" DIAMETER PLUG PILE, (2751 FT)**	
	Awd	$56.00	$154,056.00
	2	$63.85	$175,651.35
	3	$102.00	$280,602.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$1,072,254.50**
2	**$1,154,679.90**
3	**$1,294,640.00**

Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$9,300.00	$9,300.00
	2	$13,551.72	$13,551.72
	3	$18,500.00	$18,500.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,525.00	$8,525.00
	3	$14,500.00	$14,500.00
Ref #47	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$500.00	$1,500.00
	2	$1,625.00	$4,875.00
	3	$2,000.00	$6,000.00
Ref #48	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$8,612.50	$8,612.50
	3	$1,500.00	$1,500.00
Ref #49	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$35,000.00	$35,000.00
	3	$52,000.00	$52,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$59,300.00**
2	**$70,564.22**
3	**$92,500.00**