Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220328
PID 107272
SCI-SR 335-09.38 Slide Repair
Non-Federal
Type: SLIDE REPAIR
Letting Date: 5/12/2022
Completion Date: 9/26/2022

Contract Awarded To: ALLARD EXCAVATION LLC
Award Amount: $248,874.43

Engineer's Estimate: $296,000.00

Bidder 1
ALLARD EXCAVATION LLC
8336 BENNETT SCHOOL HOUSE RD
Scioto
SOUTH WEBSTER, OH 45682
Bid $248,874.43

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $286,896.45

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $304,103.00

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $326,569.91

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,125.00	$1,125.00
	2	$11,000.00	$11,000.00
	3	$5,000.00	$5,000.00
	4	$4,000.00	$4,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (2 EACH)**	
	Awd	$140.00	$280.00
	2	$200.00	$400.00
	3	$900.00	$1,800.00
	4	$1,250.00	$2,500.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, ASPHALT, (194 SY)**	
	Awd	$6.00	$1,164.00
	2	$12.00	$2,328.00
	3	$7.00	$1,358.00
	4	$13.00	$2,522.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (10 FT)**	
	Awd	$7.25	$72.50
	2	$50.00	$500.00
	3	$40.00	$400.00
	4	$29.00	$290.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (165 FT)**	
	Awd	$2.65	$437.25
	2	$1.00	$165.00
	3	$5.00	$825.00
	4	$4.00	$660.00
Ref #6	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$140.00	$140.00
	2	$300.00	$300.00
	3	$725.00	$725.00
	4	$167.00	$167.00
Ref #7	**203E10000**	**EXCAVATION, (29 CY)**	
	Awd	$14.00	$406.00
	2	$30.00	$870.00
	3	$45.00	$1,305.00
	4	$16.50	$478.50
Ref #8	**203E20000**	**EMBANKMENT, (43 CY)**	
	Awd	$13.00	$559.00
	2	$25.00	$1,075.00
	3	$45.00	$1,935.00
	4	$7.00	$301.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (152 SY)**	
	Awd	$3.25	$494.00
	2	$7.00	$1,064.00
	3	$1.00	$152.00
	4	$4.00	$608.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$105.00	$105.00
	2	$70.00	$70.00
	3	$185.00	$185.00
	4	$220.00	$220.00

Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (150 FT)**	
	Awd	$37.28	$5,592.00
	2	$40.00	$6,000.00
	3	$100.00	$15,000.00
	4	$46.00	$6,900.00
Ref #12	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$60.00	$60.00
	2	$60.00	$60.00
	3	$150.00	$150.00
	4	$70.00	$70.00
Ref #13	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (1 EACH)**	
	Awd	$2,450.00	$2,450.00
	2	$2,500.00	$2,500.00
	3	$4,500.00	$4,500.00
	4	$2,850.00	$2,850.00

Section 1 - ROADWAY - Totals

Awd	**$12,884.75**
2	**$26,332.00**
3	**$33,335.00**
4	**$21,566.50**

Ref #14	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (2 CY)**	
	Awd	$117.50	$235.00
	2	$200.00	$400.00
	3	$350.00	$700.00
	4	$169.00	$338.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (181 SY)**	
	Awd	$3.25	$588.25
	2	$7.00	$1,267.00
	3	$5.00	$905.00
	4	$15.00	$2,715.00
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (9 SY)**	
	Awd	$0.05	$0.45
	2	$0.05	$0.45
	3	$5.00	$45.00
	4	$20.00	$180.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.02 TON)**	
	Awd	$500.00	$10.00
	2	$1,000.00	$20.00
	3	$3,500.00	$70.00
	4	$600.00	$12.00
Ref #18	**659E31000**	**LIME, (0.04 ACRE)**	
	Awd	$500.00	$20.00
	2	$100.00	$4.00
	3	$2,500.00	$100.00
	4	$800.00	$32.00
Ref #19	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$0.01	$0.01

Ref #20	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,854.70**
2	**$2,692.45**
3	**$2,821.00**
4	**$4,277.01**

Ref #21	**602E20000**	**CONCRETE MASONRY, (0.7 CY)**	
	Awd	$4,921.00	$3,444.70
	2	$2,000.00	$1,400.00
	3	$3,900.00	$2,730.00
	4	$4,500.00	$3,150.00
Ref #22	**611E07200**	**18" CONDUIT, TYPE A, 707.01, (10 FT)**	
	Awd	$197.25	$1,972.50
	2	$250.00	$2,500.00
	3	$88.00	$880.00
	4	$212.00	$2,120.00
Ref #23	**899E10000**	**CURED-IN-PLACE PIPE LINER (18" DIAMETER), (100 FT)**	
	Awd	$263.00	$26,300.00
	2	$350.00	$35,000.00
	3	$300.00	$30,000.00
	4	$425.00	$42,500.00

Section 3 - DRAINAGE - Totals

Awd	**$31,717.20**
2	**$38,900.00**
3	**$33,610.00**
4	**$47,770.00**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH), (267 SY)**	
	Awd	$26.25	$7,008.75
	2	$27.00	$7,209.00
	3	$8.00	$2,136.00
	4	$35.00	$9,345.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (29 CY)**	
	Awd	$465.00	$13,485.00
	2	$480.00	$13,920.00
	3	$228.00	$6,612.00
	4	$400.00	$11,600.00
Ref #26	**304E20000**	**AGGREGATE BASE, (39 CY)**	
	Awd	$96.05	$3,745.95
	2	$100.00	$3,900.00
	3	$75.00	$2,925.00
	4	$92.00	$3,588.00

Ref #27	**407E10000**	**TACK COAT, (55 GAL)**	
	Awd	$2.00	$110.00
	2	$2.00	$110.00
	3	$5.00	$275.00
	4	$15.00	$825.00
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (33 CY)**	
	Awd	$480.00	$15,840.00
	2	$495.00	$16,335.00
	3	$315.00	$10,395.00
	4	$450.00	$14,850.00

Section 4 - PAVEMENT - Totals

Awd	**$40,189.70**
2	**$41,474.00**
3	**$22,343.00**
4	**$40,208.00**

Ref #29	**621E00100**	**RPM, (2 EACH)**	
	Awd	$1,600.00	$3,200.00
	2	$1,200.00	$2,400.00
	3	$1,500.00	$3,000.00
	4	$1,600.00	$3,200.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (2 EACH)**	
	Awd	$4.25	$8.50
	2	$1.00	$2.00
	3	$52.00	$104.00
	4	$50.00	$100.00
Ref #31	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$15.00	$45.00
	3	$10.00	$30.00
	4	$10.50	$31.50
Ref #32	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.06 MILE)**	
	Awd	$15,500.00	$930.00
	2	$22,000.00	$1,320.00
	3	$15,000.00	$900.00
	4	$15,500.00	$930.00
Ref #33	**642E00300**	**CENTER LINE, TYPE 1, (0.03 MILE)**	
	Awd	$29,900.00	$897.00
	2	$30,000.00	$900.00
	3	$30,000.00	$900.00
	4	$29,900.00	$897.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,080.50**
2	**$4,667.00**
3	**$4,934.00**
4	**$5,158.50**

Ref #34	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (40 HOUR)**	
	Awd	$95.00	$3,800.00
	2	$40.00	$1,600.00
	3	$60.00	$2,400.00
	4	$70.00	$2,800.00
Ref #35	**614E11630**	**INCREASED BARRIER DELINEATION, (160 FT)**	
	Awd	$1.85	$296.00
	2	$3.50	$560.00
	3	$3.50	$560.00
	4	$3.45	$552.00
Ref #36	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$1,900.00	$3,800.00
	2	$2,200.00	$4,400.00
	3	$2,700.00	$5,400.00
	4	$2,500.00	$5,000.00
Ref #37	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (6 EACH)**	
	Awd	$12.50	$75.00
	2	$30.00	$180.00
	3	$78.00	$468.00
	4	$78.00	$468.00
Ref #38	**614E13314**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (3 EACH)**	
	Awd	$12.50	$37.50
	2	$30.00	$90.00
	3	$140.00	$420.00
	4	$140.00	$420.00
Ref #39	**614E13360**	**OBJECT MARKER, TWO WAY, (12 EACH)**	
	Awd	$12.50	$150.00
	2	$30.00	$360.00
	3	$45.00	$540.00
	4	$45.00	$540.00
Ref #40	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.18 MILE)**	
	Awd	$8,667.00	$1,560.06
	2	$15,000.00	$2,700.00
	3	$13,000.00	$2,340.00
	4	$12,875.00	$2,317.50
Ref #41	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.11 MILE)**	
	Awd	$7,982.00	$878.02
	2	$10,000.00	$1,100.00
	3	$10,000.00	$1,100.00
	4	$9,990.00	$1,098.90
Ref #42	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (23 FT)**	
	Awd	$5.00	$115.00
	2	$15.00	$345.00
	3	$12.00	$276.00
	4	$12.00	$276.00
Ref #43	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$1.00	$1.00

Ref #44	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (60 FT)**	
	Awd	$28.00	$1,680.00
	2	$22.00	$1,320.00
	3	$45.00	$2,700.00
	4	$21.00	$1,260.00
Ref #45	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (160 FT)**	
	Awd	$31.00	$4,960.00
	2	$30.00	$4,800.00
	3	$63.00	$10,080.00
	4	$51.00	$8,160.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,352.58**
2	**$17,456.00**
3	**$26,285.00**
4	**$22,893.40**

Ref #46	**503E21100**	**UNCLASSIFIED EXCAVATION, (41 CY)**	
	Awd	$9.75	$399.75
	2	$20.00	$820.00
	3	$44.00	$1,804.00
	4	$24.50	$1,004.50
Ref #47	**507E00400**	**STEEL PILES, MISC.: HP12X53, (520 FT)**	
	Awd	$57.00	$29,640.00
	2	$64.00	$33,280.00
	3	$46.00	$23,920.00
	4	$53.00	$27,560.00
Ref #48	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (41 CY)**	
	Awd	$93.00	$3,813.00
	2	$85.00	$3,485.00
	3	$110.00	$4,510.00
	4	$67.00	$2,747.00
Ref #49	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (122 FT)**	
	Awd	$7.50	$915.00
	2	$20.00	$2,440.00
	3	$4.00	$488.00
	4	$10.50	$1,281.00
Ref #50	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (19 FT)**	
	Awd	$7.75	$147.25
	2	$20.00	$380.00
	3	$5.00	$95.00
	4	$10.00	$190.00
Ref #51	**524E94701**	**DRILLED SHAFTS, 36" DIAMETER, AS PER PLAN, (520 FT)**	
	Awd	$60.00	$31,200.00
	2	$96.00	$49,920.00
	3	$100.00	$52,000.00
	4	$91.00	$47,320.00
Ref #52	**524E95000**	**DRILLED SHAFTS, MISC.: 36" DIAMETER PLUG PILE - 10, (240 FT)**	
	Awd	$55.50	$13,320.00
	2	$75.00	$18,000.00
	3	$110.00	$26,400.00
	4	$94.00	$22,560.00

Ref #53	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$160.00	$320.00
	2	$250.00	$500.00
	3	$170.00	$340.00
	4	$217.00	$434.00
Ref #54	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$240.00	$240.00
	2	$300.00	$300.00
	3	$168.00	$168.00
	4	$600.00	$600.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$79,995.00**
2	**$109,125.00**
3	**$109,725.00**
4	**$103,696.50**

Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$4,000.00	$4,000.00
Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$18,200.00	$18,200.00
	2	$17,500.00	$17,500.00
	3	$25,000.00	$25,000.00
	4	$50,000.00	$50,000.00
Ref #57	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,500.00	$4,500.00
	2	$1,250.00	$3,750.00
	3	$850.00	$2,550.00
	4	$500.00	$1,500.00
Ref #58	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,400.00	$5,400.00
	2	$10,000.00	$10,000.00
	3	$2,500.00	$2,500.00
	4	$7,500.00	$7,500.00
Ref #59	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$28,500.00	$28,500.00
	2	$5,000.00	$5,000.00
	3	$31,000.00	$31,000.00
	4	$18,000.00	$18,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$59,800.00**
2	**$46,250.00**
3	**$71,050.00**
4	**$81,000.00**