Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 223005
PID 93605
MAD-IR 70-10.27 Phase 2
Federal
Type: INTERCHANGE
Letting Date: 5/12/2022
Completion Date: 8/30/2024

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $13,174,360.00

Engineer's Estimate: $13,198,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $13,174,360.00

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $13,509,639.00

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $15,960,463.10

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $17,077,915.00

Ref #1	**201E99000**	**SPECIAL - CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$50,000.00	$50,000.00
	3	$50,000.00	$50,000.00
	4	$100,000.00	$100,000.00
Ref #2	**202E99020**	**SPECIAL - PAVEMENT REMOVED, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$185,000.00	$185,000.00
	3	$250,000.00	$250,000.00
	4	$400,000.00	$400,000.00
Ref #3	**203E35110**	**GRANULAR MATERIAL, TYPE B, (1806 CY)**	
	Awd	$55.00	$99,330.00
	2	$93.00	$167,958.00
	3	$50.00	$90,300.00
	4	$60.00	$108,360.00
Ref #4	**203E99000**	**SPECIAL - EARTHWORK, (LUMP SUM)**	
	Awd	$590,000.00	$590,000.00
	2	$600,000.00	$600,000.00
	3	$750,000.00	$750,000.00
	4	$1,900,000.00	$1,900,000.00
Ref #5	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$300.00	$1,800.00
	2	$270.00	$1,620.00
	3	$100.00	$600.00
	4	$320.00	$1,920.00
Ref #6	**204E50000**	**GEOTEXTILE FABRIC, (4875 SY)**	
	Awd	$1.00	$4,875.00
	2	$1.00	$4,875.00
	3	$1.50	$7,312.50
	4	$3.00	$14,625.00
Ref #7	**204E51000**	**GEOGRID, (542 SY)**	
	Awd	$2.50	$1,355.00
	2	$2.00	$1,084.00
	3	$2.30	$1,246.60
	4	$5.00	$2,710.00
Ref #8	**606E99000**	**SPECIAL - GUARDRAIL, (LUMP SUM)**	
	Awd	$250,000.00	$250,000.00
	2	$100,000.00	$100,000.00
	3	$235,000.00	$235,000.00
	4	$100,000.00	$100,000.00
Ref #9	**690E20240**	**SPECIAL - ROADWAY, (LUMP SUM)**	
	Awd	$455,000.00	$455,000.00
	2	$590,000.00	$590,000.00
	3	$340,000.00	$340,000.00
	4	$1,000,000.00	$1,000,000.00
Ref #10	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$80,000.00	$80,000.00
	3	$90,000.00	$90,000.00
	4	$220,000.00	$220,000.00

Section 1 - ROADWAY - Totals

Awd	**$1,742,360.00**
2	**$1,780,537.00**
3	**$1,814,459.10**
4	**$3,847,615.00**

Ref #11	**659E99000**	**SPECIAL - PERMANENT EROSION CONTROL, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$140,000.00	$140,000.00
	3	$390,000.00	$390,000.00
	4	$360,000.00	$360,000.00
Ref #12	**832E99100**	**SPECIAL - CONSTRUCTION EROSION CONTROL, (120000 EACH)**	
	Awd	$1.00	$120,000.00
	2	$1.00	$120,000.00
	3	$1.00	$120,000.00
	4	$1.00	$120,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$245,000.00**
2	**$260,000.00**
3	**$510,000.00**
4	**$480,000.00**

Ref #13	**611E97800**	**SPECIAL - DRAINAGE, (LUMP SUM)**	
	Awd	$340,000.00	$340,000.00
	2	$590,000.00	$590,000.00
	3	$600,000.00	$600,000.00
	4	$650,000.00	$650,000.00

Section 3 - DRAINAGE - Totals

Awd	**$340,000.00**
2	**$590,000.00**
3	**$600,000.00**
4	**$650,000.00**

Ref #14	**400E99000**	**SPECIAL - FLEXIBLE PAVEMENT, (LUMP SUM)**	
	Awd	$450,000.00	$450,000.00
	2	$365,000.00	$365,000.00
	3	$700,000.00	$700,000.00
	4	$700,000.00	$700,000.00
Ref #15	**450E99000**	**SPECIAL - RIGID PAVEMENT, (LUMP SUM)**	
	Awd	$1,900,000.00	$1,900,000.00
	2	$2,150,000.00	$2,150,000.00
	3	$2,750,000.00	$2,750,000.00
	4	$2,500,000.00	$2,500,000.00

Section 4 - PAVEMENT - Totals

Awd	**$2,350,000.00**
2	**$2,515,000.00**
3	**$3,450,000.00**
4	**$3,200,000.00**

Ref #16	**625E99000**	**SPECIAL - LIGHTING, (LUMP SUM)**	
	Awd	$465,000.00	$465,000.00
	2	$500,000.00	$500,000.00
	3	$630,000.00	$630,000.00
	4	$707,000.00	$707,000.00

Section 5 - LIGHTING - Totals

Awd	**$465,000.00**
2	**$500,000.00**
3	**$630,000.00**
4	**$707,000.00**

Ref #17	**630E99000**	**SPECIAL - SIGNS AND SUPPORTS, (LUMP SUM)**	
	Awd	$145,000.00	$145,000.00
	2	$145,000.00	$145,000.00
	3	$200,000.00	$200,000.00
	4	$185,000.00	$185,000.00
Ref #18	**640E99000**	**SPECIAL - PAVEMENT MARKING, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$78,000.00	$78,000.00
	3	$115,000.00	$115,000.00
	4	$100,000.00	$100,000.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$270,000.00**
2	**$223,000.00**
3	**$315,000.00**
4	**$285,000.00**

Ref #19	**809E61000**	**CCTV CONCRETE POLE WITH LOWERING UNIT, 70 FEET, (1 EACH)**	
	Awd	$50,000.00	$50,000.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$50,000.00	$50,000.00
Ref #20	**809E65990**	**ITS DEVICE, MISC.:RELOCATION OF CCTV CONCRETE POLE, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$35,000.00	$35,000.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$65,000.00**
2	**$2.00**
3	**$2.00**
4	**$85,000.00**

Ref #21	**632E90400**	**SIGNALIZATION, MISC.:RWIS SENSOR, VX21-2, (2 EACH)**	
	Awd	$3,250.00	$6,500.00
	2	$4,300.00	$8,600.00
	3	$1.00	$2.00
	4	$4,000.00	$8,000.00
Ref #22	**632E99000**	**SPECIAL - TRAFFIC SIGNALS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$15,000.00	$15,000.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$16,500.00**
2	**$18,600.00**
3	**$10,002.00**
4	**$23,000.00**

Ref #23	**661E99000**	**SPECIAL - LANDSCAPING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$3,000.00	$3,000.00
	3	$25,000.00	$25,000.00
	4	$125,600.00	$125,600.00

Section 9 - LANDSCAPING - Totals

Awd	**$20,000.00**
2	**$3,000.00**
3	**$25,000.00**
4	**$125,600.00**

Ref #24	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$24,000.00	$24,000.00
	3	$60,000.00	$60,000.00
	4	$75,000.00	$75,000.00
Ref #25	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$300.00	$30,000.00
	2	$225.00	$22,500.00
	3	$300.00	$30,000.00
	4	$400.00	$40,000.00

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$50,000.00**
2	**$46,500.00**
3	**$90,000.00**
4	**$115,000.00**

Ref #26	**530E99040**	**SPECIAL - STRUCTURES, (LUMP SUM)**	
	Awd	$5,630,000.00	$5,630,000.00
	2	$5,000,000.00	$5,000,000.00
	3	$5,930,000.00	$5,930,000.00
	4	$5,410,000.00	$5,410,000.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN - Totals

Awd	**$5,630,000.00**
2	**$5,000,000.00**
3	**$5,930,000.00**
4	**$5,410,000.00**

Ref #27	**690E20010**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$54,000.00	$54,000.00
	3	$55,000.00	$55,000.00
	4	$12,500.00	$12,500.00
Ref #28	**690E20030**	**SPECIAL - UTILITY COORDINATION AND RELOCATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$30,000.00	$30,000.00
	3	$11,000.00	$11,000.00
	4	$10,000.00	$10,000.00
Ref #29	**690E20040**	**SPECIAL - PRELIMINARY DESIGN, (LUMP SUM)**	
	Awd	$550,000.00	$550,000.00
	2	$345,000.00	$345,000.00
	3	$500,000.00	$500,000.00
	4	$480,400.00	$480,400.00
Ref #30	**690E20050**	**SPECIAL - FINAL DESIGN, (LUMP SUM)**	
	Awd	$275,000.00	$275,000.00
	2	$570,000.00	$570,000.00
	3	$260,000.00	$260,000.00
	4	$160,900.00	$160,900.00
Ref #31	**690E20220**	**SPECIAL - CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$131,000.00	$131,000.00
	3	$200,000.00	$200,000.00
	4	$39,400.00	$39,400.00
Ref #100	**690E20020**	**SPECIAL - FIELD SURVEYS, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$17,000.00	$17,000.00
	3	$30,000.00	$30,000.00
	4	$26,500.00	$26,500.00

Section 12 - ENGINEERING AND SURVEYING SERVICES - Totals

Awd	**$942,500.00**
2	**$1,147,000.00**
3	**$1,056,000.00**
4	**$729,700.00**

Ref #32	**103E99010**	**SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AN, (LUMP SUM)**	
	Awd	$175,000.00	$175,000.00
	2	$100,000.00	$100,000.00
	3	$70,000.00	$70,000.00
	4	$120,000.00	$120,000.00
Ref #33	**614E99000**	**SPECIAL - MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$726,000.00	$726,000.00
	3	$970,000.00	$970,000.00
	4	$800,000.00	$800,000.00
Ref #34	**623E99000**	**SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$63,000.00	$63,000.00
	2	$200,000.00	$200,000.00
	3	$90,000.00	$90,000.00
	4	$100,000.00	$100,000.00
Ref #35	**624E99000**	**SPECIAL - MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$400,000.00	$400,000.00
	3	$400,000.00	$400,000.00
	4	$400,000.00	$400,000.00

Section 13 - INCIDENTALS - Totals

Awd	**$1,038,000.00**
2	**$1,426,000.00**
3	**$1,530,000.00**
4	**$1,420,000.00**