Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220331
PID 99467
D07-US 33-16.69
Federal
Type: MISCELLANEOUS
Letting Date: 5/26/2022
Completion Date: 10/31/2022

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $845,492.60

Engineer's Estimate: $703,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $845,492.60

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $867,087.51

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$28,000.00	$28,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (577 SY)**	
	Awd	$30.00	$17,310.00
	2	$30.00	$17,310.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (2935 SY)**	
	Awd	$4.20	$12,327.00
	2	$5.30	$15,555.50
Ref #4	**202E30600**	**CONCRETE MEDIAN REMOVED, (204 SY)**	
	Awd	$35.00	$7,140.00
	2	$33.00	$6,732.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (4 FT)**	
	Awd	$50.00	$200.00
	2	$145.00	$580.00
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$145.00	$145.00
	2	$145.00	$145.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$550.00	$550.00
Ref #8	**202E75000**	**FENCE REMOVED, (1005 FT)**	
	Awd	$1.80	$1,809.00
	2	$1.80	$1,809.00
Ref #9	**203E10000**	**EXCAVATION, (781 CY)**	
	Awd	$25.00	$19,525.00
	2	$28.00	$21,868.00
Ref #10	**203E20000**	**EMBANKMENT, (2840 CY)**	
	Awd	$25.00	$71,000.00
	2	$28.00	$79,520.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (3303 SY)**	
	Awd	$3.50	$11,560.50
	2	$2.40	$7,927.20
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (499 CY)**	
	Awd	$25.00	$12,475.00
	2	$28.00	$13,972.00
Ref #13	**204E30010**	**GRANULAR MATERIAL, TYPE B, (499 CY)**	
	Awd	$60.00	$29,940.00
	2	$57.00	$28,443.00
Ref #14	**204E50000**	**GEOTEXTILE FABRIC, (1051 SY)**	
	Awd	$1.50	$1,576.50
	2	$2.41	$2,532.91
Ref #15	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (887.5 FT)**	
	Awd	$23.60	$20,945.00
	2	$23.60	$20,945.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,420.00	$1,420.00
	2	$1,420.00	$1,420.00

Ref #17	**607E15000**	**FENCE, TYPE 47, (472 FT)**	
	Awd	$16.80	$7,929.60
	2	$16.80	$7,929.60
Ref #18	**607E70000**	**FENCELINE SEEDING AND MULCHING, (472 FT)**	
	Awd	$1.20	$566.40
	2	$1.20	$566.40
Ref #19	**607E98100**	**FENCE, MISC.: END POST, (2 EACH)**	
	Awd	$485.00	$970.00
	2	$485.00	$970.00
Ref #20	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (5 EACH)**	
	Awd	$900.00	$4,500.00
	2	$737.45	$3,687.25

Section 1 - ROADWAY - Totals

Awd	**$229,339.00**
2	**$260,462.86**

Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$325.00	$650.00
	2	$2.10	$4.20
Ref #22	**659E00300**	**TOPSOIL, (363 CY)**	
	Awd	$8.00	$2,904.00
	2	$20.00	$7,260.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (3269 SY)**	
	Awd	$2.50	$8,172.50
	2	$0.70	$2,288.30
Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (163 SY)**	
	Awd	$1.50	$244.50
	2	$5.00	$815.00
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.44 TON)**	
	Awd	$1,250.00	$550.00
	2	$1,000.00	$440.00
Ref #26	**659E31000**	**LIME, (0.68 ACRE)**	
	Awd	$10.00	$6.80
	2	$45.00	$30.60
Ref #27	**659E35000**	**WATER, (18 MGAL)**	
	Awd	$25.00	$450.00
	2	$1.00	$18.00
Ref #28	**670E00700**	**DITCH EROSION PROTECTION, (424 SY)**	
	Awd	$3.00	$1,272.00
	2	$2.60	$1,102.40
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,120.00	$2,120.00
Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,200.00	$2,200.00

Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,800.00	$3,800.00
Ref #32	**832E30000**	**EROSION CONTROL, (4500 EACH)**	
	Awd	$1.00	$4,500.00
	2	$1.00	$4,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$33,749.80**
2	**$24,578.50**

Ref #33	**611E04400**	**12" CONDUIT, TYPE B, (4 FT)**	
	Awd	$350.00	$1,400.00
	2	$600.00	$2,400.00
Ref #34	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$4,250.00	$4,250.00
	2	$5,000.00	$5,000.00

Section 3 - DRAINAGE - Totals

Awd	**$5,650.00**
2	**$7,400.00**

Ref #35	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (137 CY)**	
	Awd	$305.00	$41,785.00
	2	$365.00	$50,005.00
Ref #36	**304E20000**	**AGGREGATE BASE, (98 CY)**	
	Awd	$115.00	$11,270.00
	2	$105.00	$10,290.00
Ref #37	**407E20000**	**NON-TRACKING TACK COAT, (281 GAL)**	
	Awd	$7.80	$2,191.80
	2	$3.00	$843.00
Ref #38	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (28 CY)**	
	Awd	$337.00	$9,436.00
	2	$950.00	$26,600.00
Ref #39	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (146 CY)**	
	Awd	$345.00	$50,370.00
	2	$415.00	$60,590.00

Section 4 - PAVEMENT - Totals

Awd	**$115,052.80**
2	**$148,328.00**

Ref #40	**621E00100**	**RPM, (14 EACH)**	
	Awd	$260.00	$3,640.00
	2	$180.00	$2,520.00
Ref #41	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (14 EACH)**	
	Awd	$20.00	$280.00
	2	$24.00	$336.00

Ref #42	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (10 EACH)**	
	Awd	$10.00	$100.00
	2	$10.00	$100.00
Ref #43	**644E00104**	**EDGE LINE, 6", (0.23 MILE)**	
	Awd	$10,000.00	$2,300.00
	2	$10,000.00	$2,300.00
Ref #44	**644E00204**	**LANE LINE, 6", (0.09 MILE)**	
	Awd	$5,000.00	$450.00
	2	$5,000.00	$450.00
Ref #45	**644E00300**	**CENTER LINE, (0.2 MILE)**	
	Awd	$15,000.00	$3,000.00
	2	$15,000.00	$3,000.00
Ref #46	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (282 FT)**	
	Awd	$8.00	$2,256.00
	2	$8.00	$2,256.00
Ref #47	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$1,925.00	$3,850.00
	2	$1,925.00	$3,850.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$15,876.00**
2	**$14,812.00**

Ref #48	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$78.00	$4,680.00
	2	$65.00	$3,900.00
Ref #49	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,250.00	$18,000.00
	2	$2,185.00	$17,480.00
Ref #50	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,500.00	$3,500.00
Ref #51	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (35 EACH)**	
	Awd	$12.00	$420.00
	2	$8.00	$280.00
Ref #52	**614E13350**	**OBJECT MARKER, ONE WAY, (35 EACH)**	
	Awd	$15.00	$525.00
	2	$16.00	$560.00
Ref #53	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.09 MILE)**	
	Awd	$2,500.00	$225.00
	2	$2,500.00	$225.00
Ref #54	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (0.09 MILE)**	
	Awd	$2,500.00	$225.00
	2	$2,500.00	$225.00
Ref #55	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.56 MILE)**	
	Awd	$4,500.00	$2,520.00
	2	$4,500.00	$2,520.00

Ref #56	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.2 MILE)**	
	Awd	$4,500.00	$900.00
	2	$4,500.00	$900.00
Ref #57	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.95 MILE)**	
	Awd	$3,000.00	$2,850.00
	2	$3,000.00	$2,850.00
Ref #58	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (250 FT)**	
	Awd	$2.00	$500.00
	2	$2.00	$500.00
Ref #59	**616E10000**	**WATER, (7 MGAL)**	
	Awd	$20.00	$140.00
	2	$65.00	$455.00
Ref #60	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1540 FT)**	
	Awd	$25.00	$38,500.00
	2	$24.00	$36,960.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$74,485.00**
2	**$70,355.00**

Ref #61	**900E10000**	**SPECIAL - RAIL ITEM, MISC.: CONSTRUCT TRACK, (1010 FT)**	
	Awd	$165.00	$166,650.00
	2	$154.73	$156,277.30
Ref #62	**900E10000**	**SPECIAL - RAIL ITEM, MISC.: LIGHT DUTY ROAD CROSSI, (30 FT)**	
	Awd	$350.00	$10,500.00
	2	$920.05	$27,601.50
Ref #63	**900E10000**	**SPECIAL - RAIL ITEM, MISC.: TRACK REMOVAL, (526 FT)**	
	Awd	$30.00	$15,780.00
	2	$18.65	$9,809.90
Ref #64	**900E11000**	**SPECIAL - RAIL ITEM, MISC.: REMOVAL OF RAILROAD AT, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
Ref #65	**900E11000**	**SPECIAL - RAIL ITEM, MISC.: REMOVAL OF RAILROAD AT, (4 EACH)**	
	Awd	$1,750.00	$7,000.00
	2	$950.00	$3,800.00
Ref #66	**900E17000**	**SPECIAL - RAIL ITEM, MISC.: POWER SERVICE REMOVED, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$2,000.00	$2,000.00
Ref #67	**900E19000**	**SPECIAL - RAIL ITEM, MISC.: 4" COMPACTED BALLAST P, (168 CY)**	
	Awd	$65.00	$10,920.00
	2	$91.00	$15,288.00
Ref #68	**900E19000**	**SPECIAL - RAIL ITEM, MISC.: 4" COMPACTED SUBBALLAS, (299 CY)**	
	Awd	$65.00	$19,435.00
	2	$85.00	$25,415.00
Ref #69	**900E19000**	**SPECIAL - RAIL ITEM, MISC.: BALLAST, (147 CY)**	
	Awd	$65.00	$9,555.00
	2	$64.35	$9,459.45

Section 7 - ITEMS OF WORK - Totals

Awd	**$251,340.00**
2	**$253,151.15**

Ref #70	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,000.00	$3,000.00
Ref #71	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$5,000.00	$5,000.00
Ref #72	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
Ref #73	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
Ref #74	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$120,000.00**
2	**$88,000.00**