Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220333
PID 109337
BEL-SR 7-09.77
Federal
Type: MISCELLANEOUS
Letting Date: 5/26/2022
Completion Date: 7/31/2023

Contract Awarded To:	OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount:	$1,788,000.00
Engineer's Estimate:	$1,152,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,788,000.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$7,150.00	$7,150.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$4,400.00	$4,400.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (4281 SY)**	
	Awd	$6.77	$28,982.37
Ref #4	**202E30700**	**CONCRETE BARRIER REMOVED, (175 FT)**	
	Awd	$105.79	$18,513.25
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (175 FT)**	
	Awd	$20.63	$3,610.25
Ref #6	**203E10000**	**EXCAVATION, (2928 CY)**	
	Awd	$30.34	$88,835.52
Ref #7	**203E10001**	**EXCAVATION, AS PER PLAN, (50 CY)**	
	Awd	$72.66	$3,633.00
Ref #8	**203E20000**	**EMBANKMENT, (210 CY)**	
	Awd	$31.86	$6,690.60
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (5014 SY)**	
	Awd	$2.35	$11,782.90
Ref #10	**204E45000**	**PROOF ROLLING, (3 HOUR)**	
	Awd	$255.29	$765.87
Ref #11	**209E60201**	**LINEAR GRADING, AS PER PLAN, (34 STA)**	
	Awd	$362.51	$12,325.34
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (175 FT)**	
	Awd	$122.12	$21,371.00
Ref #13	**622E90000**	**BARRIER, MISC.: NEW JERSEY SHAPE TYPE A, (175 FT)**	
	Awd	$224.95	$39,366.25
Ref #14	**623E40501**	**REFERENCE MONUMENT, TYPE A, AS PER PLAN, (2 EACH)**	
	Awd	$1,052.02	$2,104.04

Section 1 - ROADWAY - Totals

Awd	**$249,530.39**

Ref #15	**601E11000**	**RIPRAP, TYPE D, (4 SY)**	
	Awd	$1,730.19	$6,920.76
Ref #16	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$465.88	$931.76
Ref #17	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (21 CY)**	
	Awd	$537.39	$11,285.19
Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (3 EACH)**	
	Awd	$128.54	$385.62
Ref #19	**659E00300**	**TOPSOIL, (290 CY)**	
	Awd	$72.40	$20,996.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (2614 SY)**	
	Awd	$2.06	$5,384.84
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (131 SY)**	
	Awd	$2.06	$269.86

Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.35 TON)**		
	Awd	$1,799.63	$629.87	
Ref #23	**659E31000**	**LIME, (0.54 ACRE)**		
	Awd	$102.83	$55.53	
Ref #24	**659E35000**	**WATER, (14 MGAL)**		
	Awd	$1.29	$18.06	
Ref #25	**832E30000**	**EROSION CONTROL, (68850 EACH)**		
	Awd	$1.00	$68,850.00	
Ref #26	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (185 SY)**		
	Awd	$10.28	$1,901.80	

Section 2 - EROSION CONTROL - Totals

Awd	**$117,629.29**

Ref #27	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**		
	Awd	$38,159.72	$38,159.72	
Ref #28	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (9.9 CY)**		
	Awd	$3,081.11	$30,502.99	
Ref #29	**605E05100**	**4" SHALLOW PIPE UNDERDRAINS, (348 FT)**		
	Awd	$24.76	$8,616.48	
Ref #30	**605E06000**	**4" BASE PIPE UNDERDRAINS, (522 FT)**		
	Awd	$16.04	$8,372.88	
Ref #31	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (79 FT)**		
	Awd	$49.38	$3,901.02	
Ref #32	**611E96601**	**CONDUIT, BORED OR JACKED, AS PER PLAN, 42", TYPE A, (203 FT)**		
	Awd	$1,987.94	$403,551.82	
Ref #33	**611E97200**	**CONDUIT, MISC.: BORE HOLES FOR FILLING EXISTING BO, (3 EACH)**		
	Awd	$4,432.62	$13,297.86	
Ref #34	**611E97600**	**CONDUIT, MISC.: FILL AND PLUG EXISTING BOX CULVERT, (130 CY)**		
	Awd	$408.65	$53,124.50	
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**		
	Awd	$226.84	$226.84	

Section 3 - DRAINAGE - Totals

Awd	**$559,754.11**

Ref #36	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (521 SY)**		
	Awd	$15.89	$8,278.69	
Ref #37	**254E01600**	**PATCHING PLANED SURFACE, (26 SY)**		
	Awd	$194.58	$5,059.08	
Ref #38	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1196 CY)**		
	Awd	$230.10	$275,199.60	
Ref #39	**304E20000**	**AGGREGATE BASE, (820 CY)**		
	Awd	$101.33	$83,090.60	
Ref #40	**407E20000**	**NON-TRACKING TACK COAT, (259 GAL)**		
	Awd	$4.50	$1,165.50	

Ref #41	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (201 CY)**		
	Awd	$424.20	$85,264.20	
Ref #42	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (208 CY)**		
	Awd	$424.20	$88,233.60	
Ref #43	**617E10100**	**COMPACTED AGGREGATE, (47 CY)**		
	Awd	$151.53	$7,121.91	
Ref #44	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (0.7 MILE)**		
	Awd	$10,283.60	$7,198.52	

Section 4 - PAVEMENT - Totals

Awd	**$560,611.70**

Ref #45	**621E00100**	**RPM, (78 EACH)**		
	Awd	$80.34	$6,266.52	
Ref #46	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (78 EACH)**		
	Awd	$46.92	$3,659.76	
Ref #47	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (6 EACH)**		
	Awd	$14.14	$84.84	
Ref #48	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (3 EACH)**		
	Awd	$14.14	$42.42	
Ref #49	**646E10010**	**EDGE LINE, 6", (0.8 MILE)**		
	Awd	$9,959.67	$7,967.74	
Ref #50	**646E10110**	**LANE LINE, 6", (1.13 MILE)**		
	Awd	$4,311.41	$4,871.89	
Ref #51	**646E10310**	**CHANNELIZING LINE, 12", (40 FT)**		
	Awd	$6.62	$264.80	

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$23,157.97**

Ref #52	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**		
	Awd	$83.55	$2,005.20	
Ref #53	**614E11630**	**INCREASED BARRIER DELINEATION, (1930 FT)**		
	Awd	$1.29	$2,489.70	
Ref #54	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**		
	Awd	$3,559.71	$14,238.84	
Ref #55	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (118 EACH)**		
	Awd	$30.85	$3,640.30	
Ref #56	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (32 EACH)**		
	Awd	$53.99	$1,727.68	
Ref #57	**614E13350**	**OBJECT MARKER, ONE WAY, (84 EACH)**		
	Awd	$41.13	$3,454.92	
Ref #58	**614E13360**	**OBJECT MARKER, TWO WAY, (66 EACH)**		
	Awd	$41.13	$2,714.58	
Ref #59	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.13 MILE)**		
	Awd	$1,253.32	$1,416.25	

Ref #60	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (2.6 MILE)**	
	Awd	$13,638.64	$35,460.46
Ref #61	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.8 MILE)**	
	Awd	$1,446.12	$1,156.90
Ref #62	**614E23130**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 873, (380 FT)**	
	Awd	$7.71	$2,929.80
Ref #63	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (40 FT)**	
	Awd	$15.43	$617.20
Ref #64	**614E24122**	**WORK ZONE DOTTED LINE, CLASS I, 6", 873, (2750 FT)**	
	Awd	$0.96	$2,640.00
Ref #65	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$12.86	$128.60
Ref #66	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1970 FT)**	
	Awd	$23.28	$45,861.60

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$120,482.03**

Ref #67	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$6,427.25	$6,427.25
Ref #68	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,410.36	$18,410.36
Ref #69	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,196.90	$30,196.90
Ref #70	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (5 MNTH)**	
	Awd	$3,800.00	$19,000.00
Ref #71	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,800.00	$2,800.00
Ref #72	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$156,834.51**