Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220334
PID 106764
CAR-SR 43-23.12
Federal
Type: BRIDGE REPAIR
Letting Date: 5/26/2022
Completion Date: 10/31/2023

Contract Awarded To: RUHLIN COMPANY
Award Amount: $1,810,310.31

Engineer's Estimate: $1,740,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $1,810,310.31

Bidder 2
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $2,002,331.34

Bidder 3
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $2,049,609.37

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,173,821.22

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,295,449.18

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$12,000.00	$12,000.00
	3	$2,333.00	$2,333.00
	4	$10,000.00	$10,000.00
	5	$1,700.00	$1,700.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (507 SY)**	
	Awd	$15.00	$7,605.00
	2	$17.00	$8,619.00
	3	$22.00	$11,154.00
	4	$15.00	$7,605.00
	5	$17.00	$8,619.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (836 SY)**	
	Awd	$4.75	$3,971.00
	2	$4.00	$3,344.00
	3	$2.50	$2,090.00
	4	$7.50	$6,270.00
	5	$7.00	$5,852.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (634 FT)**	
	Awd	$2.80	$1,775.20
	2	$3.00	$1,902.00
	3	$3.00	$1,902.00
	4	$2.00	$1,268.00
	5	$2.80	$1,775.20
Ref #5	**202E75000**	**FENCE REMOVED, (40 FT)**	
	Awd	$5.00	$200.00
	2	$3.50	$140.00
	3	$5.00	$200.00
	4	$3.50	$140.00
	5	$10.00	$400.00
Ref #6	**203E10000**	**EXCAVATION, (390 CY)**	
	Awd	$25.00	$9,750.00
	2	$20.00	$7,800.00
	3	$28.50	$11,115.00
	4	$25.00	$9,750.00
	5	$32.00	$12,480.00
Ref #7	**203E20000**	**EMBANKMENT, (181 CY)**	
	Awd	$35.00	$6,335.00
	2	$17.00	$3,077.00
	3	$16.00	$2,896.00
	4	$20.00	$3,620.00
	5	$28.00	$5,068.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (1028 SY)**	
	Awd	$4.00	$4,112.00
	2	$2.50	$2,570.00
	3	$1.00	$1,028.00
	4	$6.00	$6,168.00
	5	$5.00	$5,140.00

Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (387.5 FT)**	
	Awd	$24.50	$9,493.75
	2	$24.50	$9,493.75
	3	$27.22	$10,547.75
	4	$21.20	$8,215.00
	5	$24.50	$9,493.75
Ref #10	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (NCHRP 350 ROR MASH 2016), (3 EACH)**	
	Awd	$2,800.00	$8,400.00
	2	$2,800.00	$8,400.00
	3	$3,111.00	$9,333.00
	4	$2,760.00	$8,280.00
	5	$2,800.00	$8,400.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,350.00	$1,350.00
	2	$1,350.00	$1,350.00
	3	$1,500.00	$1,500.00
	4	$1,420.00	$1,420.00
	5	$1,350.00	$1,350.00
Ref #12	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$3,500.00	$14,000.00
	3	$3,889.00	$15,556.00
	4	$3,240.00	$12,960.00
	5	$3,500.00	$14,000.00
Ref #13	**607E15000**	**FENCE, TYPE 47, (40 FT)**	
	Awd	$27.00	$1,080.00
	2	$27.00	$1,080.00
	3	$30.00	$1,200.00
	4	$43.00	$1,720.00
	5	$27.00	$1,080.00

Section 1 - ROADWAY - Totals

Awd	**$73,571.95**
2	**$73,775.75**
3	**$70,854.75**
4	**$77,416.00**
5	**$75,357.95**

Ref #14	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (139 CY)**	
	Awd	$65.00	$9,035.00
	2	$145.00	$20,155.00
	3	$105.00	$14,595.00
	4	$95.00	$13,205.00
	5	$125.00	$17,375.00
Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$250.00	$500.00
	3	$100.00	$200.00
	4	$100.00	$200.00
	5	$100.00	$200.00

Ref #16	**659E00300**	**TOPSOIL, (178 CY)**	
	Awd	$58.00	$10,324.00
	2	$58.00	$10,324.00
	3	$30.00	$5,340.00
	4	$20.00	$3,560.00
	5	$30.00	$5,340.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (1606 SY)**	
	Awd	$1.00	$1,606.00
	2	$1.00	$1,606.00
	3	$3.25	$5,219.50
	4	$2.15	$3,452.90
	5	$2.15	$3,452.90
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (80 SY)**	
	Awd	$3.00	$240.00
	2	$3.00	$240.00
	3	$5.00	$400.00
	4	$2.15	$172.00
	5	$2.15	$172.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$1,200.00	$264.00
	2	$1,200.00	$264.00
	3	$1,200.00	$264.00
	4	$1,400.00	$308.00
	5	$1,400.00	$308.00
Ref #20	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$1.00	$0.33
	2	$50.00	$16.50
	3	$25.00	$8.25
	4	$80.00	$26.40
	5	$80.00	$26.40
Ref #21	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$0.01	$0.10
	2	$1.00	$10.00
	3	$1.00	$10.00
	4	$1.00	$10.00
	5	$1.00	$10.00
Ref #22	**832E30000**	**EROSION CONTROL, (8250 EACH)**	
	Awd	$1.00	$8,250.00
	2	$1.00	$8,250.00
	3	$1.00	$8,250.00
	4	$1.00	$8,250.00
	5	$1.00	$8,250.00

Section 2 - EROSION CONTROL - Totals

Awd	**$30,219.43**
2	**$41,365.50**
3	**$34,286.75**
4	**$29,184.30**
5	**$35,134.30**

Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" AVG. DEPTH), (947 SY)**	
	Awd	$7.90	$7,481.30
	2	$10.00	$9,470.00
	3	$12.44	$11,780.68
	4	$7.50	$7,102.50
	5	$7.90	$7,481.30
Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIES 0" MIN., (136 SY)**	
	Awd	$18.50	$2,516.00
	2	$38.00	$5,168.00
	3	$16.67	$2,267.12
	4	$7.50	$1,020.00
	5	$18.50	$2,516.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (233 CY)**	
	Awd	$230.00	$53,590.00
	2	$200.00	$46,600.00
	3	$302.00	$70,366.00
	4	$350.00	$81,550.00
	5	$230.00	$53,590.00
Ref #26	**304E20000**	**AGGREGATE BASE, (169 CY)**	
	Awd	$90.00	$15,210.00
	2	$120.00	$20,280.00
	3	$114.50	$19,350.50
	4	$75.00	$12,675.00
	5	$130.00	$21,970.00
Ref #27	**407E10000**	**TACK COAT, (358 GAL)**	
	Awd	$2.50	$895.00
	2	$4.00	$1,432.00
	3	$3.11	$1,113.38
	4	$10.00	$3,580.00
	5	$2.50	$895.00
Ref #28	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (77 CY)**	
	Awd	$255.00	$19,635.00
	2	$240.00	$18,480.00
	3	$419.45	$32,297.65
	4	$400.00	$30,800.00
	5	$255.00	$19,635.00
Ref #29	**441E70201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (20 CY)**	
	Awd	$285.00	$5,700.00
	2	$300.00	$6,000.00
	3	$419.45	$8,389.00
	4	$350.00	$7,000.00
	5	$285.00	$5,700.00
Ref #30	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (109 CY)**	
	Awd	$185.00	$20,165.00
	2	$220.00	$23,980.00
	3	$280.00	$30,520.00
	4	$350.00	$38,150.00
	5	$185.00	$20,165.00

Section 3 - PAVEMENT - Totals

Awd	**$125,192.30**
2	**$131,410.00**
3	**$176,084.33**
4	**$181,877.50**
5	**$131,952.30**

Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (14 EACH)**	
	Awd	$10.00	$140.00
	2	$10.00	$140.00
	3	$11.00	$154.00
	4	$8.00	$112.00
	5	$10.00	$140.00
Ref #32	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (20 FT)**	
	Awd	$15.00	$300.00
	2	$15.00	$300.00
	3	$16.70	$334.00
	4	$13.90	$278.00
	5	$15.00	$300.00
Ref #33	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (26.5 FT)**	
	Awd	$16.00	$424.00
	2	$16.00	$424.00
	3	$17.80	$471.70
	4	$15.00	$397.50
	5	$16.00	$424.00
Ref #34	**630E08510**	**STREET NAME SIGN SUPPORT, NO. 2 POST, (13 FT)**	
	Awd	$18.00	$234.00
	2	$18.00	$234.00
	3	$20.00	$260.00
	4	$17.40	$226.20
	5	$18.00	$234.00
Ref #35	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$45.00	$45.00
	2	$45.00	$45.00
	3	$50.00	$50.00
	4	$45.00	$45.00
	5	$45.00	$45.00
Ref #36	**630E80100**	**SIGN, FLAT SHEET, (17.3 SF)**	
	Awd	$25.00	$432.50
	2	$25.00	$432.50
	3	$27.80	$480.94
	4	$21.00	$363.30
	5	$25.00	$432.50
Ref #37	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$20.60	$41.20
	2	$20.60	$41.20
	3	$22.90	$45.80
	4	$15.00	$30.00
	5	$21.00	$42.00

Ref #38	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$61.70	$61.70
	2	$62.00	$62.00
	3	$68.00	$68.00
	4	$65.00	$65.00
	5	$62.00	$62.00
Ref #39	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$20.60	$61.80
	2	$21.00	$63.00
	3	$23.00	$69.00
	4	$15.00	$45.00
	5	$21.00	$63.00
Ref #40	**646E10010**	**EDGE LINE, 6", (0.28 MILE)**	
	Awd	$10,430.00	$2,920.40
	2	$10,430.00	$2,920.40
	3	$11,589.00	$3,244.92
	4	$10,430.00	$2,920.40
	5	$10,430.00	$2,920.40
Ref #41	**646E10200**	**CENTER LINE, (0.13 MILE)**	
	Awd	$16,915.00	$2,198.95
	2	$16,915.00	$2,198.95
	3	$18,795.00	$2,443.35
	4	$16,915.00	$2,198.95
	5	$16,915.00	$2,198.95
Ref #42	**646E10400**	**STOP LINE, (64 FT)**	
	Awd	$15.25	$976.00
	2	$15.25	$976.00
	3	$17.00	$1,088.00
	4	$15.25	$976.00
	5	$15.25	$976.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$7,835.55**
2	**$7,837.05**
3	**$8,709.71**
4	**$7,657.35**
5	**$7,837.85**

Ref #43	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$75.00	$6,000.00
	2	$70.00	$5,600.00
	3	$80.00	$6,400.00
	4	$85.00	$6,800.00
	5	$70.00	$5,600.00
Ref #44	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,950.00	$5,950.00
	2	$9,000.00	$9,000.00
	3	$6,611.00	$6,611.00
	4	$5,950.00	$5,950.00
	5	$6,000.00	$6,000.00

Ref #45	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (35 CY)**	
	Awd	$250.00	$8,750.00
	2	$175.00	$6,125.00
	3	$100.00	$3,500.00
	4	$200.00	$7,000.00
	5	$285.00	$9,975.00
Ref #46	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.05 MILE)**	
	Awd	$22,250.00	$1,112.50
	2	$22,500.00	$1,125.00
	3	$24,723.00	$1,236.15
	4	$22,250.00	$1,112.50
	5	$22,250.00	$1,112.50
Ref #47	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$100.00	$500.00
	2	$5.00	$25.00
	3	$1.00	$5.00
	4	$75.00	$375.00
	5	$65.00	$325.00
Ref #48	**617E10100**	**COMPACTED AGGREGATE, (35 CY)**	
	Awd	$75.00	$2,625.00
	2	$105.00	$3,675.00
	3	$44.00	$1,540.00
	4	$115.00	$4,025.00
	5	$150.00	$5,250.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,937.50**
2	**$25,550.00**
3	**$19,292.15**
4	**$25,262.50**
5	**$28,262.50**

Ref #49	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$243,000.00	$243,000.00
	3	$114,048.00	$114,048.00
	4	$110,000.00	$110,000.00
	5	$206,000.00	$206,000.00
Ref #50	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$45.00	$5,985.00
	2	$50.00	$6,650.00
	3	$56.00	$7,448.00
	4	$85.00	$11,305.00
	5	$35.00	$4,655.00
Ref #51	**503E21100**	**UNCLASSIFIED EXCAVATION, (372 CY)**	
	Awd	$125.00	$46,500.00
	2	$50.00	$18,600.00
	3	$49.00	$18,228.00
	4	$100.00	$37,200.00
	5	$125.00	$46,500.00

Ref #52	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$20,796.00	$20,796.00
	4	$17,000.00	$17,000.00
	5	$36,000.00	$36,000.00
Ref #53	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (340 FT)**	
	Awd	$55.00	$18,700.00
	2	$48.00	$16,320.00
	3	$50.50	$17,170.00
	4	$40.00	$13,600.00
	5	$45.00	$15,300.00
Ref #54	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (300 FT)**	
	Awd	$15.00	$4,500.00
	2	$26.00	$7,800.00
	3	$29.00	$8,700.00
	4	$25.00	$7,500.00
	5	$50.00	$15,000.00
Ref #55	**507E00410**	**STEEL PILES, MISC.: PORTIONS OF PILES REMOVED, (26 EACH)**	
	Awd	$50.00	$1,300.00
	2	$75.00	$1,950.00
	3	$73.00	$1,898.00
	4	$500.00	$13,000.00
	5	$300.00	$7,800.00
Ref #56	**509E10000**	**EPOXY COATED REINFORCING STEEL, (80028 LB)**	
	Awd	$1.75	$140,049.00
	2	$1.55	$124,043.40
	3	$1.60	$128,044.80
	4	$1.65	$132,046.20
	5	$1.75	$140,049.00
Ref #57	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$2,500.00	$5,000.00
	3	$2,100.00	$4,200.00
	4	$6,000.00	$12,000.00
	5	$4,000.00	$8,000.00
Ref #58	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (289 CY)**	
	Awd	$750.00	$216,750.00
	2	$680.00	$196,520.00
	3	$867.00	$250,563.00
	4	$800.00	$231,200.00
	5	$1,200.00	$346,800.00
Ref #59	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (62 CY)**	
	Awd	$750.00	$46,500.00
	2	$600.00	$37,200.00
	3	$514.00	$31,868.00
	4	$1,200.00	$74,400.00
	5	$1,600.00	$99,200.00

Ref #60	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (94 CY)**	
	Awd	$450.00	$42,300.00
	2	$450.00	$42,300.00
	3	$370.00	$34,780.00
	4	$650.00	$61,100.00
	5	$800.00	$75,200.00
Ref #61	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (578 SY)**	
	Awd	$18.00	$10,404.00
	2	$23.00	$13,294.00
	3	$20.00	$11,560.00
	4	$24.00	$13,872.00
	5	$28.00	$16,184.00
Ref #62	**512E33000**	**TYPE 2 WATERPROOFING, (13 SY)**	
	Awd	$40.00	$520.00
	2	$26.00	$338.00
	3	$42.00	$546.00
	4	$250.00	$3,250.00
	5	$40.00	$520.00
Ref #63	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (24756 LB)**	
	Awd	$8.85	$219,090.60
	2	$9.80	$242,608.80
	3	$10.80	$267,364.80
	4	$10.00	$247,560.00
	5	$10.40	$257,462.40
Ref #64	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5696 EACH)**	
	Awd	$5.00	$28,480.00
	2	$5.00	$28,480.00
	3	$5.77	$32,865.92
	4	$5.50	$31,328.00
	5	$5.00	$28,480.00
Ref #65	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (9104 SF)**	
	Awd	$5.85	$53,258.40
	2	$5.85	$53,258.40
	3	$6.50	$59,176.00
	4	$5.85	$53,258.40
	5	$11.80	$107,427.20
Ref #66	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (9104 SF)**	
	Awd	$3.72	$33,866.88
	2	$3.75	$34,140.00
	3	$4.14	$37,690.56
	4	$5.85	$53,258.40
	5	$2.56	$23,306.24
Ref #67	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (10587 SF)**	
	Awd	$4.05	$42,877.35
	2	$4.06	$42,983.22
	3	$4.50	$47,641.50
	4	$4.05	$42,877.35
	5	$2.56	$27,102.72

Ref #68	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (10587 SF)**	
	Awd	$4.05	$42,877.35
	2	$4.06	$42,983.22
	3	$4.50	$47,641.50
	4	$4.06	$42,983.22
	5	$2.56	$27,102.72
Ref #69	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (17 MNHR)**	
	Awd	$500.00	$8,500.00
	2	$500.00	$8,500.00
	3	$555.00	$9,435.00
	4	$500.00	$8,500.00
	5	$103.00	$1,751.00
Ref #70	**514E10000**	**FINAL INSPECTION REPAIR, (10 EACH)**	
	Awd	$600.00	$6,000.00
	2	$600.00	$6,000.00
	3	$667.00	$6,670.00
	4	$600.00	$6,000.00
	5	$307.00	$3,070.00
Ref #71	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (101 FT)**	
	Awd	$40.00	$4,040.00
	2	$45.00	$4,545.00
	3	$48.00	$4,848.00
	4	$75.00	$7,575.00
	5	$75.00	$7,575.00
Ref #72	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (62 SF)**	
	Awd	$10.00	$620.00
	2	$8.00	$496.00
	3	$4.30	$266.60
	4	$15.00	$930.00
	5	$14.00	$868.00
Ref #73	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (135 FT)**	
	Awd	$35.00	$4,725.00
	2	$35.00	$4,725.00
	3	$29.00	$3,915.00
	4	$30.00	$4,050.00
	5	$38.00	$5,130.00
Ref #74	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,700.00	$17,000.00
	2	$2,000.00	$20,000.00
	3	$1,561.00	$15,610.00
	4	$1,405.00	$14,050.00
	5	$1,700.00	$17,000.00
Ref #75	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,700.00	$17,000.00
	2	$2,000.00	$20,000.00
	3	$1,795.00	$17,950.00
	4	$1,615.00	$16,150.00
	5	$1,900.00	$19,000.00

Ref #76	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$32,111.00	$32,111.00
	4	$25,000.00	$25,000.00
	5	$20,000.00	$20,000.00
Ref #77	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (435 FT)**	
	Awd	$372.00	$161,820.00
	2	$400.00	$174,000.00
	3	$413.00	$179,655.00
	4	$625.00	$271,875.00
	5	$372.00	$161,820.00
Ref #78	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (59 CY)**	
	Awd	$100.00	$5,900.00
	2	$125.00	$7,375.00
	3	$181.00	$10,679.00
	4	$175.00	$10,325.00
	5	$180.00	$10,620.00
Ref #79	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (145 FT)**	
	Awd	$30.00	$4,350.00
	2	$22.00	$3,190.00
	3	$6.00	$870.00
	4	$15.00	$2,175.00
	5	$9.00	$1,305.00
Ref #80	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (44 FT)**	
	Awd	$35.00	$1,540.00
	2	$22.00	$968.00
	3	$6.00	$264.00
	4	$20.00	$880.00
	5	$9.00	$396.00
Ref #81	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (240 SY)**	
	Awd	$335.00	$80,400.00
	2	$375.00	$90,000.00
	3	$308.00	$73,920.00
	4	$330.00	$79,200.00
	5	$350.00	$84,000.00
Ref #82	**526E90030**	**TYPE C INSTALLATION, (101 FT)**	
	Awd	$200.00	$20,200.00
	2	$125.00	$12,625.00
	3	$174.00	$17,574.00
	4	$475.00	$47,975.00
	5	$280.00	$28,280.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$1,448,053.58**
2	**$1,554,893.04**
3	**$1,515,997.68**
4	**$1,703,423.57**
5	**$1,848,904.28**

Ref #83	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$20,000.00	$20,000.00
	3	$28,772.00	$28,772.00
	4	$22,000.00	$22,000.00
	5	$12,000.00	$12,000.00
Ref #84	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$20,000.00	$20,000.00
	3	$25,278.00	$25,278.00
	4	$9,000.00	$9,000.00
	5	$15,000.00	$15,000.00
Ref #85	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$3,500.00	$17,500.00
	2	$2,300.00	$11,500.00
	3	$1,000.00	$5,000.00
	4	$3,000.00	$15,000.00
	5	$3,200.00	$16,000.00
Ref #86	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$16,000.00	$16,000.00
	3	$59,667.00	$59,667.00
	4	$3,000.00	$3,000.00
	5	$25,000.00	$25,000.00
Ref #87	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$100,000.00	$100,000.00
	3	$105,667.00	$105,667.00
	4	$100,000.00	$100,000.00
	5	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$100,500.00**
2	**$167,500.00**
3	**$224,384.00**
4	**$149,000.00**
5	**$168,000.00**