Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220335
PID 97491
CAR-SR 542-05.61
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 5/26/2022
Completion Date: 6/30/2023

Contract Awarded To: BOG CONSTRUCTION INC
Award Amount: $1,485,249.60

Engineer's Estimate: $1,322,000.00

Bidder 1
BOG CONSTRUCTION INC
8235 HUXLEY RD
Mahoning
BERLIN CENTER, OH 44401
Bid $1,485,249.60

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $1,644,457.79

Bidder 3
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $1,823,615.08

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,848,930.33

Bidder 5
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $1,881,583.00

Bidder 6
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $2,076,998.78

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,500.00	$5,500.00
	3	$5,000.00	$5,000.00
	4	$1,500.00	$1,500.00
	5	$9,000.00	$9,000.00
	6	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (562 SY)**	
	Awd	$12.00	$6,744.00
	2	$15.00	$8,430.00
	3	$16.50	$9,273.00
	4	$9.00	$5,058.00
	5	$14.00	$7,868.00
	6	$16.00	$8,992.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (431 SY)**	
	Awd	$10.00	$4,310.00
	2	$10.00	$4,310.00
	3	$1.00	$431.00
	4	$11.00	$4,741.00
	5	$16.00	$6,896.00
	6	$1.00	$431.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (527 FT)**	
	Awd	$3.00	$1,581.00
	2	$2.00	$1,054.00
	3	$2.00	$1,054.00
	4	$2.00	$1,054.00
	5	$2.00	$1,054.00
	6	$8.50	$4,479.50
Ref #5	**202E38500**	**BRIDGE RAILING REMOVED, (262 FT)**	
	Awd	$5.00	$1,310.00
	2	$3.00	$786.00
	3	$3.00	$786.00
	4	$3.00	$786.00
	5	$3.00	$786.00
	6	$15.00	$3,930.00
Ref #6	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$320.00	$320.00
	3	$340.00	$340.00
	4	$320.00	$320.00
	5	$320.00	$320.00
	6	$200.00	$200.00
Ref #7	**203E10000**	**EXCAVATION, (159 CY)**	
	Awd	$25.00	$3,975.00
	2	$35.00	$5,565.00
	3	$22.50	$3,577.50
	4	$29.00	$4,611.00
	5	$26.00	$4,134.00
	6	$30.00	$4,770.00

Ref #8	**203E20000**	**EMBANKMENT, (45 CY)**	
	Awd	$50.00	$2,250.00
	2	$30.00	$1,350.00
	3	$30.00	$1,350.00
	4	$38.00	$1,710.00
	5	$14.00	$630.00
	6	$40.00	$1,800.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (543 SY)**	
	Awd	$4.00	$2,172.00
	2	$4.00	$2,172.00
	3	$5.00	$2,715.00
	4	$3.00	$1,629.00
	5	$5.00	$2,715.00
	6	$5.00	$2,715.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$50.00	$50.00
	2	$1,000.00	$1,000.00
	3	$295.00	$295.00
	4	$190.00	$190.00
	5	$250.00	$250.00
	6	$225.00	$225.00
Ref #11	**606E15050**	**GUARDRAIL, TYPE MGS, (412.5 FT)**	
	Awd	$23.00	$9,487.50
	2	$21.60	$8,910.00
	3	$22.75	$9,384.38
	4	$21.60	$8,910.00
	5	$21.60	$8,910.00
	6	$25.00	$10,312.50
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$1,480.00	$1,480.00
	3	$1,550.00	$1,550.00
	4	$1,480.00	$1,480.00
	5	$1,480.00	$1,480.00
	6	$1,575.00	$1,575.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$2,860.00	$11,440.00
	3	$3,000.00	$12,000.00
	4	$2,860.00	$11,440.00
	5	$2,860.00	$11,440.00
	6	$2,275.00	$9,100.00

Section 1 - ROADWAY - Totals

Awd	**$48,979.50**
2	**$52,317.00**
3	**$47,755.88**
4	**$43,429.00**
5	**$55,483.00**
6	**$68,530.00**

Ref #14	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (324 CY)**	
	Awd	$75.00	$24,300.00
	2	$70.00	$22,680.00
	3	$96.00	$31,104.00
	4	$85.00	$27,540.00
	5	$100.00	$32,400.00
	6	$110.00	$35,640.00
Ref #15	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$200.00	$400.00
	3	$200.00	$400.00
	4	$100.00	$200.00
	5	$150.00	$300.00
	6	$100.00	$200.00
Ref #16	**659E00300**	**TOPSOIL, (45 CY)**	
	Awd	$50.00	$2,250.00
	2	$108.00	$4,860.00
	3	$100.00	$4,500.00
	4	$60.00	$2,700.00
	5	$50.00	$2,250.00
	6	$40.00	$1,800.00
Ref #17	**659E10000**	**SEEDING AND MULCHING, (406 SY)**	
	Awd	$13.00	$5,278.00
	2	$2.00	$812.00
	3	$2.00	$812.00
	4	$8.50	$3,451.00
	5	$5.00	$2,030.00
	6	$8.50	$3,451.00
Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (20 SY)**	
	Awd	$2.00	$40.00
	2	$4.00	$80.00
	3	$4.00	$80.00
	4	$8.50	$170.00
	5	$3.25	$65.00
	6	$8.50	$170.00
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$2,000.00	$120.00
	2	$1,500.00	$90.00
	3	$1,550.00	$93.00
	4	$1,400.00	$84.00
	5	$500.00	$30.00
	6	$1,400.00	$84.00
Ref #20	**659E31000**	**LIME, (0.08 ACRE)**	
	Awd	$100.00	$8.00
	2	$1.00	$0.08
	3	$30.00	$2.40
	4	$80.00	$6.40
	5	$200.00	$16.00
	6	$80.00	$6.40

Ref #21	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$0.01	$0.01
	3	$2.00	$2.00
	4	$1.00	$1.00
	5	$1.00	$1.00
	6	$1.00	$1.00
Ref #22	**832E30000**	**EROSION CONTROL, (12000 EACH)**	
	Awd	$1.00	$12,000.00
	2	$1.00	$12,000.00
	3	$1.00	$12,000.00
	4	$1.00	$12,000.00
	5	$1.00	$12,000.00
	6	$1.00	$12,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$44,097.00**
2	**$40,922.09**
3	**$48,993.40**
4	**$46,152.40**
5	**$49,092.00**
6	**$53,352.40**

Ref #23	**605E31100**	**AGGREGATE DRAINS, (80 FT)**	
	Awd	$25.00	$2,000.00
	2	$35.00	$2,800.00
	3	$12.50	$1,000.00
	4	$29.00	$2,320.00
	5	$20.00	$1,600.00
	6	$20.00	$1,600.00

Section 3 - DRAINAGE - Totals

Awd	**$2,000.00**
2	**$2,800.00**
3	**$1,000.00**
4	**$2,320.00**
5	**$1,600.00**
6	**$1,600.00**

Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (71 CY)**	
	Awd	$375.00	$26,625.00
	2	$361.50	$25,666.50
	3	$250.00	$17,750.00
	4	$400.00	$28,400.00
	5	$240.00	$17,040.00
	6	$240.00	$17,040.00
Ref #25	**304E20000**	**AGGREGATE BASE, (127 CY)**	
	Awd	$100.00	$12,700.00
	2	$85.00	$10,795.00
	3	$90.00	$11,430.00
	4	$94.00	$11,938.00
	5	$90.00	$11,430.00
	6	$100.00	$12,700.00

Ref #26	**407E10000**	**TACK COAT, (45 GAL)**	
	Awd	$10.00	$450.00
	2	$2.80	$126.00
	3	$4.00	$180.00
	4	$3.25	$146.25
	5	$4.00	$180.00
	6	$4.00	$180.00
Ref #27	**408E10000**	**PRIME COAT, (55 GAL)**	
	Awd	$60.00	$3,300.00
	2	$21.00	$1,155.00
	3	$15.50	$852.50
	4	$20.00	$1,100.00
	5	$15.00	$825.00
	6	$15.00	$825.00
Ref #28	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (13 CY)**	
	Awd	$750.00	$9,750.00
	2	$728.40	$9,469.20
	3	$565.00	$7,345.00
	4	$750.00	$9,750.00
	5	$540.00	$7,020.00
	6	$540.00	$7,020.00
Ref #29	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (18 CY)**	
	Awd	$700.00	$12,600.00
	2	$536.00	$9,648.00
	3	$440.00	$7,920.00
	4	$600.00	$10,800.00
	5	$420.00	$7,560.00
	6	$420.00	$7,560.00

Section 4 - PAVEMENT - Totals

Awd	**$65,425.00**
2	**$56,859.70**
3	**$45,477.50**
4	**$62,134.25**
5	**$44,055.00**
6	**$45,325.00**

Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (13 EACH)**	
	Awd	$20.00	$260.00
	2	$12.00	$156.00
	3	$12.50	$162.50
	4	$12.00	$156.00
	5	$12.00	$156.00
	6	$11.00	$143.00
Ref #31	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (11.5 FT)**	
	Awd	$35.00	$402.50
	2	$30.00	$345.00
	3	$30.00	$345.00
	4	$30.00	$345.00
	5	$30.00	$345.00
	6	$65.00	$747.50

Ref #32	**630E80100**	**SIGN, FLAT SHEET, (7 SF)**	
	Awd	$50.00	$350.00
	2	$35.00	$245.00
	3	$35.00	$245.00
	4	$35.00	$245.00
	5	$35.00	$245.00
	6	$145.00	$1,015.00
Ref #33	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$15.00	$30.00
	3	$15.00	$30.00
	4	$15.00	$30.00
	5	$15.00	$30.00
	6	$250.00	$500.00
Ref #34	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
	5	$20.00	$20.00
	6	$500.00	$500.00
Ref #35	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$10,000.00	$1,200.00
	2	$6,850.00	$822.00
	3	$7,200.00	$864.00
	4	$6,850.00	$822.00
	5	$6,850.00	$822.00
	6	$6,850.00	$822.00
Ref #36	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$20,000.00	$1,200.00
	2	$14,400.00	$864.00
	3	$15,000.00	$900.00
	4	$14,400.00	$864.00
	5	$14,400.00	$864.00
	6	$14,400.00	$864.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,712.50**
2	**$2,482.00**
3	**$2,566.50**
4	**$2,482.00**
5	**$2,482.00**
6	**$4,591.50**

Ref #37	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$7,050.00	$7,050.00
	3	$5,500.00	$5,500.00
	4	$7,050.00	$7,050.00
	5	$7,050.00	$7,050.00
	6	$16,000.00	$16,000.00

Ref #38	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$100.00	$1,000.00
	2	$250.00	$2,500.00
	3	$175.00	$1,750.00
	4	$316.00	$3,160.00
	5	$300.00	$3,000.00
	6	$500.00	$5,000.00
Ref #39	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.06 MILE)**	
	Awd	$1,000.00	$60.00
	2	$14,400.00	$864.00
	3	$15,100.00	$906.00
	4	$14,400.00	$864.00
	5	$14,400.00	$864.00
	6	$14,400.00	$864.00
Ref #40	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.12 MILE)**	
	Awd	$1,000.00	$120.00
	2	$6,850.00	$822.00
	3	$7,200.00	$864.00
	4	$6,850.00	$822.00
	5	$6,850.00	$822.00
	6	$6,850.00	$822.00
Ref #41	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$100.00	$100.00
	3	$5.00	$5.00
	4	$66.00	$66.00
	5	$1.00	$1.00
	6	$50.00	$50.00
Ref #42	**617E10100**	**COMPACTED AGGREGATE, (10 CY)**	
	Awd	$100.00	$1,000.00
	2	$100.00	$1,000.00
	3	$125.00	$1,250.00
	4	$109.00	$1,090.00
	5	$130.00	$1,300.00
	6	$300.00	$3,000.00
Ref #43	**617E25000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$25.00	$125.00
	3	$20.00	$100.00
	4	$58.00	$290.00
	5	$1.00	$5.00
	6	$50.00	$250.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,686.00**
2	**$12,461.00**
3	**$10,375.00**
4	**$13,342.00**
5	**$13,042.00**
6	**$25,986.00**

Ref #44	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
	2	$50,000.00	$50,000.00
	3	$190,000.00	$190,000.00
	4	$78,000.00	$78,000.00
	5	$62,500.00	$62,500.00
	6	$150,000.00	$150,000.00
Ref #45	**202E22900**	**APPROACH SLAB REMOVED, (37 SY)**	
	Awd	$100.00	$3,700.00
	2	$50.00	$1,850.00
	3	$45.00	$1,665.00
	4	$35.00	$1,295.00
	5	$40.00	$1,480.00
	6	$80.00	$2,960.00
Ref #46	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$125,000.00	$125,000.00
	3	$230,000.00	$230,000.00
	4	$85,000.00	$85,000.00
	5	$282,500.00	$282,500.00
	6	$200,000.00	$200,000.00
Ref #47	**503E21100**	**UNCLASSIFIED EXCAVATION, (109 CY)**	
	Awd	$30.00	$3,270.00
	2	$135.00	$14,715.00
	3	$265.00	$28,885.00
	4	$165.00	$17,985.00
	5	$465.00	$50,685.00
	6	$350.00	$38,150.00
Ref #48	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
	4	$29,000.00	$29,000.00
	5	$54,000.00	$54,000.00
	6	$50,000.00	$50,000.00
Ref #49	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (2280 FT)**	
	Awd	$13.00	$29,640.00
	2	$18.00	$41,040.00
	3	$26.00	$59,280.00
	4	$38.00	$86,640.00
	5	$8.00	$18,240.00
	6	$22.00	$50,160.00
Ref #50	**507E00550**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (2470 FT)**	
	Awd	$46.00	$113,620.00
	2	$60.00	$148,200.00
	3	$44.00	$108,680.00
	4	$41.00	$101,270.00
	5	$55.00	$135,850.00
	6	$55.00	$135,850.00

Ref #51	**509E10000**	**EPOXY COATED REINFORCING STEEL, (62204 LB)**	
	Awd	$1.65	$102,636.60
	2	$2.00	$124,408.00
	3	$1.70	$105,746.80
	4	$1.82	$113,211.28
	5	$1.75	$108,857.00
	6	$1.72	$106,990.88
Ref #52	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (169 CY)**	
	Awd	$590.00	$99,710.00
	2	$750.00	$126,750.00
	3	$750.00	$126,750.00
	4	$1,093.00	$184,717.00
	5	$950.00	$160,550.00
	6	$960.00	$162,240.00
Ref #53	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (45 CY)**	
	Awd	$745.00	$33,525.00
	2	$1,000.00	$45,000.00
	3	$1,100.00	$49,500.00
	4	$2,390.00	$107,550.00
	5	$975.00	$43,875.00
	6	$1,500.00	$67,500.00
Ref #54	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (59 CY)**	
	Awd	$550.00	$32,450.00
	2	$750.00	$44,250.00
	3	$600.00	$35,400.00
	4	$1,056.00	$62,304.00
	5	$625.00	$36,875.00
	6	$675.00	$39,825.00
Ref #55	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (28 CY)**	
	Awd	$600.00	$16,800.00
	2	$625.00	$17,500.00
	3	$500.00	$14,000.00
	4	$1,268.00	$35,504.00
	5	$600.00	$16,800.00
	6	$670.00	$18,760.00
Ref #56	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (280 SY)**	
	Awd	$38.00	$10,640.00
	2	$26.00	$7,280.00
	3	$25.00	$7,000.00
	4	$28.00	$7,840.00
	5	$36.00	$10,080.00
	6	$30.00	$8,400.00
Ref #57	**512E33000**	**TYPE 2 WATERPROOFING, (4 SY)**	
	Awd	$100.00	$400.00
	2	$90.00	$360.00
	3	$50.00	$200.00
	4	$132.00	$528.00
	5	$150.00	$600.00
	6	$350.00	$1,400.00

Ref #58	**513E10261**	**STRUCTURAL STEEL MEMBERS, LEVEL 3, AS PER PLAN, (137200 LB)**	
	Awd	$2.39	$327,908.00
	2	$2.66	$364,952.00
	3	$2.50	$343,000.00
	4	$2.64	$362,208.00
	5	$2.75	$377,300.00
	6	$2.59	$355,348.00
Ref #59	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3270 EACH)**	
	Awd	$7.00	$22,890.00
	2	$5.00	$16,350.00
	3	$5.50	$17,985.00
	4	$5.50	$17,985.00
	5	$7.00	$22,890.00
	6	$7.50	$24,525.00
Ref #60	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (60 SF)**	
	Awd	$15.00	$900.00
	2	$6.50	$390.00
	3	$4.00	$240.00
	4	$6.00	$360.00
	5	$12.00	$720.00
	6	$12.00	$720.00
Ref #61	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (48 SF)**	
	Awd	$20.00	$960.00
	2	$7.50	$360.00
	3	$6.00	$288.00
	4	$9.00	$432.00
	5	$14.00	$672.00
	6	$15.00	$720.00
Ref #62	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (38 SF)**	
	Awd	$20.00	$760.00
	2	$9.00	$342.00
	3	$9.00	$342.00
	4	$12.00	$456.00
	5	$18.00	$684.00
	6	$20.00	$760.00
Ref #63	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (100 FT)**	
	Awd	$32.00	$3,200.00
	2	$35.00	$3,500.00
	3	$40.00	$4,000.00
	4	$42.00	$4,200.00
	5	$30.00	$3,000.00
	6	$40.00	$4,000.00
Ref #64	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,400.00	$24,000.00
	2	$1,550.00	$15,500.00
	3	$1,110.00	$11,100.00
	4	$1,245.00	$12,450.00
	5	$1,300.00	$13,000.00
	6	$1,300.00	$13,000.00

Ref #65	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,250.00	$22,500.00
	2	$1,300.00	$13,000.00
	3	$1,200.00	$12,000.00
	4	$1,335.00	$13,350.00
	5	$1,400.00	$14,000.00
	6	$1,250.00	$12,500.00
Ref #66	**517E70001**	**RAILING (TWIN STEEL TUBE), AS PER PLAN, (302 FT)**	
	Awd	$360.00	$108,720.00
	2	$342.00	$103,284.00
	3	$375.00	$113,250.00
	4	$342.00	$103,284.00
	5	$365.00	$110,230.00
	6	$400.00	$120,800.00
Ref #67	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (50 CY)**	
	Awd	$100.00	$5,000.00
	2	$100.00	$5,000.00
	3	$80.00	$4,000.00
	4	$100.00	$5,000.00
	5	$100.00	$5,000.00
	6	$120.00	$6,000.00
Ref #68	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (97 FT)**	
	Awd	$20.00	$1,940.00
	2	$20.00	$1,940.00
	3	$20.00	$1,940.00
	4	$9.00	$873.00
	5	$14.00	$1,358.00
	6	$15.00	$1,455.00
Ref #69	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$15.00	$600.00
	2	$30.00	$1,200.00
	3	$25.00	$1,000.00
	4	$9.00	$360.00
	5	$18.00	$720.00
	6	$40.00	$1,600.00
Ref #70	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (3 EACH)**	
	Awd	$6,000.00	$18,000.00
	2	$4,000.00	$12,000.00
	3	$3,650.00	$10,950.00
	4	$6,600.00	$19,800.00
	5	$5,500.00	$16,500.00
	6	$2,600.00	$7,800.00
Ref #71	**523E20501**	**RESTRIKE, AS PER PLAN, (3 EACH)**	
	Awd	$1,000.00	$3,000.00
	2	$4,000.00	$12,000.00
	3	$3,650.00	$10,950.00
	4	$1,400.00	$4,200.00
	5	$5,500.00	$16,500.00
	6	$5,500.00	$16,500.00

Ref #72	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (107 SY)**	
	Awd	$280.00	$29,960.00
	2	$275.00	$29,425.00
	3	$285.00	$30,495.00
	4	$350.00	$37,450.00
	5	$325.00	$34,775.00
	6	$370.00	$39,590.00
Ref #73	**526E90010**	**TYPE A INSTALLATION, (64 FT)**	
	Awd	$155.00	$9,920.00
	2	$150.00	$9,600.00
	3	$120.00	$7,680.00
	4	$190.00	$12,160.00
	5	$142.00	$9,088.00
	6	$250.00	$16,000.00
Ref #74	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$16,000.00	$16,000.00
	2	$4,500.00	$4,500.00
	3	$10,500.00	$10,500.00
	4	$15,000.00	$15,000.00
	5	$7,500.00	$7,500.00
	6	$15,000.00	$15,000.00
Ref #75	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (28 CF)**	
	Awd	$650.00	$18,200.00
	2	$515.00	$14,420.00
	3	$540.00	$15,120.00
	4	$515.30	$14,428.40
	5	$500.00	$14,000.00
	6	$520.00	$14,560.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 1001869 - Totals

Awd	**$1,215,849.60**
2	**$1,379,116.00**
3	**$1,571,946.80**
4	**$1,534,840.68**
5	**$1,630,829.00**
6	**$1,683,113.88**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$10,000.00	$10,000.00
	3	$18,000.00	$18,000.00
	4	$10,730.00	$10,730.00
	5	$17,500.00	$17,500.00
	6	$12,000.00	$12,000.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$10,000.00	$10,000.00
	3	$12,500.00	$12,500.00
	4	$60,000.00	$60,000.00
	5	$15,000.00	$15,000.00
	6	$40,000.00	$40,000.00

Ref #78	**619E16010**	**FIELD OFFICE, TYPE B, (5 MNTH)**	
	Awd	$1,500.00	$7,500.00
	2	$3,500.00	$17,500.00
	3	$2,500.00	$12,500.00
	4	$2,700.00	$13,500.00
	5	$500.00	$2,500.00
	6	$2,500.00	$12,500.00
Ref #79	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,500.00	$11,500.00
	2	$20,000.00	$20,000.00
	3	$12,500.00	$12,500.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
	6	$30,000.00	$30,000.00
Ref #80	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00
	6	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$94,500.00**
2	**$97,500.00**
3	**$95,500.00**
4	**$144,230.00**
5	**$85,000.00**
6	**$194,500.00**