Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220344
PID 112431
GAL-SR 554-10.17/12.63
Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/26/2022
Completion Date: 10/1/2022

Contract Awarded To: R C CONSTRUCTION COMPANY AND SON INC
Award Amount: $658,292.00

Engineer's Estimate: $600,000.00

Bidder 1
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $658,292.00

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $672,229.80

Bidder 3
PARKER CORPORATION
ST RT 7
Meigs
TUPPERS PLAINS, OH 45783
Bid $675,212.25

Bidder 4
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $717,976.00

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $777,891.79

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$35,000.00	$35,000.00
	3	$29,000.00	$29,000.00
	4	$17,000.00	$17,000.00
	5	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, ASPHALT, (85 SY)**	
	Awd	$25.00	$2,125.00
	2	$25.00	$2,125.00
	3	$5.00	$425.00
	4	$20.00	$1,700.00
	5	$50.00	$4,250.00
Ref #3	**202E35200**	**PIPE REMOVED, OVER 24", (87 FT)**	
	Awd	$100.00	$8,700.00
	2	$130.00	$11,310.00
	3	$25.00	$2,175.00
	4	$110.00	$9,570.00
	5	$185.00	$16,095.00
Ref #4	**202E75000**	**FENCE REMOVED, (295 FT)**	
	Awd	$10.00	$2,950.00
	2	$3.00	$885.00
	3	$2.00	$590.00
	4	$5.00	$1,475.00
	5	$3.50	$1,032.50
Ref #5	**202E75255**	**GATE REMOVED FOR REUSE, AS PER PLAN, (1 EACH)**	
	Awd	$850.00	$850.00
	2	$500.00	$500.00
	3	$100.00	$100.00
	4	$1,500.00	$1,500.00
	5	$2,600.00	$2,600.00
Ref #6	**203E10000**	**EXCAVATION, (90 CY)**	
	Awd	$25.00	$2,250.00
	2	$25.00	$2,250.00
	3	$20.00	$1,800.00
	4	$30.00	$2,700.00
	5	$38.00	$3,420.00
Ref #7	**203E20000**	**EMBANKMENT, (268 CY)**	
	Awd	$25.00	$6,700.00
	2	$25.00	$6,700.00
	3	$20.00	$5,360.00
	4	$25.00	$6,700.00
	5	$12.00	$3,216.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (495 SY)**	
	Awd	$2.00	$990.00
	2	$5.00	$2,475.00
	3	$0.50	$247.50
	4	$8.00	$3,960.00
	5	$6.50	$3,217.50

Ref #9	**606E13000**	**GUARDRAIL, TYPE 5, (62.5 FT)**	
	Awd	$40.00	$2,500.00
	2	$22.00	$1,375.00
	3	$22.00	$1,375.00
	4	$24.00	$1,500.00
	5	$28.00	$1,750.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (375 FT)**	
	Awd	$40.00	$15,000.00
	2	$24.00	$9,000.00
	3	$24.00	$9,000.00
	4	$25.00	$9,375.00
	5	$30.50	$11,437.50
Ref #11	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (100 FT)**	
	Awd	$65.00	$6,500.00
	2	$25.00	$2,500.00
	3	$25.00	$2,500.00
	4	$26.00	$2,600.00
	5	$31.50	$3,150.00
Ref #12	**606E20050**	**ROUNDED END SECTION, (7 EACH)**	
	Awd	$100.00	$700.00
	2	$68.00	$476.00
	3	$68.00	$476.00
	4	$70.00	$490.00
	5	$86.00	$602.00
Ref #13	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,780.00	$2,780.00
	3	$2,780.00	$2,780.00
	4	$2,800.00	$2,800.00
	5	$3,500.00	$3,500.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,850.00	$5,700.00
	3	$2,850.00	$5,700.00
	4	$2,900.00	$5,800.00
	5	$3,600.00	$7,200.00
Ref #15	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,200.00	$1,200.00
	3	$1,200.00	$1,200.00
	4	$1,250.00	$1,250.00
	5	$1,500.00	$1,500.00
Ref #16	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,400.00	$8,400.00
	3	$1,400.00	$8,400.00
	4	$1,450.00	$8,700.00
	5	$1,800.00	$10,800.00

Ref #17	**607E15000**	**FENCE, TYPE 47, (293 FT)**	
	Awd	$30.00	$8,790.00
	2	$30.00	$8,790.00
	3	$30.00	$8,790.00
	4	$32.00	$9,376.00
	5	$38.00	$11,134.00
Ref #18	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$150.00	$450.00
	3	$100.00	$300.00
	4	$200.00	$600.00
	5	$151.00	$453.00

Section 1 - ROADWAY - Totals

Awd	**$81,155.00**
2	**$101,916.00**
3	**$80,218.50**
4	**$87,096.00**
5	**$100,357.50**

Ref #19	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (21 CY)**	
	Awd	$95.00	$1,995.00
	2	$120.00	$2,520.00
	3	$65.00	$1,365.00
	4	$100.00	$2,100.00
	5	$179.00	$3,759.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (1647 SY)**	
	Awd	$5.00	$8,235.00
	2	$2.30	$3,788.10
	3	$1.00	$1,647.00
	4	$2.50	$4,117.50
	5	$3.50	$5,764.50
Ref #21	**659E20000**	**COMMERCIAL FERTILIZER, (0.2 TON)**	
	Awd	$1,200.00	$240.00
	2	$1,400.00	$280.00
	3	$2,500.00	$500.00
	4	$1,000.00	$200.00
	5	$631.00	$126.20
Ref #22	**659E31000**	**LIME, (0.4 ACRE)**	
	Awd	$800.00	$320.00
	2	$80.00	$32.00
	3	$1,250.00	$500.00
	4	$100.00	$40.00
	5	$888.00	$355.20
Ref #23	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$1.00	$9.00
	2	$1.00	$9.00
	3	$0.05	$0.45
	4	$1.00	$9.00
	5	$0.01	$0.09

Ref #24	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$15,799.00**
2	**$11,629.10**
3	**$9,012.45**
4	**$11,466.50**
5	**$15,004.99**

Ref #25	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$19,000.00	$19,000.00
	3	$37,000.00	$37,000.00
	4	$22,500.00	$22,500.00
	5	$37,000.00	$37,000.00
Ref #26	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$12,000.00	$12,000.00
	3	$27,000.00	$27,000.00
	4	$4,000.00	$4,000.00
	5	$6,800.00	$6,800.00
Ref #27	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3371 LB)**	
	Awd	$3.00	$10,113.00
	2	$2.20	$7,416.20
	3	$1.25	$4,213.75
	4	$2.50	$8,427.50
	5	$5.00	$16,855.00
Ref #28	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (7.2 CY)**	
	Awd	$750.00	$5,400.00
	2	$2,200.00	$15,840.00
	3	$650.00	$4,680.00
	4	$1,000.00	$7,200.00
	5	$2,700.00	$19,440.00
Ref #29	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (22.6 CY)**	
	Awd	$750.00	$16,950.00
	2	$590.00	$13,334.00
	3	$550.00	$12,430.00
	4	$525.00	$11,865.00
	5	$833.00	$18,825.80
Ref #30	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (0.8 CY)**	
	Awd	$750.00	$600.00
	2	$2,800.00	$2,240.00
	3	$650.00	$520.00
	4	$1,500.00	$1,200.00
	5	$3,800.00	$3,040.00

Ref #31	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (47 SY)**	
	Awd	$50.00	$2,350.00
	2	$60.00	$2,820.00
	3	$12.00	$564.00
	4	$40.00	$1,880.00
	5	$65.00	$3,055.00
Ref #32	**512E33000**	**TYPE 2 WATERPROOFING, (68 SY)**	
	Awd	$40.00	$2,720.00
	2	$20.00	$1,360.00
	3	$14.00	$952.00
	4	$20.00	$1,360.00
	5	$39.00	$2,652.00
Ref #33	**512E33010**	**TYPE 3 WATERPROOFING, (58 SY)**	
	Awd	$50.00	$2,900.00
	2	$55.00	$3,190.00
	3	$18.00	$1,044.00
	4	$40.00	$2,320.00
	5	$57.00	$3,306.00
Ref #34	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$25.00	$750.00
	2	$5.00	$150.00
	3	$5.00	$150.00
	4	$15.00	$450.00
	5	$2.00	$60.00
Ref #35	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,500.00	$3,500.00
	3	$1,200.00	$1,200.00
	4	$3,000.00	$3,000.00
	5	$3,200.00	$3,200.00
Ref #36	**602E20000**	**CONCRETE MASONRY, (2.1 CY)**	
	Awd	$1,500.00	$3,150.00
	2	$2,900.00	$6,090.00
	3	$2,000.00	$4,200.00
	4	$1,500.00	$3,150.00
	5	$2,400.00	$5,040.00
Ref #37	**611E04900**	**12" CONDUIT, TYPE D, (6 FT)**	
	Awd	$300.00	$1,800.00
	2	$50.00	$300.00
	3	$100.00	$600.00
	4	$160.00	$960.00
	5	$123.00	$738.00
Ref #38	**611E53100**	**43" X 68" CONDUIT, TYPE A, 706.04, (60 FT)**	
	Awd	$700.00	$42,000.00
	2	$995.00	$59,700.00
	3	$859.00	$51,540.00
	4	$1,300.00	$78,000.00
	5	$922.00	$55,320.00

Ref #39	**611E94901**	**8' X 5' CONDUIT, TYPE A, 706.05, AS PER PLAN, (48 FT)**	
	Awd	$1,275.00	$61,200.00
	2	$2,300.00	$110,400.00
	3	$1,222.00	$58,656.00
	4	$1,875.00	$90,000.00
	5	$1,300.00	$62,400.00
Ref #40	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (288 CY)**	
	Awd	$160.00	$46,080.00
	2	$145.00	$41,760.00
	3	$120.00	$34,560.00
	4	$120.00	$34,560.00
	5	$158.00	$45,504.00

Section 3 - DRAINAGE - Totals

Awd	**$219,513.00**
2	**$299,100.20**
3	**$239,309.75**
4	**$270,872.50**
5	**$283,235.80**

Ref #41	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (76 CY)**	
	Awd	$295.00	$22,420.00
	2	$450.00	$34,200.00
	3	$601.00	$45,676.00
	4	$630.00	$47,880.00
	5	$670.00	$50,920.00
Ref #42	**304E20000**	**AGGREGATE BASE, (86 CY)**	
	Awd	$85.00	$7,310.00
	2	$120.00	$10,320.00
	3	$65.00	$5,590.00
	4	$100.00	$8,600.00
	5	$113.00	$9,718.00
Ref #43	**407E20000**	**NON-TRACKING TACK COAT, (234 GAL)**	
	Awd	$10.00	$2,340.00
	2	$5.00	$1,170.00
	3	$18.00	$4,212.00
	4	$18.00	$4,212.00
	5	$17.50	$4,095.00
Ref #44	**408E10000**	**PRIME COAT, (138 GAL)**	
	Awd	$20.00	$2,760.00
	2	$5.00	$690.00
	3	$10.00	$1,380.00
	4	$20.00	$2,760.00
	5	$25.00	$3,450.00
Ref #45	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (131 CY)**	
	Awd	$385.00	$50,435.00
	2	$450.00	$58,950.00
	3	$451.00	$59,081.00
	4	$475.00	$62,225.00
	5	$499.00	$65,369.00

Ref #46	**617E10100**	**COMPACTED AGGREGATE, (15 CY)**	
	Awd	$85.00	$1,275.00
	2	$128.00	$1,920.00
	3	$65.00	$975.00
	4	$140.00	$2,100.00
	5	$220.00	$3,300.00

Section 4 - PAVEMENT - Totals

Awd	**$86,540.00**
2	**$107,250.00**
3	**$116,914.00**
4	**$127,777.00**
5	**$136,852.00**

Ref #47	**621E00100**	**RPM, (25 EACH)**	
	Awd	$400.00	$10,000.00
	2	$150.00	$3,750.00
	3	$137.88	$3,447.00
	4	$150.00	$3,750.00
	5	$189.00	$4,725.00
Ref #48	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (25 EACH)**	
	Awd	$50.00	$1,250.00
	2	$15.00	$375.00
	3	$10.00	$250.00
	4	$1.00	$25.00
	5	$16.50	$412.50
Ref #49	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.38 MILE)**	
	Awd	$12,500.00	$4,750.00
	2	$2,950.00	$1,121.00
	3	$2,970.21	$1,128.68
	4	$3,200.00	$1,216.00
	5	$3,700.00	$1,406.00
Ref #50	**642E00300**	**CENTER LINE, TYPE 1, (0.19 MILE)**	
	Awd	$12,500.00	$2,375.00
	2	$5,450.00	$1,035.50
	3	$3,997.00	$759.43
	4	$5,700.00	$1,083.00
	5	$6,900.00	$1,311.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$18,375.00**
2	**$6,281.50**
3	**$5,585.11**
4	**$6,074.00**
5	**$7,854.50**

Ref #51	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,800.00	$22,400.00
	2	$1,800.00	$14,400.00
	3	$1,500.00	$12,000.00
	4	$1,900.00	$15,200.00
	5	$2,800.00	$22,400.00

Ref #52	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$1,000.00	$2,000.00
	3	$200.00	$400.00
	4	$1,500.00	$3,000.00
	5	$1,900.00	$3,800.00
Ref #53	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (10 EACH)**	
	Awd	$25.00	$250.00
	2	$15.00	$150.00
	3	$10.00	$100.00
	4	$72.00	$720.00
	5	$94.50	$945.00
Ref #54	**614E13360**	**OBJECT MARKER, TWO WAY, (10 EACH)**	
	Awd	$25.00	$250.00
	2	$18.00	$180.00
	3	$10.00	$100.00
	4	$78.00	$780.00
	5	$98.50	$985.00
Ref #55	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.46 MILE)**	
	Awd	$12,500.00	$5,750.00
	2	$8,250.00	$3,795.00
	3	$3,914.00	$1,800.44
	4	$9,000.00	$4,140.00
	5	$10,000.00	$4,600.00
Ref #56	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (42 FT)**	
	Awd	$50.00	$2,100.00
	2	$14.00	$588.00
	3	$10.00	$420.00
	4	$15.00	$630.00
	5	$17.50	$735.00
Ref #57	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$6,500.00	$6,500.00
	3	$40,000.00	$40,000.00
	4	$2,000.00	$2,000.00
	5	$12,000.00	$12,000.00
Ref #58	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (268 SY)**	
	Awd	$145.00	$38,860.00
	2	$85.00	$22,780.00
	3	$75.00	$20,100.00
	4	$90.00	$24,120.00
	5	$86.50	$23,182.00
Ref #59	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (420 FT)**	
	Awd	$30.00	$12,600.00
	2	$28.00	$11,760.00
	3	$10.00	$4,200.00
	4	$25.00	$10,500.00
	5	$21.00	$8,820.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$114,710.00**
2	**$62,153.00**
3	**$79,120.44**
4	**$61,090.00**
5	**$77,467.00**

Ref #60	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$5,000.00	$5,000.00
	3	$32,052.00	$32,052.00
	4	$27,000.00	$27,000.00
	5	$5,000.00	$5,000.00
Ref #61	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$30,000.00	$30,000.00
	3	$45,000.00	$45,000.00
	4	$63,000.00	$63,000.00
	5	$86,000.00	$86,000.00
Ref #62	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,500.00	$8,500.00
	3	$29,000.00	$29,000.00
	4	$8,000.00	$8,000.00
	5	$12,000.00	$12,000.00
Ref #63	**623E40500**	**REFERENCE MONUMENT, TYPE A, (16 EACH)**	
	Awd	$950.00	$15,200.00
	2	$650.00	$10,400.00
	3	$500.00	$8,000.00
	4	$350.00	$5,600.00
	5	$695.00	$11,120.00
Ref #64	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$31,000.00	$31,000.00
	4	$50,000.00	$50,000.00
	5	$43,000.00	$43,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$122,200.00**
2	**$83,900.00**
3	**$145,052.00**
4	**$153,600.00**
5	**$157,120.00**